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************************************************************************************************* 

************************************************************************************************* 
 
� The Special Provisions for Federal-aid projects (with and without DBE goals) have been revised to incorporate 

changes made by new regulations governing the DBE Program (49 CFR Part 26). 
 
 Sections 2 and 5 incorporate the changes.  Bidders should read these sections to become familiar with them.  

Attention is directed to the following significant changes: 
 
 Section 2, "Disadvantaged Business Enterprise (DBE)" revises the counting of participation by DBE primes, and the 

counting of trucking performed by DBE firms.  The section also revises the information that must be submitted to 
the Department in order to receive credit for trucking. 

 
 Section 2, "Submission of DBE Information" revises the information required to be submitted to the Department to 

receive credit toward the DBE goal.  It also revises the criteria to demonstrate good faith efforts. 
 
 Section 5, "Subcontractor and DBE Records" revises the information required to be reported at the end of the 

project, and information related to trucking that must be submitted throughout the project. 
 
 Section 5, "DBE Certification Status" adds new reporting requirements related to DBE certification. 
 
 Section 5, "Subcontracting" describes the efforts that must be made in the event a DBE subcontractor is terminated 

or fails to complete its work for any reason. 
 
 Section 5, "Prompt Progress Payment to Subcontractors" requires prompt payment to all subcontractors. 
 
 Section 5, "Prompt Payment of Withheld Funds to Subcontractors" requires the prompt payment of retention to all 

subcontractors. 
 
� Payment Bonds 
 Attention is directed to Section 5 of the Special Provisions, regarding contract bonds.  The payment bond shall be in 

a sum not less than one hundred percent of the total amount payable by the terms of the contract. 
 
� Federal minimum wage rates for this project are no longer included in the "Proposal and Contract" book.  They will 

be available through the California Department of Transportation's Electronic Project Document Distribution 
Internet Web Site at http://hqidoc1.dot.ca.gov/.  See Notice to Contractors. 

 
� Attention is directed to Section 1, "Specifications and Plans," of these special provisions for Amendments To July 

1999 Standard Specifications.  Amendments to the various sections of the Standard Specification have been 
consolidated into Section 1 and dated to reflect the most recent revision. 



 

 
�� The contract shall be signed by the successful bidder and shall be received with contract bonds by the Division of 

Office Engineer within 4 days, not including Saturdays, Sundays and legal holidays, after the bidder has received 
notice that the contract has been awarded.  (See Section 3 of the Special Provisions.) 

 
 If properly executed by the bidder, it is anticipated the contract will be approved within 24 hours of when the 

executed contract and contract bonds are received by the Department. 
 
�� The Contractor shall begin work within 1 calendar day after receiving notice that the contract has been approved.  

The contract work shall be completed before the expiration of 95 WORKING DAYS beginning at 12:01 a.m. on 
the DAY AFTER THE DAY OF CONTRACT AWARD.  The definition of working day has been re-defined for 
this project.  (See Section 4 of the Special Provisions.) 

 
� The time limit specified in the Special Provisions for the completion of work contemplated herein is considered 

insufficient to permit completion of the work by the Contractor working a normal number of hours per day or week 
on a single shift basis.  It is expected that additional shifts will be required throughout the life of the contract to the 
extent deemed necessary to ensure that the work will be completed within the time limit specified.  (See Section 4 of 
the Special Provisions). 

 
 

************************************************************************************************* 

INCENTIVES AND DISINCENTIVES 
 

SPECIAL NOTICE 
 

************************************************************************************************* 
 
 
The bidder's attention is directed to Section 4, "Beginning of Work, Time of Completion and Liquidated Damages," in 

the special provisions. 
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STANDARD PLANS LIST 

 
The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below.  The Revised 

Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the 
project plans. 

 
A10A Abbreviations 
A10B Symbols 
A20A Pavement Markers and Traffic Lines, Typical Details 
A20B Pavement Markers and Traffic Lines, Typical Details 
A24A Pavement Markings - Arrows 
A62A Excavation and Backfill - Miscellaneous Details 
A62B Limits of Payment for Excavation and Backfill - Bridge Surcharge and Wall 
A62D Excavation and Backfill - Concrete Pipe Culverts 
A62E Excavation and Backfill - Cast-In-Place Reinforced Concrete Box and Arch Culverts 
A62F Excavation and Backfill - Metal and Plastic Culverts 
A73B Markers 
RSP A73C Delineators, Channelizers and Barricades 
A85 Chain Link Fence 
D74B Drainage Inlets 
D77B Bicycle Proof Grate Details 
D88 Construction Loads On Culverts 
D97C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers 
D97H Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standard and Positive Joints 
T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 
T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 
RSP T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 
T3 Temporary Railing (Type K) 
T7 Construction Project Funding Identification Signs 
T11 Traffic Control System for Lane Closure On Multilane Conventional Highways 
RSP B3-8 Retaining Wall Details No. 1 
B3-9 Retaining Wall Details No. 2 
B11-47 Cable Railing 
RS1 Roadside Signs, Typical Installation Details No. 1 
RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 
RS4 Roadside Signs, Typical Installation Details No. 4 
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Federal Project with DBE Goals  (12-01-99) 

DEPARTMENT OF TRANSPORTATION 

_________________________ 

 

NOTICE TO CONTRACTORS 
_________________________ 

 

CONTRACT NO. 07-166104 

07-LA-1-67.1 

 
Sealed proposals for the work shown on the plans entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION 
ON STATE HIGHWAY IN LOS ANGELES COUNTY IN MALIBU AT 0.1 KM EAST OF PENA CANYON 
 

will be received at the Department of Transportation, 3347 Michelson Drive, Suite 100, Irvine, CA  92612-1692, until 
2 o'clock p.m. on September 19, 2002, at which time they will be publicly opened and read in Room C - 1116 at the same 
address. 

Proposal forms for this work are included in a separate book entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR 
CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN MALIBU AT 0.1 KM 

EAST OF PENA CANYON 
 
General work description:  Timber Retaining wall to be reconstructed. 
 
This project has a goal of 10 percent disadvantaged business enterprise (DBE) participation. 
No prebid meeting is scheduled for this project. 
 

THIS PROJECT IS SUBJECT TO THE "BUY AMERICA" PROVISIONS OF THE SURFACE 
TRANSPORTATION ASSISTANCE ACT OF 1982 AS AMENDED BY THE INTERMODAL SURFACE 

TRANSPORTATION EFFICIENCY ACT OF 1991. 
 
Bids are required for the entire work described herein. 
The time limit specified for the completion of the work contemplated herein is considered insufficient to permit 

completion of the work by the Contractor working a normal number of hours per day or week on a single shift basis.  Should 
the Contractor fail to maintain the progress of the work in conformance with "Progress Schedule (Critical Path Method)" of 
these special provisions, additional shifts shall be required to the extent necessary to ensure that the progress conforms to the 
above mentioned schedule and that the work will be completed within the time limit specified. 

At the time this contract is awarded, the Contractor shall possess either a Class A license or a combination of Class C 
licenses which constitutes a majority of the work. 

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code, 
Section 12990. 

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of 
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento, 
California  95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490.  Use FAX orders to expedite orders for project 
plans, special provisions and proposal forms.  FAX orders must include credit card charge number, card expiration date and 
authorizing signature.  Project plans, special provisions, and proposal forms may be seen at the above Department of 
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which 
the work is situated.  Standard Specifications and Standard Plans are available through the State of California, Department of 
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA  95815, Telephone No. (916) 445-3520. 
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Cross sections for this project are not available. 
The successful bidder shall furnish a payment bond and a performance bond. 
The Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered 

into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation. 

The U.S. Department of Transportation (DOT) provides a toll-free "hotline" service to report bid rigging activities.  Bid 
rigging activities can be reported Mondays through Fridays, between 8:00 a.m. and 5:00 p.m., eastern time, Telephone No. 
1-800-424-9071.  Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use 
the "hotline" to report these activities.  The "hotline" is part of the DOT's continuing effort to identify and investigate 
highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the 
work is to be done have been determined by the Director of the California Department of Industrial Relations.  These wages 
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of 
the District Director of Transportation for the district in which the work is situated, and available from the California 
Department of Industrial Relations’ internet web site at: http://www.dir.ca.gov.  The Federal minimum wage rates for this 
project as predetermined by the United States Secretary of Labor are available through the California Department of 
Transportation's Electronic Project Document Distribution Site on the internet at http://hqidoc1.dot.ca.gov/.  Addenda to 
modify the Federal minimum wage rates, if necessary, will be issued to holders of "Proposal and Contract" books.  Future 
effective general prevailing wage rates which have been predetermined and are on file with the California Department of 
Industrial Relations are referenced but not printed in the general prevailing wage rates. 

If there is a difference between the minimum wage rates predetermined by the United States Secretary of Labor and the 
general prevailing wage rates determined by the Director of the California Department of Industrial Relations for similar 
classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage rate.  The Department will 
not accept lower State wage rates not specifically included in the Federal minimum wage determinations.  This includes 
"helper" (or other classifications based on hours of experience) or any other classification not appearing in the Federal wage 
determinations.  Where Federal wage determinations do not contain the State wage rate determination otherwise available for 
use by the Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal minimum 
wage rate which most closely approximates the duties of the employees in question. 

  
  
  

 DEPARTMENT OF TRANSPORTATION 
  
  
  
 Deputy Director Transportation Engineering 
  
Dated  August 23, 2002 
 
EFO 
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COPY OF ENGINEER'S ESTIMATE 

(NOT TO BE USED FOR BIDDING PURPOSES) 

07-166104 
 
Item Item Code Item Unit of Measure Estimated Quantity 

1 071322 TEMPORARY FENCE (TYPE CL-1.8)  M 12 

2 072006 TEMPORARY SUPPORT  LS LUMP SUM 

3 074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

LS LUMP SUM 

4 074020 WATER POLLUTION CONTROL  LS LUMP SUM 

5 074029 TEMPORARY SILT FENCE  M 150 

6 
(S) 

120090 CONSTRUCTION AREA SIGNS  LS LUMP SUM 

7 
(S) 

120100 TRAFFIC CONTROL SYSTEM  LS LUMP SUM 

8 120151 TEMPORARY TRAFFIC STRIPE (TAPE)  M 2130 

9 
(S) 

120165 CHANNELIZER (SURFACE MOUNTED)  EA 40 

10 120300 TEMPORARY PAVEMENT MARKER  EA 25 

11 
(S) 

129000 TEMPORARY RAILING (TYPE K)  M 130 

12 
(S) 

129100 TEMPORARY CRASH CUSHION MODULE  EA 14 

13 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE  M 360 

14 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 16 

15 029631 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
(YELLOW) 

M 890 

16 150722 REMOVE PAVEMENT MARKER  EA 150 

17 150806 REMOVE PIPE  M 31 

18 150820 REMOVE INLET  EA 3 

19 150830 REMOVE RETAINING WALL (PORTION)  LS LUMP SUM 

20 029632 VIDEO TAPING AND PHOTO SURVEY OF 
EXISTING FACILITIES  

LS LUMP SUM 
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Item Item Code Item Unit of Measure Estimated Quantity 

21 153210 REMOVE CONCRETE  M3 0.5 

22 
(F) 

192037 STRUCTURE EXCAVATION (RETAINING WALL)  M3 325 

23 
(F) 

193013 STRUCTURE BACKFILL (RETAINING WALL)  M3 90 

24 250101 CLASS 1 AGGREGATE SUBBASE  M3 7 

25 390103 ASPHALT CONCRETE (TYPE B)  TONN 20 

26 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

M2 48 

27 
(S) 

029633 610 MM DRILLED HOLE  M 565 

28 049110 FURNISH STEEL PILING 
 (W 360 X 179)  

M 559 

29 
(F) 

510060 STRUCTURAL CONCRETE, RETAINING WALL  M3 320 

30 
(F) 

510502 MINOR CONCRETE (MINOR STRUCTURE)  M3 30.2 

31 
(S-F) 

520106 BAR REINFORCING STEEL (EPOXY COATED)  KG 18 400 

32 
(F) 

049111 PLASTIC TIMBER NAILER  M3 0.4 

33 049112 CLEAN AND PAINT STEEL PILE  LS LUMP SUM 

34 641132 300 MM PLASTIC PIPE  M 7 

35 650069 450 MM REINFORCED CONCRETE PIPE  M 46 

36 029634 525 MM CORRUGATED ALLUMINUM SPIRAL RIB P 
IPE 

M 26 

37 682020 CLASS 1 PERMEABLE MATERIAL  M3 3 

38 682040 CLASS 2 PERMEABLE MATERIAL  M3 15 

39 029635 PIPE SUPPORT  EA 18 

40 029636 TIMBER FLUME SUPPORT  EA 3 
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Item Item Code Item Unit of Measure Estimated Quantity 

41 029637 AUTOMATIC CORROSION RESISTANT DRAINAGE 
GATE 

EA 1 

42 029638 CATCH BASIN FILTER INSERT  EA 28 

43 
(F) 

731507 MINOR CONCRETE (GUTTER DEPRESSION)  M3 8.5 

44 
(F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 1946 

45 
(S) 

839521 CABLE RAILING  M 3 

46 
(S) 

840501 THERMOPLASTIC TRAFFIC STRIPE  M 1240 

47 
(S) 

840515 THERMOPLASTIC PAVEMENT MARKING  M2 16 

48 
(S) 

029639 PAVEMENT MARKER (RETROREFLECTIVE, TYPE 
G) 

EA 25 

49 
(S) 

029640 PAVEMENT MARKER (RETROREFLECTIVE, TYPE 
D) 

EA 130 

50 
(S) 

994650 BUILDING WORK  LS LUMP SUM 

51 999990 MOBILIZATION  LS LUMP SUM 
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STATE OF CALIFORNIA 

DEPARTMENT OF TRANSPORTATION 

_____________________________ 

 
SPECIAL PROVISIONS  

 
Annexed to Contract No. 07-166104 

 
SECTION 1.  SPECIFICATIONS AND PLANS 

 
The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1999, and the 

Standard Plans dated July 1999, of the Department of Transportation insofar as the same may apply, and these special 
provisions. 

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take 
precedence over and shall be used in lieu of the conflicting portions. 

 

AMENDMENTS TO JULY 1999 STANDARD 
SPECIFICATIONS 

 
UPDATED JUNE 13, 2002 

 
Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the 

Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard 
Specifications and Special Provisions," of the Standard Specifications.  Whenever either the term "Standard Specifications is 
amended" or the term "Standard Specifications are amended" is used in the special provisions, the text or table following the 
term shall be considered an amendment to the Standard Specifications.  In case of conflict between such amendments and the 
Standard Specifications, the amendments shall take precedence over and be used in lieu of the conflicting portions. 

 
SECTION 2: PROPOSAL REQUIREMENTS AND CONDITIONS 

 
Issue Date:  June 6, 2002 
 
Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard Specifications is 

amended to read: 
 

2-1.03 Examination of Plans, Specifications, Contract, and Site of Work 
• The bidder shall examine carefully the site of the work contemplated, the plans and specifications, and the proposal 

and contract forms therefor.  The submission of a bid shall be conclusive evidence that the bidder has investigated and is 
satisfied as to the general and local conditions to be encountered, as to the character, quality and scope of work to be 
performed, the quantities of materials to be furnished and as to the requirements of the proposal, plans, specifications and the 
contract. 

• The submission of a bid shall also be conclusive evidence that the bidder is satisfied that the character, quality and 
quantity of surface and subsurface materials or obstacles to be encountered insofar as this information was reasonably 
ascertainable from an inspection of the site and the records of exploratory work done by the Department as shown in the bid 
documents, as well as from the plans and specifications made a part of the contract. 

• Where the Department has made investigations of site conditions including subsurface conditions in areas where 
work is to be performed under the contract, or in other areas, some of which may constitute possible local material sources, 
bidders or contractors may, upon written request, inspect the records of the Department as to those investigations subject to 
and upon the conditions hereinafter set forth. 
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• Where there has been prior construction by the Department or other public agencies within the project limits, 
records of the prior construction that are currently in the possession of the Department and which have been used by, or are 
known to, the designers and administrators of the project will be made available for inspection by bidders or contractors, 
upon written request, subject to the conditions hereinafter set forth.  The records may include, but are not limited to, as-built 
drawings, design calculations, foundation and site studies, project reports and other data assembled in connection with the 
investigation, design, construction and maintenance of the prior projects. 

• Inspection of the records of investigations and project records may be made at the office of the district in which the 
work is situated, or in the case of records of investigations related to structure work, at the Transportation Laboratory in 
Sacramento, California. 

• When a log of test borings or other record of geotechnical data obtained by the Department's investigation of surface 
and subsurface conditions is included with the contract plans, it is furnished for the bidders' or Contractor's information and 
its use shall be subject to the conditions and limitations set forth in this Section 2-1.03. 

• In some instances, information considered by the Department to be of possible interest to bidders or contractors has 
been compiled as "Materials Information."  The use of the "Materials Information" shall be subject to the conditions and 
limitations set forth in this Section 2-1.03 and Section 6-2, "Local Materials." 

• When cross sections are not included with the plans, but are available, bidders or contractors may inspect the cross 
sections and obtain copies for their use, at their expense. 

• When cross sections are included with the contract plans, it is expressly understood and agreed that the cross 
sections do not constitute part of the contract, do not necessarily represent actual site conditions or show location, character, 
dimensions and details of work to be performed, and are included in the plans only for the convenience of bidders and their 
use is subject to the conditions and limitations set forth in this Section 2-1.03. 

• When contour maps were used in the design of the project, the bidders may inspect those maps, and if available, 
they may obtain copies for their use. 

• The availability or use of information described in this Section 2-1.03 is not to be construed in any way as a waiver 
of the provisions of the first paragraph in this Section 2-1.03 and bidders and contractors are cautioned to make independent 
investigations and examinations as they deem necessary to be satisfied as to conditions to be encountered in the performance 
of the work and, with respect to possible local material sources, the quality and quantity of material available from the 
property and the type and extent of processing that may be required in order to produce material conforming to the 
requirements of the specifications. 

• The Department assumes no responsibility for conclusions or interpretations made by a bidder or contractor based 
on the information or data made available by the Department.  The Department does not assume responsibility for 
representation made by its officers or agents before the execution of the contract concerning surface or subsurface conditions, 
unless that representation is expressly stated in the contract. 

• No conclusions or interpretations made by a bidder or contractor from the information and data made available by 
the Department will relieve a bidder or contractor from properly fulfilling the terms of the contract. 

 
SECTION 5: CONTROL OF WORK 

 
Issue Date: December 31, 2001 
 
Section 5-1.02A, "Trench Excavation Safety Plans," of the Standard Specifications is amended to read: 
 

5-1.02A   Excavation Safety Plans 
• The Construction Safety Orders of the Division of Occupational Safety and Health shall apply to all excavations.  

For all excavations 1.5 m or more in depth, the Contractor shall submit to the Engineer a detailed plan showing the design 
and details of the protective systems to be provided for worker protection from the hazard of caving ground during 
excavation.  The detailed plan shall include any tabulated data and any design calculations used in the preparation of the plan.  
Excavation shall not begin until the detailed plan has been reviewed and approved by the Engineer. 

• Detailed plans of protective systems for which the Construction Safety Orders require design by a registered 
professional engineer shall be prepared and signed by an engineer who is registered as a Civil Engineer in the State of 
California, and shall include the soil classification, soil properties, soil design calculations that demonstrate adequate stability 
of the protective system, and any other design calculations used in the preparation of the plan. 

• No plan shall allow the use of a protective system less effective than that required by the Construction Safety 
Orders. 

•  If the detailed plan includes designs of protective systems developed only from the allowable configurations and 
slopes, or Appendices, contained in the Construction Safety Orders, the plan shall be submitted at least 5 days before the 
Contractor intends to begin excavation.  If the detailed plan includes designs of protective systems developed from tabulated 
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data, or designs for which design by a registered professional engineer is required, the plan shall be submitted at least 3 
weeks before the Contractor intends to begin excavation. 

• Attention is directed to Section 7-1.01E, "Trench Safety." 
 

SECTION 19: EARTHWORK 
 
Issue Date: December 31, 2001 
 
The third paragraph of Section 19-1.02, "Preservation of Property," of the Standard Specifications is amended to read: 
 
• In addition to the provisions in Sections 5-1.02, "Plans and Working Drawings," and 5-1.02A, "Excavation Safety 

Plans," detailed plans of the protective systems for excavations on or affecting railroad property will be reviewed for 
adequacy of protection provided for railroad facilities, property, and traffic.  These plans shall be submitted at least 9 weeks 
before the Contractor intends to begin excavation requiring the protective systems.  Approval by the Engineer of the detailed 
plans for the protective systems will be contingent upon the plans being satisfactory to the railroad company involved. 

 
SECTION 42: GROOVE AND GRIND PAVEMENT 

 
Issue Date: December 31, 2001 
 
The last sentence of the first subparagraph of the third paragraph in Section 42-2.02, "Construction," of the Standard 

Specifications is amended to read: 
 
 After grinding has been completed, the pavement shall conform to the straightedge and profile requirements 

specified in Section 40-1.10, "Final Finishing." 
 

SECTION 49: PILING 
 
Issue Date: December 31, 2001 
 
Section 49-1.05, "Driving Equipment," of the Standard Specifications is amended by adding the following paragraph 

after the seventh paragraph: 
 
• The use of followers or underwater hammers for driving piles will be permitted if authorized in writing by the 

Engineer.  When a follower or underwater hammer is used, its efficiency shall be verified by furnishing the first pile in each 
bent or footing sufficiently long and driving the pile without the use of a follower or underwater hammer. 

 
The first and second paragraphs in Section 49-4.01, "Description," of the Standard Specifications are amended to read: 
 
• Cast-in-place concrete piles shall consist of one of the following: 
 

A. Steel shells driven permanently to the required bearing value and penetration and filled with concrete. 
B. Steel casings installed permanently to the required penetration and filled with concrete. 
C. Drilled holes filled with concrete. 
D. Rock sockets filled with concrete. 
 

• The drilling of holes shall conform to the provisions in these specifications.  Concrete filling for cast-in-place 
concrete piles is designated by compressive strength and shall have a minimum 28-day compressive strength of 25 MPa.  At 
the option of the Contractor, the combined aggregate grading for the concrete shall be either the 25-mm maximum grading, 
the 12.5-mm maximum grading, or the 9.5-mm maximum grading.  Concrete shall conform to the provisions in Section 90, 
"Portland Cement Concrete," and Section 51, "Concrete Structures."  Reinforcement shall conform to the provisions in 
Section 52, "Reinforcement." 

 
The fourth paragraph in Section 49-4.03, "Drilled Holes," of the Standard Specifications is amended to read: 
 
• After placing reinforcement and prior to placing concrete in the drilled hole, if caving occurs or deteriorated 

foundation material accumulates on the bottom of the hole, the bottom of the drilled hole shall be cleaned.  The Contractor 
shall verify that the bottom of the drilled hole is clean. 
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The third paragraph in Section 49-6.02, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per meter for cast-in-drilled-hole concrete piling shall include full compensation for 

furnishing all labor, materials, tools, equipment, and incidentals, and for doing all work involved in drilling holes, disposing 
of material resulting from drilling holes, temporarily casing holes and removing water when necessary, furnishing and 
placing concrete and reinforcement, and constructing reinforced concrete extensions, complete in place, to the required 
penetration, as shown on the plans, as specified in these specifications and in the special provisions, and as directed by the 
Engineer. 

 
SECTION 50: PRESTRESSING CONCRETE 

 
Issue Date: December 31, 2001 
 
Section 50-1.02, "Drawings," of the Standard Specifications is amended by adding the following paragraph after the 

second paragraph: 
 

• Each working drawing submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame 
bridges, each frame shall require a separate working drawing submittal. 

 
Section 50-1.05, "Prestressing Steel," of the Standard Specifications is amended to read: 
 
• Prestressing steel shall be high-tensile wire conforming to the requirements in ASTM Designation:  A 421, including 

Supplement I; high-tensile seven-wire strand conforming to the requirements in ASTM Designation:  A 416; or uncoated 
high-strength steel bars conforming to the requirements in ASTM Designation:  A 722, including all supplementary 
requirements.  The maximum mass requirement of ASTM Designation:  A 722 will not apply. 

• In addition to the requirements of ASTM Designation:  A 722, for deformed bars, the reduction of area shall be 
determined from a bar from which the deformations have been removed.  The bar shall be machined no more than necessary 
to remove the deformations over a length of 300 mm, and reduction will be based on the area of the machined portion. 

• In addition to the requirements specified herein, epoxy-coated seven-wire prestressing steel strand shall be grit 
impregnated and filled in conformance with the requirements in ASTM Designation:  A 882/A 882M, including Supplement 
I, and the following: 

 
A. The coating material shall be on the Department's list of approved coating materials for epoxy-coated strand, 

available from the Transportation Laboratory. 
B. The film thickness of the coating after curing shall be 381 µm to 1143 µm. 
C. Prior to coating the strand, the Contractor shall furnish to the Transportation Laboratory a representative 230-g 

sample from each batch of epoxy coating material to be used.  Each sample shall be packaged in an airtight 
container identified with the manufacturer's name and batch number. 

D. Prior to use of the epoxy-coated strand in the work, written certifications referenced in ASTM Designation:  
A 882/A 882M, including a representative load-elongation curve for each size and grade of strand to be used and a 
copy of the quality control tests performed by the manufacturer, shall be furnished to the Engineer. 

E. In addition to the requirements in Section 50-1.10, "Samples for Testing," four 1.5-m long samples of coated strand 
and one 1.5-m long sample of uncoated strand of each size and reel shall be furnished to the Engineer for testing.  
These samples, as selected by the Engineer, shall be representative of the material to be used in the work. 

F. Epoxy-coated strand shall be cut using an abrasive saw. 
G. All visible damage to coatings caused by shipping and handling, or during installation, including cut ends, shall be 

repaired in conformance with the requirements in ASTM Designation:  A 882/A 882M.  The patching material shall 
be furnished by the manufacturer of the epoxy powder and shall be applied in conformance with the manufacturer's 
written recommendations.  The patching material shall be compatible with the original epoxy coating material and 
shall be inert in concrete. 

 
• All bars in any individual member shall be of the same grade, unless otherwise permitted by the Engineer. 
• When bars are to be extended by the use of couplers, the assembled units shall have a tensile strength of not less 

than the manufacturer's minimum guaranteed ultimate tensile strength of the bars.  Failure of any one sample to meet this 
requirement will be cause for rejection of the heat of bars and lot of couplers.  The location of couplers in the member shall 
be subject to approval by the Engineer. 
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• Wires shall be straightened if necessary to produce equal stress in all wires or wire groups or parallel lay cables that 
are to be stressed simultaneously or when necessary to ensure proper positioning in the ducts. 

• Where wires are to be button-headed, the buttons shall be cold formed symmetrically about the axes of the wires.  
The buttons shall develop the minimum guaranteed ultimate tensile strength of the wire.  No cold forming process shall be 
used that causes indentations in the wire.  Buttonheads shall not contain wide open splits, more than 2 splits per head, or 
splits not parallel with the axis of the wire. 

• Prestressing steel shall be protected against physical damage and rust or other results of corrosion at all times from 
manufacture to grouting or encasing in concrete.  Prestressing steel that has sustained physical damage at any time shall be 
rejected.  The development of visible rust or other results of corrosion shall be cause for rejection, when ordered by the 
Engineer. 

• Epoxy-coated prestressing steel strand shall be covered with an opaque polyethylene sheeting or other suitable 
protective material to protect the strand from exposure to sunlight, salt spray, and weather.  For stacked coils, the protective 
covering shall be draped around the perimeter of the stack.  The covering shall be adequately secured; however, it should 
allow for air circulation around the strand to prevent condensation under the covering.  Epoxy-coated strand shall not be 
stored within 300 m of ocean or tidal water for more than 2 months. 

• Prestressing steel shall be packaged in containers or shipping forms for the protection of the steel against physical 
damage and corrosion during shipping and storage.  Except for epoxy-coated strand, a corrosion inhibitor which prevents rust 
or other results of corrosion, shall be placed in the package or form, or shall be incorporated in a corrosion inhibitor carrier 
type packaging material, or when permitted by the Engineer, may be applied directly to the steel.  The corrosion inhibitor 
shall have no deleterious effect on the steel or concrete or bond strength of steel to concrete.  Packaging or forms damaged 
from any cause shall be immediately replaced or restored to original condition. 

• The shipping package or form shall be clearly marked with a statement that the package contains high-strength 
prestressing steel, and the type of corrosion inhibitor used, including the date packaged. 

• Prestressing steel for post-tensioning which is installed in members prior to placing and curing of the concrete, and 
which is not epoxy-coated, shall be continuously protected against rust or other results of corrosion, until grouted, by means 
of a corrosion inhibitor placed in the ducts or applied to the steel in the duct.  The corrosion inhibitor shall conform to the 
provisions specified herein. 

• When steam curing is used, prestressing steel for post-tensioning shall not be installed until the steam curing is 
completed. 

• Water used for flushing ducts shall contain either quick lime (calcium oxide) or slaked lime (calcium hydroxide) in 
the amount of 0.01-kg/L.  Compressed air used to blow out ducts shall be oil free. 

• When prestressing steel for post-tensioning is installed in the ducts after completion of concrete curing, and if 
stressing and grouting are completed within 10 days after the installation of the prestressing steel, rust which may form 
during those 10 days will not be cause for rejection of the steel.  Prestressing steel installed, tensioned, and grouted in this 
manner, all within 10 days, will not require the use of a corrosion inhibitor in the duct following installation of the 
prestressing steel.  Prestressing steel installed as above but not grouted within 10 days shall be subject to all the requirements 
in this section pertaining to corrosion protection and rejection because of rust.  The requirements in this section pertaining to 
tensioning and grouting within 10 days shall not apply to epoxy-coated prestressing steel strand. 

• Any time prestressing steel for pretensioning is placed in the stressing bed and is exposed to the elements for more 
than 36 hours prior to encasement in concrete, adequate measures shall be taken by the Contractor, as approved by the 
Engineer, to protect the steel from contamination or corrosion. 

• After final fabrication of the seven-wire prestressing steel strand, no electric welding of any form shall be performed 
on the prestressing steel.  Whenever electric welding is performed on or near members containing prestressing steel, the 
welding ground shall be attached directly to the steel being welded. 

• Pretensioned prestressing steel shall be cut off flush with the end of the member.  For epoxy-coated prestressing 
steel, only abrasive saws shall be used to cut the steel.  The exposed ends of the prestressing steel and a 25-mm strip of 
adjoining concrete shall be cleaned and painted.  Cleaning shall be by wire brushing or abrasive blast cleaning to remove all 
dirt and residue on the metal or concrete surfaces.  Immediately after cleaning, the surfaces shall be covered with one 
application of unthinned zinc-rich primer (organic vehicle type) conforming to the provisions in Section 91, "Paint," except 
that 2 applications shall be applied to surfaces which will not be covered by concrete or mortar.  Aerosol cans shall not be 
used.  The paint shall be thoroughly mixed at the time of application and shall be worked into any voids in the prestressing 
tendons. 

 
The thirteenth paragraph in Section 50-1.08, "Prestressing," of the Standard Specifications is amended to read: 
 
• Prestressing steel in pretensioned members shall not be cut or released until the concrete in the member has attained 

a compressive strength of not less than the value shown on the plans or 28 MPa, whichever is greater.  In addition to these 
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concrete strength requirements, when epoxy-coated prestressing steel strand is used, the steel shall not be cut or released until 
the temperature of the concrete surrounding the strand is less than 65�C, and falling. 
 

The fifth paragraph in Section 50-1.10, "Samples for Testing," of the Standard Specifications is amended to read: 
 
• The following samples of materials and tendons, selected by the Engineer from the prestressing steel at the plant or 

 jobsite, shall be furnished by the Contractor to the Engineer well in advance of anticipated use: 
For wire or bars, one 2-m long sample and for strand, one 1.5-m long sample, of each size shall be furnished for 
each heat or reel. 
For epoxy-coated strand, one 1.5-m long sample of uncoated strand of each size shall be furnished for each reel. 
If the prestressing tendon is a bar, one 2-m long sample shall be furnished and in addition, if couplers are to be used 
with the bar, two 1.25-m long samples of bar, equipped with one coupler and fabricated to fit the coupler, shall be 
furnished. 

 
The second paragraph in Section 50-1.11, "Payment," of the Standard Specifications is amended to read: 
 
• The contract lump sum prices paid for prestressing cast-in-place concrete of the types listed in the Engineer's 

Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 
all work involved in furnishing, placing, and tensioning the prestressing steel in cast-in-place concrete structures, complete in 
place, as shown on the plans, as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
SECTION 51: CONCRETE STRUCTURES 

 
Issue Date: December 31, 2001 
 
The first and second paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications 

are amended to read: 
 
• The Contractor shall submit to the Engineer working drawings and design calculations for falsework proposed for 

use at bridges.  For bridges where the height of any portion of the falsework, as measured from the ground line to the soffit of 
the superstructure, exceeds 4.25 m; or where any individual falsework clear span length exceeds 4.85 m; or where provision 
for vehicular, pedestrian, or railroad traffic through the falsework is made; the drawings shall be signed by an engineer who is 
registered as a Civil Engineer in the State of California.  Six sets of the working drawings and 2 copies of the design 
calculations shall be furnished.  Additional working drawings and design calculations shall be submitted to the Engineer 
when specified in "Railroad Relations and Insurance" of the special provisions. 

• The falsework drawings shall include details of the falsework erection and removal operations showing the methods 
and sequences of erection and removal and the equipment to be used.  The details of the falsework erection and removal 
operations shall demonstrate the stability of all or any portions of the falsework during all stages of the erection and removal 
operations. 

 
The seventh paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is 

amended to read: 
 
• In the event that several falsework plans are submitted simultaneously, or an additional plan is submitted for review 

before the review of a previously submitted plan has been completed, the Contractor shall designate the sequence in which 
the plans are to be reviewed.  In such event, the time to be provided for the review of any plan in the sequence shall be not 
less than the review time specified above for that plan, plus 2 weeks for each plan of higher priority which is still under 
review.  A falsework plan submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame bridges, 
each frame shall require a separate falsework plan submittal. 

 
Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is amended by adding the following 

paragraphs: 
 
• If structural composite lumber is proposed for use, the falsework drawings shall clearly identify the structural 

composite lumber members by grade (E value), species, and type.  The Contractor shall provide technical data from the 
manufacturer showing the tabulated working stress values of the composite lumber.  The Contractor shall furnish a certificate 
of compliance as specified in Section 6-1.07, "Certificates of Compliance," for each delivery of structural composite lumber 
to the project site. 
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• For falsework piles with a calculated loading capacity greater than 900 kN, the falsework piles shall be designed by 
an engineer who is registered as either a Civil Engineer or a Geotechnical Engineer in the State of California, and the 
calculations shall be submitted to the Engineer. 

 
The first paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• The design load for falsework shall consist of the sum of dead and live vertical loads, and an assumed horizontal 

load.  The minimum total design load for any falsework, including members that support walkways,  shall be not less than 
4800 N/m2 for the combined live and dead load regardless of slab thickness. 

 
The eighth paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• In addition to the minimum requirements specified in this Section 51-1.06A, falsework for box girder structures with 

internal falsework bracing systems using flexible members capable of withstanding tensile forces only, shall be designed to 
include the vertical effects caused by the elongation of the flexible member and the design horizontal load combined with the 
dead and live loads imposed by concrete placement for the girder stems and connected bottom slabs.  Falsework comprised of 
individual steel towers with bracing systems using flexible members capable of withstanding tensile forces only to resist 
overturning, shall be exempt from these additional requirements. 

 
The third paragraph in Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended to read: 
 
• When falsework is supported on piles, the piles shall be driven and the actual bearing value assessed in conformance 

with the provisions in Section 49, "Piling." 
 
Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended by adding the following 

paragraphs: 
 
• For falsework piles with a calculated loading capacity greater than 900 kN, the Contractor shall conduct dynamic 

monitoring of pile driving and conduct penetration and bearing analyses based on a wave equation analysis.  These analyses 
shall be signed by an engineer who is registered as a Civil Engineer in the State of California and submitted to the Engineer 
prior to completion of falsework erection. 

• Prior to the placement of falsework members above the stringers, the final bracing system for the falsework shall be 
installed. 

 
Section 51-1.06C, "Removing Falsework," of the Standard Specifications is amended by adding the following paragraph: 
 
• The falsework removal operation shall be conducted in such a manner that any portion of the falsework not yet 

removed remains in a stable condition at all times. 
 
The sixth paragraph in Section 51-1.09, "Placing Concrete," of the Standard Specifications is amended to read: 
 
• Vibrators used to consolidate concrete containing epoxy-coated bar reinforcement or epoxy-coated prestressing steel 

shall have a resilient covering to prevent damage to the epoxy-coating on the reinforcement or prestressing steel. 
 
The table in the ninth paragraph of Section 51-1.12H(1), "Plain and Fabric Reinforced Elastomeric Bearing Pads," of the 

Standard Specifications is amended to read: 
 

Tensile strength, percent -15 
Elongation at break, percent -40; but not less than 300% total 

elongation of the material 
Hardness, points +10 

 
Section 51-1.17, "Finishing Bridge Decks," of the Standard Specifications is amended by deleting the thirteenth and 

fourteenth paragraphs. 
 
The fourteenth paragraph in Section 51-1.23, "Payment," of the Standard Specifications is amended by deleting "and 

injecting epoxy in cracks". 
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SECTION 52: REINFORCEMENT 
 
Issue Date: December 31, 2001 
 
The third paragraph in Section 52-1.04, "Inspection," of the Standard Specifications is amended to read: 
 
• A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," shall also 

be furnished for each shipment of epoxy-coated bar reinforcement or wire reinforcement certifying that the coated 
reinforcement conforms to the requirements in ASTM Designation: A 775/A 775M or A 884/A 884M, respectively, and the 
provisions in Section 52-1.02B, "Epoxy-coated Reinforcement."  The Certificate of Compliance shall include all of the 
certifications specified in ASTM Designation: A 775/A 775M or A 884/A 884M respectively, and a statement that the 
coating material has been prequalified by acceptance testing performed by the Valley Forge Laboratories, Inc., Devon, 
Pennsylvania. 

 
The third paragraph in Section 52-1.08C, "Mechanical Butt Splices," of the Standard Specifications is amended to read: 
 
• The total slip of the reinforcing bars within the splice sleeve after loading in tension to 200 MPa and relaxing to 

20 MPa shall not exceed the values listed in the following table.  The slip shall be measured between gage points that are 
clear of the splice sleeve. 

 
Reinforcing Bar Number Total Slip (µm) 

13 250 
16 250 
19 250 
22 350 
25 350 
29 350 
32 450 
36 450 
43 600 
57 750 

 
The first paragraph in Section 52-1.08C(5), "Sleeve-Lockshear Bolt Mechanical Butt Splices," of the Standard 

Specifications is amended to read: 
 
• The sleeve-lockshear bolt type of mechanical butt splices shall consist of a seamless steel sleeve, center hole with 

centering pin, and bolts that are tightened until the bolt heads shear off with the bolt ends left embedded in the reinforcing 
bars.  The seamless steel sleeve shall be either formed into a V configuration or shall have 2 serrated steel strips welded to the 
inside of the sleeve. 

 
Section 52-1.08F, "Nondestructive Splice Tests," of the Standard Specifications is amended by deleting the seventh 

paragraph. 
 

SECTION 55: STEEL STRUCTURES 
 
Issue Date: December 31, 2001 
 
Section 55-3.14, "Bolted Connections," of the Standard Specifications is amended by adding the following after the ninth 

paragraph: 
 
• If a torque multiplier is used in conjunction with a calibrated wrench as a method for tightening fastener assemblies 

to the required tension, both the multiplier and the wrench shall be calibrated together as a system.  The same length input 
and output sockets and extensions that will be used in the work shall also be included in the calibration of the system.  The 
manufacturer's torque multiplication ratio shall be adjusted during calibration of the system, such that when this adjusted ratio 
is multiplied by the actual input calibrated wrench reading, the product is a calculated output torque that is within 2 percent of 
the true output torque.  When this system is used in the work to perform any installation tension testing, rotational capacity 
testing, fastener tightening, or tension verification, it shall be used, intact as calibrated. 
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The sixth paragraph of Section 55-4.02, "Payment," of the Standard Specifications is amended to read: 
 
• If a portion or all of the structural steel is fabricated more than 480 air line kilometers from both Sacramento and 

Los Angeles, additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and 
extremely difficult to ascertain and determine the actual increase in these expenses, it is agreed that payment to the 
Contractor for furnishing the structural steel from each fabrication site located more than 480 air line kilometers from both 
Sacramento and Los Angeles will be reduced $5000 or by an amount computed at $0.044 per kilogram of structural steel 
fabricated, whichever is greater, or in the case of each fabrication site located more than 4800 air line kilometers from both 
Sacramento and Los Angeles, payment will be reduced $8000 or by $0.079 per kilogram of structural steel fabricated, 
whichever is greater. 

 
SECTION 56: SIGNS 

 
Issue Date: December 31, 2001 
 
Section 56-1.01, "Description," of the Standard Specifications is amended by deleting the third paragraph. 
 
The sixth through the thirteenth paragraphs in Section 56-1.03, "Fabrication," of the Standard Specifications are 

amended to read: 
 
• High-strength bolted connections, where shown on the plans, shall conform to the provisions in Section 55-3.14, 

"Bolted Connections," except that only fastener assemblies consisting of a high-strength bolt, nut, hardened washer, and 
direct tension indicator shall be used. 

• High-strength fastener assemblies, and any other bolts, nuts, and washers attached to sign structures shall be zinc-
coated by the mechanical deposition process. 

• An alternating snugging and tensioning pattern for anchor bolts and high-strength bolted splices shall be used.  Once 
tensioned, high-strength fastener components and direct tension indicators shall not be reused. 

• For bolt diameters less than 10 mm, the diameter of the bolt hole shall be not more than 0.80-mm larger than the 
nominal bolt diameter.  For bolt diameters greater than or equal to 10 mm, the diameter of the bolt hole shall be not more 
than 1.6 mm larger than the nominal bolt diameter. 

• Sign structures shall be fabricated into the largest practical sections prior to galvanizing. 
• Ribbed sheet metal panels for box beam closed truss sign structures shall be fastened to the truss members by cap 

screws or bolts as shown on the plans, or by 4.76 mm stainless steel blind rivets conforming to Industrial Fasteners Institute, 
Standard IFI-114, Grade 51.  The outside diameter of the large flange rivet head shall be not less than 15.88 mm in diameter.  
Web splices in ribbed sheet metal panels may be made with similar type blind rivets of a size suitable for the thickness of 
material being connected. 

• Spalling or chipping of concrete structures shall be repaired by the Contractor at the Contractor's expense. 
• Overhead sign supports shall have an aluminum identification plate permanently attached near the base, adjacent to 

the traffic side on one of the vertical posts, using either stainless steel rivets or stainless steel screws.  As a minimum, the 
information on the plate shall include the name of the manufacturer, the date of manufacture and the contract number. 

 
SECTION 59: PAINTING 

 
Issue Date: December 31, 2001 
 
Section 59-2.01, "General," of the Standard Specifications is amended by adding the following paragraphs after the first 

paragraph: 
 
• Unless otherwise specified, no painting Contractors or subcontractors will be permitted to commence work without 

having the following current "SSPC: The Society for Protective Coatings" (formerly the Steel Structures Painting Council) 
certifications in good standing: 

 
A. For cleaning and painting structural steel in the field, certification in conformance with the requirements in 

Qualification Procedure No. 1, "Standard Procedure For Evaluating Painting Contractors (Field Application to 
Complex Industrial Structures)" (SSPC-QP 1). 
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B. For removing paint from structural steel, certification in conformance with the requirements in Qualification 
Procedure No. 2, "Standard Procedure For Evaluating Painting Contractors (Field Removal of Hazardous Coatings 
from Complex Structures)" (SSPC-QP 2). 

C. For cleaning and painting structural steel in a permanent painting facility, certification in conformance with the 
requirements in Qualification Procedure No. 3, "Standard Procedure For Evaluating Qualifications of Shop Painting 
Applicators" (SSPC-QP 3).  The AISC's Sophisticated Paint Endorsement (SPE) quality program will be considered 
equivalent to SSPC-QP 3. 
 

The third paragraph of Section 59-2.03, "Blast Cleaning," of the Standard Specifications is amended to read: 
 
• Exposed steel or other metal surfaces to be blast cleaned shall be cleaned in conformance with the requirements in 

Surface Preparation Specification No. 6, "Commercial Blast Cleaning," of the "SSPC: The Society for Protective Coatings."  
Blast cleaning shall leave all surfaces with a dense, uniform, angular anchor pattern of not less than 35 µm as measured in 
conformance with the requirements in ASTM Designation:  D 4417. 

 
The first paragraph of Section 59-2.06, "Hand Cleaning," of the Standard Specifications is amended to read: 
 
• Dirt, loose rust and mill scale, or paint which is not firmly bonded to the surfaces shall be removed in conformance 

with the requirements in Surface Preparation Specification No. 2, "Hand Tool Cleaning," of the "SSPC: The Society for 
Protective Coatings."  Edges of old remaining paint shall be feathered. 

 
The fourth paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read: 
 
• The dry film thickness of the paint will be measured in place with a calibrated Type 2 magnetic film thickness gage 

in conformance with the requirements of specification SSPC-PA2 of the "SSPC: The Society for Protective Coatings." 
 

SECTION 75: MISCELLANEOUS METAL 
 
Issue Date: December 31, 2001 
 
The table in the tenth paragraph of Section 75-1.02, "Miscellaneous Iron and Steel," of the Standard Specifications is 

amended to read: 
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Material Specification 
Steel bars, plates and 
shapes 

ASTM Designation:  A 36/A 36M or A 575, 
A 576 (AISI or M Grades 1016 through 1030 
except Grade 1017) 

Steel fastener components for general applications: 
Bolts and studs ASTM Designation:  A 307 
Headed anchor bolts ASTM Designation:  A 307, Grade B, including 

S1 supplementary requirements 
Nonheaded anchor 
bolts 

ASTM Designation:  A 307, Grade C, including 
S1 supplementary requirements and S1.6 of 
AASHTO Designation:  M 314 supplementary 
requirements 
or AASHTO Designation:  M 314, Grade 36 or 
55, including S1 supplementary requirements 

High-strength bolts 
and studs, threaded 
rods, and nonheaded 
anchor bolts 

ASTM Designation:  A 449, Type 1 

Nuts ASTM Designation:  A 563, including 
Appendix X1* 

Washers ASTM Designation:  F 844 
Components of high-strength steel fastener assemblies for use in structural 
steel joints: 

Bolts ASTM Designation:  A 325, Type 1 
Tension control bolts ASTM Designation:  F 1852, Type 1 
Nuts ASTM Designation:  A 563, including 

Appendix X1* 
Hardened washers ASTM Designation:  F 436, Type 1, Circular, 

including S1 supplementary requirements 
Direct tension 
indicators 

ASTM Designation:  F 959, Type 325, 
zinc-coated 

Stainless steel fasteners (Alloys 304 & 316) for general applications: 
Bolts, screws, studs, 
threaded rods, and 
nonheaded anchor 
bolts 

ASTM Designation:  F 593 or F 738M 

Nuts ASTM Designation:  F 594 or F 836M 
Washers ASTM Designation: A 240/A 240M and  

ANSI B 18.22M 
Carbon-steel castings ASTM Designation:  A 27/A 27M, Grade 65-35 

[450-240], Class 1 
Malleable iron castings ASTM Designation:  A 47, Grade 32510 or 

A 47M, Grade 22010 
Gray iron castings ASTM Designation:  A 48, Class 30B 
Ductile iron castings ASTM Designation: A 536, Grade 65-45-12 
Cast iron pipe Commercial quality 
Steel pipe Commercial quality, welded or extruded 
Other parts for general  
applications 

Commercial quality 

* Zinc-coated nuts that will be tightened beyond snug or wrench tight shall 
be furnished with a dyed dry lubricant conforming to Supplementary 
Requirement S2 in ASTM Designation:  A 563. 
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The table in the eighteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications 
is amended to read: 

 
 

Stud Diameter 
(millimeters) 

Sustained Tension 
Test Load 

(kilonewtons) 
29.01-33.00 137.9 
23.01-29.00 79.6 
21.01-23.00 64.1 

* 18.01-21.00 22.2 
15.01-18.00 18.2 
12.01-15.00 14.2 

9.01-12.00 9.34 
6.00-9.00 4.23 

* Maximum stud diameter permitted for mechanical expansion 
anchors. 

 
The table in the nineteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications 

is amended to read: 
 

 
Stud Diameter 
(millimeters) 

Ultimate 
Tensile Load 
(kilonewtons) 

30.01-33.00 112.1 
27.01-30.00 88.1 
23.01-27.00 71.2 
20.01-23.00 51.6 
16.01-20.00 32.0 
14.01-16.00 29.4 
12.00-14.00 18.7 

 
The table in the twenty-second paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard 

Specifications is amended to read: 
 

Installation Torque Values, (newton meters) 
 
 

Stud Diameter 
(millimeters) 

Shell Type 
Mechanical 
Expansion 
Anchors 

Integral Stud Type 
Mechanical 
Expansion 
Anchors 

Resin Capsule 
Anchors 

and 
Cast-in-Place Inserts 

29.01-33.00 — — 540 
23.01-29.00 — — 315 
21.01-23.00 — — 235 
18.01-21.00 110 235 200 
15.01-18.00 45 120 100 
12.01-15.00 30 65 40 
  9.01-12.00 15 35 24 

6.00-9.00 5 10 — 
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SECTION 83: RAILINGS AND BARRIERS 
 
Issue Date: June 13, 2002 
 
The ninth paragraph in Section 83-1.02B, "Metal Beam Guard Railing," of the Standard Specifications is amended to 

read: 
 
• The grades and species of wood posts and blocks shall be No. 1 timbers (also known as No. 1 structural) Douglas fir 

or No. 1 timbers Southern yellow pine.  Wood posts and blocks shall be graded in conformance with the provisions in 
Section 57-2, "Structural Timber," of the Standard Specifications, except allowances for shrinkage after mill cutting shall in 
no case exceed 5 percent of the American Lumber Standards minimum sizes, at the time of installation. 

 
The eleventh paragraph in Section 83-1.02B, "Metal Beam Guard Railing," of the Standard Specifications is amended to 

read: 
 
• Wood posts and blocks shall be pressure treated after fabrication in conformance with the provisions in Section 58, 

"Preservative Treatment of Lumber, Timber and Piling," of the Standard Specifications with creosote, creosote coal tar 
solution, creosote petroleum solution (50-50), pentachlorophenol in hydrocarbon solvent, copper naphthenate, ammoniacal 
copper arsenate, or ammoniacal copper zinc arsenate.  In addition to the preservatives listed above, Southern yellow pine may 
also be pressure treated with chromated copper arsenate.  When other than one of the creosote processes is used, blocks shall 
have a minimum retention of 6.4 Kg/m3, and need not be incised. 

 
SECTION 86: SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS 

 
Issue Date: February 28, 2002 
 
The seventh paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Forms shall be true to line and grade.  Tops of foundations for posts and standards, except special foundations, shall 

be finished to curb or sidewalk grade or as directed by the Engineer.  Forms shall be rigid and securely braced in place.  
Conduit ends and anchor bolts shall be placed in proper position and to proper height, and anchor bolts shall be held in place 
by means of rigid templates.  Anchor bolts shall not be installed more than 1:40 from vertical. 

 
The twelfth paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Plumbing of the standards shall be accomplished by adjusting the leveling nuts before placing the mortar or before 

the foundation is finished to final grade.  Shims, or other similar devices shall not be used for plumbing or raking of posts, 
standards or pedestals.  After final adjustments of both top nuts and leveling nuts on anchorage assemblies have been made, 
firm contact shall exist between all bearing surfaces of the anchor bolt nuts, washers, and the base plate. 

 
Section 86-8.01, "Payment," of the Standard Specifications is amended to read by adding the following paragraph after 

the first paragraph: 
 

• If a portion or all of the traffic signal and lighting standards, pursuant to Standard Specification Section 86, "Signals, 
Lighting and Electrical Systems," are fabricated more than 480 air line kilometers from both Sacramento and Los Angeles, 
additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and extremely 
difficult to ascertain and determine the actual increase in such expenses, it is agreed that payment to the Contractor for 
furnishing such items from each fabrication site located more than 480 air line kilometers from both Sacramento and Los 
Angeles will be reduced $5000; in addition, in the case where a fabrication site is located more than 4800 air line kilometers 
from both Sacramento and Los Angeles, payment will be reduced an additional $3000 per each fabrication site ($8000 total 
per site). 
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SECTION 88: ENGINEERING FABRIC 
 
Issue Date: January 15, 2002 
 
Section 88-1.02, "Pavement Reinforcing Fabric," of the Standard Specifications is amended to read: 
 
• Pavement reinforcing fabric shall be 100 percent polypropylene staple fiber fabric material, needle-punched, 

thermally bonded on one side, and conform to the following: 
 

Specification Requirement 
Weight, grams per square meter 
ASTM Designation:  D 5261 

 
140 

Grab tensile strength 
(25-mm grip), kilonewtons, min. in each direction 
ASTM Designation:  D 4632 

 
 

0.45 
Elongation at break, percent min. 
ASTM Designation:  D 4632  

 
50 

Asphalt retention by fabric, grams per square meter. (Residual Minimum) 
ASTM Designation:  D 6140 

 
900 

Note:  Weight, grab, elongation and asphalt retention are based on Minimum Average 
Roll Value (MARV) 

 
SECTION 90: PORTLAND CEMENT CONCRETE 

 
Issue Date: March 12, 2002 
 
Section 90, "Portland Cement Concrete," of the Standard Specifications is amended to read: 
 

SECTION 90: PORTLAND CEMENT CONCRETE 
90-1 GENERAL 

 
90-1.01   DESCRIPTION 

• Portland cement concrete shall be composed of cementitious material, fine aggregate, coarse aggregate, admixtures 
if used, and water, proportioned and mixed as specified in these specifications. 

• The Contractor shall determine the mix proportions for all concrete except pavement concrete.  The Engineer will 
determine the mix proportions for pavement concrete.  Concrete for which the mix proportions are determined either by the 
Contractor or the Engineer shall conform to the requirements of this Section 90. 

• Unless otherwise specified, cementitious material shall be a combination of cement and mineral admixture.  
Cementitious material shall be either: 

 
1. "Type IP (MS) Modified" cement; or  
2. A combination of "Type II Modified" portland cement and mineral admixture; or 
3. A combination of Type V portland cement and mineral admixture. 
 
• Type III portland cement shall be used only as allowed in the special provisions or with the approval of the 

Engineer. 
• Class 1 concrete shall contain not less than 400 kg of cementitious material per cubic meter. 
• Class 2 concrete shall contain not less than 350 kg of cementitious material per cubic meter. 
• Class 3 concrete shall contain not less than 300 kg of cementitious material per cubic meter. 
• Class 4 concrete shall contain not less than 250 kg of cementitious material per cubic meter. 
• Minor concrete shall contain not less than 325 kg of cementitious material per cubic meter unless otherwise 

specified in these specifications or the special provisions. 
• Unless otherwise designated on the plans or specified in these specifications or the special provisions, the amount of 

cementitious material used per cubic meter of concrete in structures or portions of structures shall conform to the following: 
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Use Cementitious Material Content 
(kg/m3) 

Concrete designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Other portions of structures 

 
400 min., 475 max. 
400 min., 475 max. 
350 min., 475 max. 

Concrete not designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Prestressed members 
Seal courses 
Other portions of structures 

 
400 min. 
400 min. 
400 min. 
400 min. 
350 min. 

Concrete for precast members 350 min., 550 max. 
 
• Whenever the 28-day compressive strength shown on the plans is greater than 25 MPa, the concrete shall be 

designated by compressive strength.  If the plans show a 28-day compressive strength that is 28 MPa or greater, an additional 
14 days will be allowed to obtain the specified strength.  The 28-day compressive strengths shown on the plans that are 
25 MPa or less are shown for design information only and are not a requirement for acceptance of the concrete. 

• Concrete designated by compressive strength shall be proportioned such that the concrete will attain the strength 
shown on the plans or specified in the special provisions. 

• Before using concrete for which the mix proportions have been determined by the Contractor, or in advance of 
revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design. 

• Compliance with cementitious material content requirements will be verified in conformance with procedures 
described in California Test 518 for cement content.  For testing purposes, mineral admixture shall be considered to be 
cement.  Batch proportions shall be adjusted as necessary to produce concrete having the specified cementitious material 
content. 

• If any concrete has a cementitious material, portland cement, or mineral admixture content that is less than the 
minimum required, the concrete shall be removed.  However, if the Engineer determines that the concrete is structurally 
adequate, the concrete may remain in place and the Contractor shall pay to the State $0.55 for each kilogram of cementitious 
material, portland cement, or mineral admixture that is less than the minimum required.  The Department may deduct the 
amount from any moneys due, or that may become due, the Contractor under the contract.  The deductions will not be made 
unless the difference between the contents required and those actually provided exceeds the batching tolerances permitted by 
Section 90-5, "Proportioning."  No deductions will be made based on the results of California Test 518. 

• The requirements of the preceding paragraph shall not apply to minor concrete or commercial quality concrete. 
 

90-2  MATERIALS 
 

90-2.01   CEMENT 
• Unless otherwise specified, cement shall be either "Type IP (MS) Modified" cement,  "Type II Modified" portland 

cement or Type V portland cement. 
• "Type IP (MS) Modified" cement shall conform to the requirements for Type IP (MS) cement in ASTM 

Designation: C 595, and shall be comprised of an intimate and uniform blend of Type II cement and not more than 35 percent 
by mass of mineral admixture.  The type and minimum amount of mineral admixture used in the manufacture of "Type IP 
(MS) Modified" cement shall be in conformance with the provisions in Section 90-4.08, "Required Use of Mineral 
Admixtures." 

• "Type II Modified" portland cement shall conform to the requirements for Type II portland cement in ASTM 
Designation: C 150. 

• In addition, "Type IP (MS) Modified" cement and "Type II Modified" portland cement shall conform to the 
following requirements: 

 
A. The cement shall not contain more than 0.60 percent by mass of alkalies, calculated as the percentage of Na2O plus 

0.658 times the percentage of K2O, when determined by either direct intensity flame photometry or by the atomic 
absorption method.  The instrument and procedure used shall be qualified as to precision and accuracy in 
conformance with the requirements in ASTM Designation: C 114; 

B. The autoclave expansion shall not exceed 0.50 percent; and 
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C. Mortar, containing the cement to be used and Ottawa sand, when tested in conformance with California Test 527, 
shall not expand in water more than 0.010 percent and shall not contract in air more than 0.048 percent, except that 
when cement is to be used for precast prestressed concrete piling, precast prestressed concrete members, or steam 
cured concrete products, the mortar shall not contract in air more than 0.053 percent. 

 
• Type III and Type V portland cements shall conform to the requirements in ASTM Designation:  C 150 and the 

additional requirements listed above for "Type II Modified" portland cement, except that when tested in conformance with 
California Test 527, mortar containing Type III portland cement shall not contract in air more than 0.075 percent. 

• Cement used in the manufacture of cast-in-place concrete for exposed surfaces of like elements of a structure shall 
be from the same cement mill. 

• Cement shall be protected from exposure to moisture until used.  Sacked cement shall be piled to permit access for 
tally, inspection, and identification of each shipment. 

• Adequate facilities shall be provided to assure that cement meeting the provisions specified in this Section 90-2.01 
shall be kept separate from other cement in order to prevent any but the specified cement from entering the work.  Safe and 
suitable facilities for sampling cement shall be provided at the weigh hopper or in the feed line immediately in advance of the 
hopper, in conformance with California Test 125. 

• If cement is used prior to sampling and testing as provided in Section 6-1.07, "Certificates of Compliance," and the 
cement is delivered directly to the site of the work, the Certificate of Compliance shall be signed by the cement manufacturer 
or supplier of the cement.  If the cement is used in ready-mixed concrete or in precast concrete products purchased as such by 
the Contractor, the Certificate of Compliance shall be signed by the manufacturer of the concrete or product. 

• Cement furnished without a Certificate of Compliance shall not be used in the work until the Engineer has had 
sufficient time to make appropriate tests and has approved the cement for use. 

 
90-2.02   AGGREGATES 

• Aggregates shall be free from deleterious coatings, clay balls, roots, bark, sticks, rags, and other extraneous material. 
• Natural aggregates shall be thoroughly and uniformly washed before use. 
• The Contractor, at the Contractor's expense, shall provide safe and suitable facilities, including necessary splitting 

devices for obtaining samples of aggregates, in conformance with California Test 125. 
• Aggregates shall be of such character that it will be possible to produce workable concrete within the limits of water 

content provided in Section 90-6.06, "Amount of Water and Penetration." 
• Aggregates shall have not more than 10 percent loss when tested for soundness in conformance with the 

requirements in California Test 214.  The soundness requirement for fine aggregate will be waived, provided that the 
durability index, Df, of the fine aggregate is 60, or greater, when tested for durability in conformance with California Test 
229. 

• If the results of any one or more of the Cleanness Value, Sand Equivalent, or aggregate grading tests do not meet the 
requirements specified for "Operating Range" but all meet the "Contract Compliance" requirements, the placement of 
concrete shall be suspended at the completion of the current pour until tests or other information indicate that the next 
material to be used in the work will comply with the requirements specified for "Operating Range." 

• If the results of either or both the Cleanness Value and coarse aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete that is represented by the tests shall be removed.  However, if the Engineer 
determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay to the 
State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete represented 
by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may become due, the 
Contractor under the contract. 

• If the results of either or both the Sand Equivalent and fine aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete which is represented by the tests shall be removed.  However, if the 
Engineer determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay 
to the State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete 
represented by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may 
become due, the Contractor under the contract. 

• The 2 preceding paragraphs apply individually to the "Contract Compliance" requirements for coarse aggregate and 
fine aggregate.  When both coarse aggregate and fine aggregate do not conform to the "Contract Compliance" requirements, 
both paragraphs shall apply.  The payments specified in those paragraphs shall be in addition to any payments made in 
conformance with the provisions in Section 90-1.01, "Description." 

• No single Cleanness Value, Sand Equivalent or aggregate grading test shall represent more than 250 m3 of concrete 
or one day's pour, whichever is smaller. 

• Aggregates specified for freeze-thaw resistance shall pass the freezing and thawing test, California Test 528. 
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• The Contractor shall notify the Engineer of the proposed source of freeze-thaw resistant concrete aggregates at least 
4 months before intended use.  Should the Contractor later propose a different source of concrete aggregates, the Contractor 
shall again notify the Engineer at least 4 months before intended use.  Blending of fine or coarse aggregates from untested 
sources with acceptable aggregates will not be permitted.  Provisions for the time of submission of samples as provided in 
Section 40-1.015, "Cement Content," are superseded by the foregoing. 

• Concurrently with notification of proposed sources of freeze-thaw resistant concrete aggregates, the Contractor shall 
furnish samples in the quantity ordered by the Engineer.  The samples shall be secured under the direct supervision of the 
Engineer.  Samples from existing stockpiles of processed aggregate shall be taken from washed materials and shall be visibly 
damp.  Samples from materials in place in a material source shall be taken at depths from the existing surface that will ensure 
the presence of the full quantity of ground water.  Excavations for the purpose of securing samples shall be made to the full 
depth of intended source operations.  Samples shall be protected against loss of contained water until they are delivered to the 
Engineer. 

• The Engineer will waive the above freeze-thaw test and the 4-month advance notice, required in this Section, 
provided aggregates are to be obtained from sources that have previously passed this test and test results are currently 
applicable. 

• No extension of contract time will be allowed for the time required to perform the freezing and thawing test. 
• When the source of an aggregate is changed, except for pavement concrete, the Contractor shall adjust the mix 

proportions and submit in writing to the Engineer a copy of the mix design before using the aggregates.  When the source of 
an aggregate is changed for pavement concrete, the Engineer shall be allowed sufficient time to adjust the mix, and the 
aggregates shall not be used until necessary adjustments are made. 

 
90-2.02A   Coarse Aggregate 
• Coarse aggregate shall consist of gravel, crushed gravel, crushed rock, crushed air-cooled iron blast furnace slag or 

combinations thereof.  Crushed air-cooled blast furnace slag shall not be used in reinforced or prestressed concrete. 
• Coarse aggregate shall conform to the following quality requirements: 
 

 
Tests 

California 
Test 

 
Requirements 

Loss in Los Angeles Rattler (after 500 
revolutions) 

211 45% max. 

Cleanness Value   
Operating Range 227 75 min. 
Contract Compliance 227 71 min. 

 
• In lieu of the above Cleanness Value requirements, a Cleanness Value "Operating Range" limit of 71, minimum, and 

a Cleanness Value "Contract Compliance" limit of 68, minimum, will be used to determine the acceptability of the coarse 
aggregate if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of 
Compliance," certifying that: 

 
1. coarse aggregate sampled at the completion of processing at the aggregate production plant had a Cleanness Value 

of not less than 82 when tested by California Test 227; and 
2. prequalification tests performed in conformance with the requirements in California Test 549 indicated that the 

aggregate would develop a relative strength of not less than 95 percent and would have a relative shrinkage not 
greater than 105 percent, based on concrete. 

 
90-2.02B   Fine Aggregate 
• Fine aggregate shall consist of natural sand, manufactured sand produced from larger aggregate or a combination 

thereof.  Manufactured sand shall be well graded. 
 
• Fine aggregate shall conform to the following quality requirements: 
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Test 

California 
Test 

 
Requirements 

Organic Impurities 213 Satisfactorya 
Mortar Strengths Relative to Ottawa Sand 515 95%, min. 
Sand Equivalent:   

Operating Range 217 75, min. 
Contract Compliance 217 71, min. 

a  Fine aggregate developing a color darker than the reference standard color 
solution may be accepted if it is determined by the Engineer, from mortar 
strength tests, that a darker color is acceptable. 

 
• In lieu of the above Sand Equivalent requirements, a Sand Equivalent "Operating Range" limit of 71 minimum and a 

Sand Equivalent "Contract Compliance" limit of 68 minimum will be used to determine the acceptability of the fine 
aggregate if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of 
Compliance," certifying that: 

 
1. fine aggregate sampled at the completion of processing at the aggregate production plant had a Sand Equivalent 

value of not less than 82 when tested by California Test 217; and 
2. prequalification tests performed in conformance with California Test 549 indicated that the aggregate would develop 

a relative strength of not less than 95 percent and would have a relative shrinkage not greater than 105 percent, 
based on concrete. 

 
90-2.03   WATER 

• In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for mixing shall be 
free from oil and shall not contain more than 1000 parts per million of chlorides as Cl, when tested in conformance with 
California Test 422, nor more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 
417.  In prestressed concrete work, the water for curing, for washing aggregates, and for mixing shall be free from oil and 
shall not contain more than 650 parts per million of chlorides as Cl, when tested in conformance with California Test 422, 
nor more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 417.  In no case 
shall the water contain an amount of impurities that will cause either:  1) a change in the setting time of cement of more than 
25 percent when tested in conformance with the requirements in ASTM Designation:  C 191 or ASTM Designation:  C 266 
or 2) a reduction in the compressive strength of mortar at 14 days of more than 5 percent, when tested in conformance with 
the requirements in ASTM Designation:  C 109, when compared to the results obtained with distilled water or deionized 
water, tested in conformance with the requirements in ASTM Designation:  C 109. 

• In non-reinforced concrete work, the water for curing, for washing aggregates and for mixing shall be free from oil 
and shall not contain more than 2000 parts per million of chlorides as Cl, when tested in conformance with California Test 
422, or more than 1500 parts per million of sulfates as SO4, when tested in conformance with California Test 417. 

• In addition to the above provisions, water for curing concrete shall not contain impurities in a sufficient amount to 
cause discoloration of the concrete or produce etching of the surface. 

• Water reclaimed from mixer wash-out operations may be used in mixing concrete.  The water shall not contain 
coloring agents or more than 300 parts per million of alkalis (Na2O + 0.658 K2O) as determined on the filtrate.  The specific 
gravity of the water shall not exceed 1.03 and shall not vary more than ±0.010 during a day's operations. 

 
90-2.04   ADMIXTURE MATERIALS 

• Admixture materials shall conform to the requirements in the following ASTM Designations: 
 
A. Chemical Admixtures—ASTM Designation:  C 494. 
B. Air-entraining Admixtures—ASTM Designation:  C 260. 
C. Calcium Chloride—ASTM Designation:  D 98. 
D. Mineral Admixtures—Coal fly ash; raw or calcined natural pozzolan as specified in ASTM Designation:  C618; 

silica fume conforming to the requirements in ASTM Designation:  C1240, with reduction of mortar expansion of 
80 percent, minimum, using the cement from the proposed mix design. 

 
• Unless otherwise specified in the special provisions, mineral admixtures shall be used in conformance with the 

provisions in Section 90-4.08, "Required Use of Mineral Admixtures." 
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90-3  AGGREGATE GRADINGS 
 

90-3.01   GENERAL 
• Before beginning concrete work, the Contractor shall submit in writing to the Engineer the gradation of the primary 

aggregate nominal sizes that the Contractor proposes to furnish.  If a primary coarse aggregate or the fine aggregate is 
separated into 2 or more sizes, the proposed gradation shall consist of the gradation for each individual size, and the proposed 
proportions of each individual size, combined mathematically to indicate one proposed gradation.  The proposed gradation 
shall meet the grading requirements shown in the table in this section, and shall show the percentage passing each of the sieve 
sizes used in determining the end result. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-3.01 and in Sections 90-3.02, 
"Coarse Aggregate Grading," 90-3.03, "Fine Aggregate Grading," and 90-3.04, "Combined Aggregate Gradings," if, in the 
Engineer's opinion, furnishing the gradation is not necessary for the type or amount of concrete work to be constructed. 

• Gradations proposed by the Contractor shall be within the following percentage passing limits: 
 

Primary Aggregate Nominal Size Sieve Size Limits of Proposed Gradation 

37.5-mm x 19-mm 25-mm 19 - 41 
25-mm x 4.75-mm 19-mm 52 - 85 
25-mm x 4.75-mm 9.5-mm 15 - 38 
12.5-mm x 4.75-mm 9.5-mm 40 - 78  
9.5-mm x 2.36-mm 9.5-mm 50 - 85  
Fine Aggregate 1.18-mm 55 - 75 
Fine Aggregate 600-µm 34 - 46 
Fine Aggregate 300-µm 16 - 29 

 
• Should the Contractor change the source of supply, the Contractor shall submit in writing to the Engineer the new 

gradations before their intended use. 
 

90-3.02   COARSE AGGREGATE GRADING 
• The grading requirements for coarse aggregates are shown in the following table for each size of coarse aggregate: 
 

 Percentage Passing Primary Aggregate Nominal Sizes 
 37.5-mm x 19-mm 25-mm x 4.75-mm 12.5-mm x 4.75-mm 9.5-mm x 2.36-mm 
 Operating Contract Operating Contract Operating Contract Operating Contract 

Sieve Sizes Range Compliance Range Compliance Range Compliance Range Compliance
50-mm 100 100 — — — — — — 
37.5-mm 88-100 85-100 100 100 — — — — 
25-mm x ± 18 X ± 25 88-100 86-100 — — — — 
19-mm 0-17 0-20 X ± 15 X ± 22 100 100 — — 
12.5-mm — — — — 82-100 80-100 100 100 
9.5-mm 0-7 0-9 X ± 15 X ± 22 X ± 15 X ± 22 X ± 15 X ± 20 
4.75-mm — — 0-16 0-18 0-15 0-18 0-25 0-28 
2.36-mm — — 0-6 0-7 0-6 0-7 0-6 0-7 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• Coarse aggregate for the 37.5-mm, maximum, combined aggregate grading as provided in Section 90-3.04, 

"Combined Aggregate Gradings," shall be furnished in 2 or more primary aggregate nominal sizes.  Each primary aggregate 
nominal size may be separated into 2 sizes and stored separately, provided that the combined material conforms to the 
grading requirements for that particular primary aggregate nominal size. 

• When the 25-mm, maximum, combined aggregate grading as provided in Section 90-3.04, "Combined Aggregate 
Gradings," is to be used, the coarse aggregate may be separated into 2 sizes and stored separately, provided that the combined 
material shall conform to the grading requirements for the 25-mm x 4.75-mm primary aggregate nominal size. 
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90-3.03   FINE AGGREGATE GRADING 
• Fine aggregate shall be graded within the following limits: 
 

 Percentage Passing 
Sieve Sizes Operating Range Contract Compliance 

9.5-mm 100 100 
4.75-mm 95-100 93-100 
2.36-mm 65-95 61-99 
1.18-mm X ± 10 X ± 13 
600-µm X ± 9 X ± 12 
300-µm X ± 6 X ± 9 
150-µm 2-12 1-15 
75-µm 0-8 0-10 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• In addition to the above required grading analysis, the distribution of the fine aggregate sizes shall be such that the 

difference between the total percentage passing the 1.18-mm sieve and the total percentage passing the 600-µm sieve shall be 
between 10 and 40, and the difference between the percentage passing the 600-µm and 300-µm sieves shall be between 10 
and 40. 

• Fine aggregate may be separated into 2 or more sizes and stored separately, provided that the combined material 
conforms to the grading requirements specified in this Section 90-3.03. 

 
90-3.04   COMBINED AGGREGATE GRADINGS 

• Combined aggregate grading limits shall be used only for the design of concrete mixes.  Concrete mixes shall be 
designed so that aggregates are combined in proportions that shall produce a mixture within the grading limits for combined 
aggregates as specified herein.  Within these limitations, the relative proportions shall be as ordered by the Engineer, except 
as otherwise provided in Section 90-1.01, "Description." 

• The combined aggregate grading used in portland cement concrete pavement shall be the 37.5-mm, maximum 
grading. 

• The combined aggregate grading used in concrete for structures and other concrete items, except when specified 
otherwise in these specifications or the special provisions, shall be either the 37.5-mm, maximum grading, or the 25-mm, 
maximum grading, at the option of the Contractor. 

 
Grading Limits of Combined Aggregates 

 Percentage Passing 
Sieve Sizes 37.5-mm Max. 25-mm Max. 12.5-mm Max. 9.5-mm Max. 

50-mm 100 — — — 
37.5-mm 90-100 100 — — 
25-mm 50-86 90-100 — — 
19-mm 45-75 55-100 100 — 
12.5-mm  — — 90-100 100 
9.5-mm 38-55 45-75 55-86 50 - 100 
4.75-mm 30-45 35-60 45-63 45 - 63 
2.36-mm 23-38 27-45 35-49 35 - 49 
1.18-mm 17-33 20-35 25-37 25 - 37 
600-µm 10-22 12-25 15-25 15 - 25 
300-µm 4-10 5-15 5-15 5 - 15 
150-µm 1-6 1-8 1-8 1 - 8 
75-µm 0-3 0-4 0-4 0 - 4 

 
• Changes from one grading to another shall not be made during the progress of the work unless permitted by the 

Engineer. 
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90-4  ADMIXTURES 
90-4.01   GENERAL 

• Admixtures used in portland cement concrete shall conform to and be used in conformance with the provisions in 
this Section 90-4 and the special provisions.  Admixtures shall be used when specified or ordered by the Engineer and may be 
used at the Contractor's option as provided herein. 

• Chemical admixtures and air-entraining admixtures containing chlorides as Cl in excess of one percent by mass of 
admixture, as determined by California Test 415, shall not be used in prestressed or reinforced concrete. 

• Calcium chloride shall not be used in concrete containing steel reinforcement or other embedded metals. 
• Mineral admixture used in concrete for exposed surfaces of like elements of a structure shall be from the same 

source and of the same percentage. 
• Admixtures shall be uniform in properties throughout their use in the work.  Should it be found that an admixture as 

furnished is not uniform in properties, its use shall be discontinued. 
• If more than one admixture is used, the admixtures shall be compatible with each other so that the desirable effects 

of all admixtures used will be realized. 
 

90-4.02   MATERIALS 
• Admixture materials shall conform to the provisions in Section 90–2.04, "Admixture Materials." 
 

90-4.03   ADMIXTURE APPROVAL 
• No admixture brand shall be used in the work unless it is on the Department's current list of approved brands for the 

type of admixture involved. 
• Admixture brands will be considered for addition to the approved list if the manufacturer of the admixture submits 

to the Transportation Laboratory a sample of the admixture accompanied by certified test results demonstrating that the 
admixture complies with the requirements in the appropriate ASTM Designation and these specifications.  The sample shall 
be sufficient to permit performance of all required tests.  Approval of admixture brands will be dependent upon a 
determination as to compliance with the requirements, based on the certified test results submitted, together with tests the 
Department may elect to perform. 

• When the Contractor proposes to use an admixture of a brand and type on the current list of approved admixture 
brands, the Contractor shall furnish a Certificate of Compliance from the manufacturer, as provided in Section 6-1.07, 
"Certificates of Compliance," certifying that the admixture furnished is the same as that previously approved.  If a previously 
approved admixture is not accompanied by a Certificate of Compliance, the admixture shall not be used in the work until the 
Engineer has had sufficient time to make the appropriate tests and has approved the admixture for use.  The Engineer may 
take samples for testing at any time, whether or not the admixture has been accompanied by a Certificate of Compliance. 

• If a mineral admixture is delivered directly to the site of the work, the Certificate of Compliance shall be signed by 
the manufacturer or supplier of the mineral admixture.  If the mineral admixture is used in ready-mix concrete or in precast 
concrete products purchased as such by the Contractor, the Certificate of Compliance shall be signed by the manufacturer of 
the concrete or product. 

 
90-4.04   REQUIRED USE OF CHEMICAL ADMIXTURES AND CALCIUM CHLORIDE 

• When the use of a chemical admixture or calcium chloride is specified or ordered by the Engineer, the admixture 
shall be used at the dosage specified or ordered, except that if no dosage is specified or ordered, the admixture shall be used 
at the dosage normally recommended by the manufacturer of the admixture. 

• Calcium chloride shall be dispensed in liquid, flake, or pellet form.  Calcium chloride dispensed in liquid form shall 
conform to the provisions for dispensing liquid admixtures in Section 90-4.10, "Proportioning and Dispensing Liquid 
Admixtures." 

 
90-4.05   OPTIONAL USE OF CHEMICAL ADMIXTURES 

• The Contractor will be permitted to use Type A or F, water-reducing; Type B, retarding; or Type D or G, water-
reducing and retarding admixtures as described in ASTM Designation:  C 494 to conserve cementitious material or to 
facilitate any concrete construction application subject to the following conditions: 

 
A. When a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious material 

content specified or ordered may be reduced by a maximum of 5 percent by mass, except that the resultant 
cementitious material content shall be not less than 300 kilograms per cubic meter; and 

B. When a reduction in cementitious material content is made, the dosage of admixture used shall be the dosage used in 
determining approval of the admixture. 
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• Unless otherwise specified, a Type C accelerating chemical admixture conforming to the requirements in ASTM 
Designation: C 494, may be used in portland cement concrete.  Inclusion in the mix design submitted for approval will not be 
required provided that the admixture is added to counteract changing conditions that contribute to delayed setting of the 
portland cement concrete, and the use or change in dosage of the admixture is approved in writing by the Engineer. 

 
90-4.06   REQUIRED USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment is specified or ordered by the Engineer, the air-entraining admixture shall be used in amounts 
to produce a concrete having the specified air content as determined by California Test 504. 

 
90-4.07   OPTIONAL USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment has not been specified or ordered by the Engineer, the Contractor will be permitted to use an 
air-entraining admixture to facilitate the use of any construction procedure or equipment provided that the average air 
content, as determined by California Test 504, of 3 successive tests does not exceed 4 percent, and no single test value 
exceeds 5.5 percent.  If the Contractor elects to use an air-entraining admixture in concrete for pavement, the Contractor shall 
so indicate at the time the Contractor designates the source of aggregate as provided in Section 40-1.015, "Cement Content." 

 
90-4.08   REQUIRED USE OF MINERAL ADMIXTURES 

• Unless otherwise specified, mineral admixture shall be combined with cement to make cementitious material. 
• The calcium oxide content of mineral admixtures shall not exceed 10 percent and the available alkali, as sodium 

oxide equivalent, shall not exceed 1.5 percent when determined in conformance with the requirements in ASTM Designation:  
C 618. 

• The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the 
minimum cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, 
"Optional Use of Chemical Admixtures," and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content; 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix; 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent, the amount of mineral 
admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be used in 
the mix; 

3. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," is used, the amount of mineral admixture shall not be less than 10 percent by mass of the total 
amount of cementitious material to be used in the mix  

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," specifies a maximum cementitious content in 
kilograms per cubic meter, the total mass of cement and mineral admixture per cubic meter shall not exceed the 
specified maximum cementitious material content. 

 
90-4.09   BLANK 

 
90-4.10   PROPORTIONING AND DISPENSING LIQUID ADMIXTURES 

• Chemical admixtures and air-entraining admixtures shall be dispensed in liquid form.  Dispensers for liquid 
admixtures shall have sufficient capacity to measure at one time the prescribed quantity required for each batch of concrete.  
Each dispenser shall include a graduated measuring unit into which liquid admixtures are measured to within ±5 percent of 
the prescribed quantity for each batch.  Dispensers shall be located and maintained so that the graduations can be accurately 
read from the point at which proportioning operations are controlled to permit a visual check of batching accuracy prior to 
discharge.  Each measuring unit shall be clearly marked for the type and quantity of admixture. 

• Each liquid admixture dispensing system shall be equipped with a sampling device consisting of a valve located in a 
safe and readily accessible position such that a sample of the admixture may be withdrawn slowly by the Engineer. 



Contract No.  07-166104 
28 

• If more than one liquid admixture is used in the concrete mix, each liquid admixture shall  have a separate 
measuring unit and shall be dispensed by injecting equipment located in such a manner that the admixtures are not mixed at 
high concentrations and do not interfere with the effectiveness of each other.  When air-entraining admixtures are used in 
conjunction with other liquid admixtures, the air-entraining admixture shall be the first to be incorporated into the mix. 

• When automatic proportioning devices are required for concrete pavement, dispensers for liquid admixtures shall 
operate automatically with the batching control equipment.  The dispensers shall be equipped with an automatic warning 
system in good operating condition that will provide a visible or audible signal at the point at which proportioning operations 
are controlled when the quantity of admixture measured for each batch of concrete varies from the preselected dosage by 
more than 5 percent, or when the entire contents of the measuring unit are not emptied from the dispenser into each batch of 
concrete. 

• Unless liquid admixtures are added to premeasured water for the batch, their discharge into the batch shall be 
arranged to flow into the stream of water so that the admixtures are well dispersed throughout the batch, except that 
air-entraining admixtures may be dispensed directly into moist sand in the batching bins provided that adequate control of the 
air content of the concrete can be maintained. 

• Liquid admixtures requiring dosages greater than 2.5 L/m3 shall be considered to be water when determining the 
total amount of free water as specified in Section 90-6.06, "Amount of Water and Penetration." 

• Special admixtures, such as "high range" water reducers that may contribute to a high rate of slump loss, shall be 
measured and dispensed as recommended by the admixture manufacturer and as approved by the Engineer. 

 
90-4.11   STORAGE, PROPORTIONING, AND DISPENSING OF MINERAL ADMIXTURES 

• Mineral admixtures shall be protected from exposure to moisture until used.  Sacked material shall be piled to permit 
access for tally, inspection and identification for each shipment. 

• Adequate facilities shall be provided to assure that mineral admixtures meeting the specified requirements are kept 
separate from other mineral admixtures in order to prevent any but the specified mineral admixtures from entering the work.  
Safe and suitable facilities for sampling mineral admixtures shall be provided at the weigh hopper or in the feed line 
immediately in advance of the hopper. 

• Mineral admixtures shall be incorporated into concrete using equipment conforming to the requirements for cement 
weigh hoppers, and charging and discharging mechanisms in ASTM Designation:  C 94, in Section 90-5.03, "Proportioning," 
and in this Section 90-4.11. 

• When concrete is completely mixed in stationary paving mixers, the mineral admixture shall be weighed in a 
separate weigh hopper conforming to the provisions for cement weigh hoppers and charging and discharging mechanisms in 
Section 90-5.03A, "Proportioning for Pavement," and the mineral admixture and cement shall be introduced simultaneously 
into the mixer proportionately with the aggregate.  If the mineral admixture is not weighed in a separate weigh hopper, the 
Contractor shall provide certification that the stationary mixer is capable of mixing the cement, admixture, aggregates and 
water uniformly prior to discharge.  Certification shall contain the following: 

 
A. Test results for 2 compressive strength test cylinders of concrete taken within the first one-third and 2 compressive 

strength test cylinders of concrete taken within the last one-third of the concrete discharged from a single batch from 
the stationary paving mixer.  Strength tests and cylinder preparation will be in conformance with the provisions of 
Section 90-9, "Compressive Strength;" 

B. Calculations demonstrating that the difference in the averages of 2 compressive strengths taken in the first one-third 
is no greater than 7.5 percent different than the averages of 2 compressive strengths taken in the last one-third of the 
concrete discharged from a single batch from the stationary paving mixer.  Strength tests and cylinder preparation 
will be in conformance with the provisions of Section 90-9, "Compressive Strength;" and 

C. The mixer rotation speed and time of mixing prior to discharge that are required to produce a mix that meets the 
requirements above. 

 
90-5  PROPORTIONING 

 
90-5.01   STORAGE OF AGGREGATES 

• Aggregates shall be stored or stockpiled in such a manner that separation of coarse and fine particles of each size 
shall be avoided and also that the various sizes shall not become intermixed before proportioning. 

• Aggregates shall be stored or stockpiled and handled in a manner that shall prevent contamination by foreign 
materials.  In addition, storage of aggregates at batching or mixing facilities that are erected subsequent to the award of the 
contract and that furnish concrete to the project shall conform to the following: 
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A. Intermingling of the different sizes of aggregates shall be positively prevented.  The Contractor shall take the 
necessary measures to prevent intermingling.  The preventive measures may include, but are not necessarily limited 
to, physical separation of stockpiles or construction of bulkheads of adequate length and height; and  

B. Contamination of aggregates by contact with the ground shall be positively prevented.  The Contractor shall take the 
necessary measures to prevent contamination.  The preventive measures shall include, but are not necessarily limited 
to, placing aggregates on wooden platforms or on hardened surfaces consisting of portland cement concrete, asphalt 
concrete, or cement treated material. 

 
• In placing aggregates in storage or in moving the aggregates from storage to the weigh hopper of the batching plant, 

any method that may cause segregation, degradation, or the combining of materials of different gradings that will result in 
any size of aggregate at the weigh hopper failing to meet the grading requirements, shall be discontinued.  Any method of 
handling aggregates that results in excessive breakage of particles shall be discontinued.  The use of suitable devices to 
reduce impact of falling aggregates may be required by the Engineer. 

 
90-5.02   PROPORTIONING DEVICES 

• Weighing, measuring, or metering devices used for proportioning materials shall conform to the requirements in 
Section 9-1.01, "Measurement of Quantities," and this Section 90-5.02.  In addition, automatic weighing systems shall 
comply with the requirements for automatic proportioning devices in Section 90-5.03A, "Proportioning for Pavement." 
Automatic devices shall be automatic to the extent that the only manual operation required for proportioning the aggregates, 
cement, and mineral admixture for one batch of concrete is a single operation of a switch or starter. 

• Proportioning devices shall be tested at the expense of the Contractor as frequently as the Engineer may deem 
necessary to ensure their accuracy. 

• Weighing equipment shall be insulated against vibration or movement of other operating equipment in the plant.  
When the plant is in operation, the mass of each batch of material shall not vary from the mass designated by the Engineer by 
more than the tolerances specified herein. 

• Equipment for cumulative weighing of aggregate shall have a zero tolerance of ±0.5 percent of the designated total 
batch mass of the aggregate.  For systems with individual weigh hoppers for the various sizes of aggregate, the zero tolerance 
shall be ±0.5 percent of the individual batch mass designated for each size of aggregate.  Equipment for cumulative weighing 
of cement and mineral admixtures shall have a zero tolerance of ±0.5 percent of the designated total batch mass of the cement 
and mineral admixture.  Equipment for weighing cement or mineral admixture separately shall have a zero tolerance of 
±0.5 percent of their designated individual batch masses.  Equipment for measuring water shall have a zero tolerance of 
±0.5 percent of its designated mass or volume. 

• The mass indicated for any batch of material shall not vary from the preselected scale setting by more than the 
following: 

 
A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch mass of the aggregate.  

Aggregates weighed individually shall be within 1.5 percent of their respective designated batch masses; and 
B. Cement shall be within 1.0 percent of its designated batch mass.  When weighed individually, mineral admixture 

shall be within 1.0 percent of its designated batch mass.  When mineral admixture and cement are permitted to be 
weighed cumulatively, cement shall be weighed first to within 1.0 percent of its designated batch mass, and the total 
for cement and mineral admixture shall be within 1.0 percent of the sum of their designated batch masses; and 

C. Water shall be within 1.5 percent of its designated mass or volume. 
 
• Each scale graduation shall be approximately 0.001 of the total capacity of the scale.  The capacity of scales for 

weighing cement, mineral admixture, or cement plus mineral admixture and aggregates shall not exceed that of commercially 
available scales having single graduations indicating a mass not exceeding the maximum permissible mass variation above, 
except that no scale shall be required having a capacity of less than 500 kg, with 0.5-kg graduations. 

 
90-5.03   PROPORTIONING 

• Proportioning shall consist of dividing the aggregates into the specified sizes, each stored in a separate bin, and 
combining them with cement, mineral admixture, and water as provided in these specifications.  Aggregates shall be 
proportioned by mass. 

• At the time of batching, aggregates shall have been dried or drained sufficiently to result in a stable moisture content 
such that no visible separation of water from aggregate will take place during transportation from the proportioning plant to 
the point of mixing.  In no event shall the free moisture content of the fine aggregate at the time of batching exceed 8 percent 
of its saturated, surface-dry mass. 
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• Should separate supplies of aggregate material of the same size group, but of different moisture content or specific 
gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals shall be made 
from one supply exclusively and the materials therein completely exhausted before starting upon another. 

• Bulk "Type IP (MS) Modified" cement shall be weighed in an individual hopper and shall be kept separate from the 
aggregates until the ingredients are released for discharge into the mixer. 

• Bulk cement and mineral admixture may be weighed in separate, individual weigh hoppers or may be weighed in the 
same weigh hopper and shall be kept separate from the aggregates until the ingredients are released for discharge into the 
mixer.  If the cement and mineral admixture are weighed cumulatively, the cement shall be weighed first. 

• When cement and mineral admixtures are weighed in separate weigh hoppers, the weigh systems for the 
proportioning of the aggregate, the cement, and the mineral admixture shall be individual and distinct from all other weigh 
systems.  Each weigh system shall be equipped with a hopper, a lever system, and an indicator to constitute an individual and 
independent material weighing device.  The cement and the mineral admixture shall be discharged into the mixer 
simultaneously with the aggregate. 

• The scales and weigh hoppers for bulk weighing cement, mineral admixture, or cement plus mineral admixture shall 
be separate and distinct from the aggregate weighing equipment. 

• For batches with a volume of one cubic meter or more, the batching equipment shall conform to one of the following 
combinations: 

 
A. Separate boxes and separate scale and indicator for weighing each size of aggregate. 
B. Single box and scale indicator for all aggregates. 
C. Single box or separate boxes and automatic weighing mechanism for all aggregates. 
 
• In order to check the accuracy of batch masses, the gross mass and tare mass of batch trucks, truck mixers, truck 

agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer.  The equipment shall be 
weighed at the Contractor’s expense on scales designated by the Engineer. 

 
90-5.03A   Proportioning for Pavement 
• Aggregates and bulk cement, mineral admixture, and cement plus mineral admixture for use in pavement shall be 

proportioned by mass by means of automatic proportioning devices of approved type conforming to these specifications. 
• The Contractor shall install and maintain in operating condition an electronically actuated moisture meter that will 

indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched within a sensitivity of 
0.5 percent by mass of the fine aggregate. 

• The batching of cement, mineral admixture, or cement plus mineral admixture and aggregate shall be interlocked so 
that a new batch cannot be started until all weigh hoppers are empty, the proportioning devices are within zero tolerance, and 
the discharge gates are closed.  The interlock shall permit no part of the batch to be discharged until all aggregate hoppers and 
the cement and mineral admixture hoppers or the cement plus mineral admixture hopper are charged with masses that are 
within the tolerances specified in Section 90-5.02, "Proportioning Devices." 

• When interlocks are required for cement and mineral admixture charging mechanisms and cement and mineral 
admixtures are weighed cumulatively, their charging mechanisms shall be interlocked to prevent the introduction of mineral 
admixture until the mass of cement in the cement weigh hopper is within the tolerances specified in Section 90-5.02, 
"Proportioning Devices." 

• The discharge gate on the cement and mineral admixture hoppers or the cement plus mineral admixture hopper shall 
be designed to permit regulating the flow of cement, mineral admixture, or cement plus mineral admixture into the aggregate 
as directed by the Engineer. 

• When separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the flow 
of each size of aggregate as directed by the Engineer. 

• Material discharged from the several bins shall be controlled by gates or by mechanical conveyors.  The means of 
withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not more than one bin can 
discharge at a time, and so that the weigh box cannot be tripped until the required quantity from each of the several bins has 
been deposited therein.  Should a separate weigh box be used for each size of aggregate, all may be operated and discharged 
simultaneously. 

• When the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so that the 
required mass is discharged into the weigh box, after which the gate shall automatically close and lock. 

• The automatic weighing system shall be designed so that all proportions required may be set on the weighing 
controller at the same time. 
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90-6  MIXING AND TRANSPORTING 
 

90-6.01   GENERAL 
• Concrete shall be mixed in mechanically operated mixers, except that when permitted by the Engineer, batches not 

exceeding 0.25 m3 may be mixed by hand methods in conformance with the provisions in Section 90-6.05, "Hand-Mixing." 
• Equipment having components made of aluminum or magnesium alloys that would have contact with plastic 

concrete during mixing, transporting, or pumping of portland cement concrete shall not be used. 
• Concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of undispersed 

cement, mineral admixture, or cement plus mineral admixture. 
• Uniformity of concrete mixtures will be determined by differences in penetration as determined by California 

Test 533, or slump as determined by ASTM Designation: C 143, and by variations in the proportion of coarse aggregate as 
determined by California Test 529. 

• When the mix design specifies a penetration value, the difference in penetration, determined by comparing 
penetration tests on 2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed 10 mm.  When 
the mix design specifies a slump value, the difference in slump, determined by comparing slump tests on 2 samples of mixed 
concrete from the same batch or truck mixer load, shall not exceed the values given in the table below.  Variation in the 
proportion of coarse aggregate will be determined by comparing the results of tests of 2 samples of mixed concrete from the 
same batch or truck mixer load and the difference between the 2 results shall not exceed 100 kg per cubic meter of concrete. 

 
Average Slump Maximum Permissible Difference 

Less than 100-mm 25-mm 
100-mm to 150-mm 38-mm 
Greater than 150-mm to 225-mm 50-mm 

 
• The Contractor, at the Contractor's expense, shall furnish samples of the freshly mixed concrete and provide 

satisfactory facilities for obtaining the samples. 
 

90-6.02   MACHINE MIXING 
• Concrete mixers may be of the revolving drum or the revolving blade type, and the mixing drum or blades shall be 

operated uniformly at the mixing speed recommended by the manufacturer.  Mixers and agitators that have an accumulation 
of hard concrete or mortar shall not be used. 

• The temperature of mixed concrete, immediately before placing, shall be not less than 10°C or more than 32°C.  
Aggregates and water shall be heated or cooled as necessary to produce concrete within these temperature limits.  Neither 
aggregates nor mixing water shall be heated to exceed 65°C.  If ice is used to cool the concrete, discharge of the mixer will 
not be permitted until all ice is melted. 

• The batch shall be so charged into the mixer that some water will enter in advance of cementitious materials and 
aggregates.  All water shall be in the drum by the end of the first one - fourth of the specified mixing time. 

• Cementitious materials shall be batched and charged into the mixer by means that will not result either in loss of 
cementitious materials due to the effect of wind, in accumulation of cementitious materials on surfaces of conveyors or 
hoppers, or in other conditions that reduce or vary the required quantity of cementitious material in the concrete mixture. 

• Paving and stationary mixers shall be operated with an automatic timing device.  The timing device and discharge 
mechanism shall be interlocked so that during normal operation no part of the batch will be discharged until the specified 
mixing time has elapsed. 

• The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the start of 
mixing shall not exceed 30 minutes. 

• The size of batch shall not exceed the manufacturer's guaranteed capacity. 
• When producing concrete for pavement or base, suitable batch counters shall be installed and maintained in good 

operating condition at jobsite batching plants and stationary mixers.  The batch counters shall indicate the exact number of 
batches proportioned and mixed. 

• Concrete shall be mixed and delivered to the jobsite by means of one of the following combinations of operations: 
 
A. Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in truck agitators 

or in non-agitating hauling equipment (central-mixed concrete). 
B. Mixed partially in a stationary mixer, and the mixing completed in a truck mixer (shrink-mixed concrete). 
C. Mixed completely in a truck mixer (transit-mixed concrete). 
D. Mixed completely in a paving mixer. 
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• Agitators may be truck mixers operating at agitating speed or truck agitators.  Each mixer and agitator shall have 
attached thereto in a prominent place a metal plate or plates on which is plainly marked the various uses for which the 
equipment is designed, the manufacturer's guaranteed capacity of the drum or container in terms of the volume of mixed 
concrete and the speed of rotation of the mixing drum or blades. 

• Truck mixers shall be equipped with electrically or mechanically actuated revolution counters by which the number 
of revolutions of the drum or blades may readily be verified. 

• When shrink-mixed concrete is furnished, concrete that has been partially mixed at a central plant shall be 
transferred to a truck mixer and all requirements for transit-mixed concrete shall apply.  No credit in the number of 
revolutions at mixing speed shall be allowed for partial mixing in a central plant. 

 
90-6.03   TRANSPORTING MIXED CONCRETE 

• Mixed concrete may be transported to the delivery point in truck agitators or truck mixers operating at the speed 
designated by the manufacturer of the equipment as agitating speed, or in non-agitating hauling equipment, provided the 
consistency and workability of the mixed concrete upon discharge at the delivery point is suitable for adequate placement and 
consolidation in place, and provided the mixed concrete after hauling to the delivery point conforms to the provisions in 
Section 90-6.01, "General." 

• Truck agitators shall be loaded not to exceed the manufacturer's guaranteed capacity and shall maintain the mixed 
concrete in a thoroughly mixed and uniform mass during hauling. 

• Bodies of non-agitating hauling equipment shall be constructed so that leakage of the concrete mix, or any part 
thereof, will not occur at any time. 

• Concrete hauled in open-top vehicles shall be protected during hauling against rain or against exposure to the sun for 
more than 20 minutes when the ambient temperature exceeds 24°C. 

• No additional mixing water shall be incorporated into the concrete during hauling or after arrival at the delivery 
point, unless authorized by the Engineer.  If the Engineer authorizes additional water to be incorporated into the concrete, the 
drum shall be revolved not less than 30 revolutions at mixing speed after the water is added and before discharge is 
commenced. 

• The rate of discharge of mixed concrete from truck mixer-agitators shall be controlled by the speed of rotation of the 
drum in the discharge direction with the discharge gate fully open. 

• When a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be completed 
within 1.5 hours or before 250 revolutions of the drum or blades, whichever occurs first, after the introduction of the cement 
to the aggregates.  Under conditions contributing to quick stiffening of the concrete, or when the temperature of the concrete 
is 30°C or above, the time allowed may be less than 1.5 hours. 

• When non-agitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be 
completed within one hour after the addition of the cement to the aggregates.  Under conditions contributing to quick 
stiffening of the concrete, or when the temperature of the concrete is 30°C or above, the time between the introduction of 
cement to the aggregates and discharge shall not exceed 45 minutes. 

• Each load of concrete delivered at the jobsite shall be accompanied by a weighmaster certificate showing the mix 
identification number, non-repeating load number, date and time at which the materials were batched, the total amount of 
water added to the load, and for transit-mixed concrete, the reading of the revolution counter at the time the truck mixer is 
charged with cement.  This weighmaster certificate shall also show the actual scale masses (kilograms) for the ingredients 
batched.  Theoretical or target batch masses shall not be used as a substitute for actual scale masses. 

• Weighmaster certificates shall be provided in printed form, or if approved by the Engineer, the data may be 
submitted in electronic media. Electronic media shall be presented in a tab-delimited format on a 90 mm diskette with a 
capacity of at least 1.4 megabytes.  Captured data, for the ingredients represented by each batch shall be "line feed, carriage 
return" (LFCR) and "one line, separate record" with allowances for sufficient fields to satisfy the amount of data required by 
these specifications. 

• The Contractor may furnish a weighmaster certificate accompanied by a separate certificate that lists the actual 
batch masses or measurements for a load of concrete provided that both certificates are imprinted with the same non-
repeating load number that is unique to the contract and delivered to the jobsite with the load. 

• Weighmaster certificates furnished by the Contractor shall conform to the provisions in Section 9-1.01, 
"Measurement of Quantities." 

 
90-6.04   TIME OR AMOUNT OF MIXING 

• Mixing of concrete in paving or stationary mixers shall continue for the required mixing time after all ingredients, 
except water and admixture, if added with the water, are in the mixing compartment of the mixer before any part of the batch 
is released.  Transfer time in multiple drum mixers shall not be counted as part of the required mixing time. 
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• The required mixing time, in paving or stationary mixers, of concrete used for concrete structures, except minor 
structures, shall be not less than 90 seconds or more than 5 minutes, except that when directed by the Engineer in writing, the 
requirements of the following paragraph shall apply. 

• The required mixing time, in paving or stationary mixers, except as provided in the preceding paragraph, shall be not 
less than 50 seconds or more than 5 minutes. 

• The minimum required revolutions at the mixing speed for transit-mixed concrete shall not be less than that 
recommended by the mixer manufacturer, but in no case shall the number of revolutions be less than that required to 
consistently produce concrete conforming to the provisions for uniformity in Section 90-6.01, "General." 

 
90-6.05   HAND-MIXING 

• Hand-mixed concrete shall be made in batches of not more than 0.25 m3 and shall be mixed on a watertight, level 
platform.  The proper amount of coarse aggregate shall be measured in measuring boxes and spread on the platform and the 
fine aggregate shall be spread on this layer, the 2 layers being not more than 0.3 meters in total depth.  On this mixture shall 
be spread the dry cement and mineral admixture and the whole mass turned no fewer than 2 times dry; then sufficient clean 
water shall be added, evenly distributed, and the whole mass again turned no fewer than 3 times, not including placing in the 
carriers or forms. 

 
90-6.06   AMOUNT OF WATER AND PENETRATION 

• The amount of water used in concrete mixes shall be regulated so that the penetration of the concrete as determined 
by California Test 533 or the slump of the concrete as determined by ASTM Designation: C 143 is within the "Nominal" 
values shown in the following table.  When the penetration or slump of the concrete is found to exceed the nominal values 
listed, the mixture of subsequent batches shall be adjusted to reduce the penetration or slump to a value within the nominal 
range shown.  Batches of concrete with a penetration or slump exceeding the maximum values listed shall not be used in the 
work.  When Type F or Type G chemical admixtures are added to the mix, the penetration requirements shall not apply and 
the slump shall not exceed 225 mm after the chemical admixtures are added. 

 
Type of Work Nominal Maximum 

 Penetration Slump Penetration Slump 
 (mm) (mm) (mm) (mm) 

Concrete Pavement 0-25 — 40 — 
Non-reinforced concrete facilities 0-35 — 50 — 
Reinforced concrete structures     

Sections over 300-mm thick 0-35 — 65 — 
Sections 300-mm thick or less 0-50 — 75 — 

Concrete placed under water — 150-200 — 225 
Cast-in-place concrete piles 65-90 130-180 100 200 

 
• The amount of free water used in concrete shall not exceed 183 kg/m3, plus 20 kg for each required 100 kg of 

cementitious material in excess of 325 kg/m3. 
• The term free water is defined as the total water in the mixture minus the water absorbed by the aggregates in 

reaching a saturated surface-dry condition. 
• Where there are adverse or difficult conditions that affect the placing of concrete, the above specified penetration 

and free water content limitations may be exceeded providing the Contractor is granted permission by the Engineer in writing 
to increase the cementitious material content per cubic meter of concrete.  The increase in water and cementitious material 
shall be at a ratio not to exceed 30 kg of water per added 100 kg of cementitious material per cubic meter.  The cost of 
additional cementitious material and water added under these conditions shall be at the Contractor’s expense and no 
additional compensation will be allowed therefor. 

• The equipment for supplying water to the mixer shall be constructed and arranged so that the amount of water added 
can be measured accurately.  Any method of discharging water into the mixer for a batch shall be accurate within 1.5 percent 
of the quantity of water required to be added to the mix for any position of the mixer.  Tanks used to measure water shall be 
designed so that water cannot enter while water is being discharged into the mixer and discharge into the mixer shall be made 
rapidly in one operation without dribbling.  All equipment shall be arranged so as to permit checking the amount of water 
delivered by discharging into measured containers. 
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90-7  CURING CONCRETE 
 

90-7.01   METHODS OF CURING 
• Newly placed concrete shall be cured by the methods specified in this Section 90-7.01 and the special provisions. 
 
90-7.01A   Water Method 
• The concrete shall be kept continuously wet by the application of water for a minimum curing period of 7 days after 

the concrete has been placed. 
• When a curing medium consisting of cotton mats, rugs, carpets, or earth or sand blankets is to be used to retain the 

moisture, the entire surface of the concrete shall be kept damp by applying water with a nozzle that so atomizes the flow that 
a mist and not a spray is formed, until the surface of the concrete is covered with the curing medium.  The moisture from the 
nozzle shall not be applied under pressure directly upon the concrete and shall not be allowed to accumulate on the concrete 
in a quantity sufficient to cause a flow or wash the surface.  At the expiration of the curing period, the concrete surfaces shall 
be cleared of all curing mediums. 

• When concrete bridge decks and flat slabs are to be cured without the use of a curing medium, the entire surface of 
the bridge deck or slab shall be kept damp by the application of water with an atomizing nozzle as specified in the preceding 
paragraph, until the concrete has set, after which the entire surface of the concrete shall be sprinkled continuously with water 
for a period of not less than 7 days. 

 
90-7.01B   Curing Compound Method 
• Surfaces of the concrete that are exposed to the air shall be sprayed uniformly with a curing compound. 
• Curing compounds to be used shall be as follows: 
 
1. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B, except 

the resin type shall be poly-alpha-methylstyrene. 
2. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B. 
3. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class A. 
4. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class B. 
5. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class A. 
6. Non-pigmented curing compound with fugitive dye conforming to the requirements in ASTM Designation:  C 309, 

Type 1-D, Class A. 
 
• The infrared scan for the dried vehicle from curing compound (1) shall match the infrared scan on file at the 

Transportation Laboratory. 
• The loss of water for each type of curing compound, when tested in conformance with the requirements in California 

Test 534, shall not be more than 0.15-kg/m2 in 24 hours or more than 0.45-kg/m2 in 72 hours. 
• The curing compound to be used will be specified elsewhere in these specifications or in the special provisions. 
• When the use of curing compound is required or permitted elsewhere in these specifications or in the special 

provisions and no specific kind is specified, any of the curing compounds listed above may be used. 
• Curing compound shall be applied at a nominal rate of 3.7 m2/L, unless otherwise specified. 
• At any point, the application rate shall be within ±1.2 m2/L of the nominal rate specified, and the average application 

rate shall be within ±0.5 m2/L of the nominal rate specified when tested in conformance with the requirements in California 
Test 535.  Runs, sags, thin areas, skips, or holidays in the applied curing compound shall be evidence that the application is 
not satisfactory. 

• Curing compounds shall be applied using power operated spray equipment.  The power operated spraying 
equipment shall be equipped with an operational pressure gage and a means of controlling the pressure.  Hand spraying of 
small and irregular areas that are not reasonably accessible to mechanical spraying equipment, in the opinion of the Engineer, 
may be permitted. 

• The curing compound shall be applied to the concrete following the surface finishing operation, immediately before 
the moisture sheen disappears from the surface, but before any drying shrinkage or craze cracks begin to appear.  In the event 
of any drying or cracking of the surface, application of water with an atomizing nozzle as specified in Section 90-7.01A, 
"Water Method," shall be started immediately and shall be continued until application of the compound is resumed or started; 
however, the compound shall not be applied over any resulting freestanding water.  Should the film of compound be 
damaged from any cause before the expiration of 7 days after the concrete is placed in the case of structures and 72 hours in 
the case of pavement, the damaged portion shall be repaired immediately with additional compound. 
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• At the time of use, compounds containing pigments shall be in a thoroughly mixed condition with the pigment 
uniformly dispersed throughout the vehicle.  A paddle shall be used to loosen all settled pigment from the bottom of the 
container, and a power driven agitator shall be used to disperse the pigment uniformly throughout the vehicle. 

• Agitation shall not introduce air or other foreign substance into the curing compound. 
• The manufacturer shall include in the curing compound the necessary additives for control of sagging, pigment 

settling, leveling, de-emulsification, or other requisite qualities of a satisfactory working material.  Pigmented curing 
compounds shall be manufactured so that the pigment does not settle badly, does not cake or thicken in the container, and 
does not become granular or curdled.  Settlement of pigment shall be a thoroughly wetted, soft, mushy mass permitting the 
complete and easy vertical penetration of a paddle.  Settled pigment shall be easily redispersed, with minimum resistance to 
the sideways manual motion of the paddle across the bottom of the container, to form a smooth uniform product of the proper 
consistency. 

• Curing compounds shall remain sprayable at temperatures above 4°C and shall not be diluted or altered after 
manufacture. 

• The curing compound shall be packaged in clean 210-L barrels or round 19-L containers or shall be supplied from a 
suitable storage tank located at the jobsite.  The containers shall comply with "Title 49, Code of Federal Regulations, 
Hazardous Materials Regulations."  The 210-L barrels shall have removable lids and airtight fasteners.  The 19-L containers 
shall be round and have standard full open head and bail.  Lids with bungholes shall not be permitted.  On-site storage tanks 
shall be kept clean and free of contaminants.  Each tank shall have a permanent system designed to completely redisperse 
settled material without introducing air or other foreign substances. 

• Steel containers and lids shall be lined with a coating that will prevent destructive action by the compound or 
chemical agents in the air space above the compound.  The coating shall not come off the container or lid as skins.  
Containers shall be filled in a manner that will prevent skinning.  Plastic containers shall not react with the compound. 

• Each container shall be labeled with the manufacturer's name, kind of curing compound, batch number, volume, date 
of manufacture, and volatile organic compound (VOC) content.  The label shall also warn that the curing compound 
containing pigment shall be well stirred before use.  Precautions concerning the handling and the application of curing 
compound shall be shown on the label of the curing compound containers in conformance with the Construction Safety 
Orders and General Industry Safety Orders of the State of California. 

• Containers of curing compound shall be labeled to indicate that the contents fully comply with the rules and 
regulations concerning air pollution control in the State of California. 

• When the curing compound is shipped in tanks or tank trucks, a shipping invoice shall accompany each load.  The 
invoice shall contain the same information as that required herein for container labels. 

• Curing compound will be sampled by the Engineer at the source of supply or at the jobsite or at both locations. 
• Curing compound shall be formulated so as to maintain the specified properties for a minimum of one year.  The 

Engineer may require additional testing before use to determine compliance with these specifications if the compound has not 
been used within one year or whenever the Engineer has reason to believe the compound is no longer satisfactory. 

• Tests will be conducted in conformance with the latest ASTM test methods and methods in use by the 
Transportation Laboratory. 

 
90-7.01C   Waterproof Membrane Method 
• The exposed finished surfaces of concrete shall be sprayed with water, using a nozzle that so atomizes the flow that 

a mist and not a spray is formed, until the concrete has set, after which the curing membrane shall be placed.  The curing 
membrane shall remain in place for a period of not less than 72 hours. 

• Sheeting material for curing concrete shall conform to the requirements in AASHTO Designation: M 171 for white 
reflective materials. 

• The sheeting material shall be fabricated into sheets of such width as to provide a complete cover for the entire 
concrete surface.  Joints in the sheets shall be securely cemented together in such a manner as to provide a waterproof joint.  
The joint seams shall have a minimum lap of 100 mm. 

• The sheets shall be securely weighted down by placing a bank of earth on the edges of the sheets or by other means 
satisfactory to the Engineer. 

• Should any portion of the sheets be broken or damaged before the expiration of 72 hours after being placed, the 
broken or damaged portions shall be immediately repaired with new sheets properly cemented into place. 

• Sections of membrane that have lost their waterproof qualities or have been damaged to such an extent as to render 
them unfit for curing the concrete shall not be used. 
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90-7.01D   Forms-In-Place Method 
• Formed surfaces of concrete may be cured by retaining the forms in place.  The forms shall remain in place for a 

minimum period of 7 days after the concrete has been placed, except that for members over 0.5-m in least dimension the 
forms shall remain in place for a minimum period of 5 days. 

• Joints in the forms and the joints between the end of forms and concrete shall be kept moisture tight during the 
curing period.  Cracks in the forms and cracks between the forms and the concrete shall be resealed by methods subject to the 
approval of the Engineer. 

 
90-7.02   CURING PAVEMENT 

• The entire exposed area of the pavement, including edges, shall be cured by the waterproof membrane method, or 
curing compound method using curing compound (1) or (2) as the Contractor may elect.  Should the side forms be removed 
before the expiration of 72 hours following the start of curing, the exposed pavement edges shall also be cured.  If the 
pavement is cured by means of the curing compound method, the sawcut and all portions of the curing compound that have 
been disturbed by sawing operations shall be restored by spraying with additional curing compound. 

• Curing shall commence as soon as the finishing process provided in Section 40-1.10, "Final Finishing," has been 
completed.  The method selected shall conform to the provisions in Section 90-7.01, "Methods of Curing." 

• When the curing compound method is used, the compound shall be applied to the entire pavement surface by 
mechanical sprayers.  Spraying equipment shall be of the fully atomizing type equipped with a tank agitator that provides for 
continual agitation of the curing compound during the time of application.  The spray shall be adequately protected against 
wind, and the nozzles shall be so oriented or moved mechanically transversely as to result in the minimum specified rate of 
coverage being applied uniformly on exposed faces.  Hand spraying of small and irregular areas, and areas inaccessible to 
mechanical spraying equipment, in the opinion of the Engineer, will be permitted.  When the ambient air temperature is 
above 15°C, the Contractor shall fog the surface of the concrete with a fine spray of water as specified in Section 90-7.01A, 
"Water Method."  The surface of the pavement shall be kept moist between the hours of 10:00 a.m. and 4:30 p.m. on the day 
the concrete is placed.  However, the fogging done after the curing compound has been applied shall not begin until the 
compound has set sufficiently to prevent displacement.  Fogging shall be discontinued if ordered in writing by the Engineer. 

 
90-7.03   CURING STRUCTURES 

• Newly placed concrete for cast-in-place structures, other than highway bridge decks, shall be cured by the water 
method, the forms-in-place method, or, as permitted herein, by the curing compound method, in conformance with the 
provisions in Section 90-7.01, "Methods of Curing." 

• The curing compound method using a pigmented curing compound may be used on concrete surfaces of 
construction joints, surfaces that are to be buried underground, and surfaces where only Ordinary Surface Finish is to be 
applied and on which a uniform color is not required and that will not be visible from a public traveled way.  If the 
Contractor elects to use the curing compound method on the bottom slab of box girder spans, the curing compound shall be 
curing compound (1). 

• The top surface of highway bridge decks shall be cured by both the curing compound method and  the water method.  
The curing compound shall be curing compound (1). 

• Concrete surfaces of minor structures, as defined in Section 51-1.02, "Minor Structures," shall be cured by the water 
method, the forms-in-place method or the curing compound method. 

• When deemed necessary by the Engineer during periods of hot weather, water shall be applied to concrete surfaces 
being cured by the curing compound method or by the forms-in-place method, until the Engineer determines that a cooling 
effect is no longer required.  Application of water for this purpose will be paid for as extra work as provided in Section 
4-1.03D, "Extra Work." 

 
90-7.04   CURING PRECAST CONCRETE MEMBERS 

• Precast concrete members shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing."  Curing shall be provided for the minimum time specified for each method or until the concrete reaches 
its design strength, whichever is less.  Steam curing may also be used for precast members and shall conform to the following 
provisions: 

 
A. After placement of the concrete, members shall be held for a minimum 4-hour presteaming period.  If the ambient 

air temperature is below 10°C, steam shall be applied during the presteaming period to hold the air surrounding the 
member at a temperature between 10°C and 32°C. 

B. To prevent moisture loss on exposed surfaces during the presteaming period, members shall be covered as soon as 
possible after casting or the exposed surfaces shall be kept wet by fog spray or wet blankets. 
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C. Enclosures for steam curing shall allow free circulation of steam about the member and shall be constructed to 
contain the live steam with a minimum moisture loss.  The use of tarpaulins or similar flexible covers will be 
permitted, provided they are kept in good repair and secured in such a manner as to prevent the loss of steam and 
moisture. 

D. Steam at the jets shall be at low pressure and in a saturated condition.  Steam jets shall not impinge directly on the 
concrete, test cylinders, or forms.  During application of the steam, the temperature rise within the enclosure shall 
not exceed 22°C per hour.  The curing temperature throughout the enclosure shall not exceed 65°C and shall be 
maintained at a constant level for a sufficient time necessary to develop the required transfer strength.  Control 
cylinders shall be covered to prevent moisture loss and shall be placed in a location where temperature is 
representative of the average temperature of the enclosure. 

E. Temperature recording devices that will provide an accurate, continuous, permanent record of the curing 
temperature shall be provided.  A minimum of one temperature recording device per 60 m of continuous bed length 
will be required for checking temperature. 

F. Members in pretension beds shall be detensioned immediately after the termination of steam curing while the 
concrete and forms are still warm, or the temperature under the enclosure shall be maintained above 15°C until the 
stress is transferred to the concrete. 

G. Curing of precast concrete will be considered completed after termination of the steam curing cycle. 
 

90-7.05   CURING PRECAST PRESTRESSED CONCRETE PILES 
• Newly placed concrete for precast prestressed concrete piles shall be cured in conformance with the provisions in 

Section 90-7.04, "Curing Precast Concrete Members," except that piles with a class designation ending in C (corrosion 
resistant) shall be cured as follows: 

 
A. Piles shall be either steam cured or water cured.  If water curing is used, the piles shall be kept continuously wet by 

the application of water in conformance with the provisions in Section 90-7.01A, "Water Method." 
B. If steam curing is used, the steam curing provisions in Section 90-7.04, "Curing Precast Concrete Members," shall 

apply except that the piles shall be kept continuously wet for their entire length for a period of not less than 3 days, 
including the holding and steam curing periods. 

 
90-7.06   CURING SLOPE PROTECTION 

• Concrete slope protection shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing." 

• Concreted-rock slope protection shall be cured in conformance with any of the methods specified in Section 
90-7.01, "Methods of Curing," or with a blanket of earth kept wet for 72 hours, or by sprinkling with a fine spray of water 
every 2 hours during the daytime for a period of 3 days. 

 
90-7.07   CURING MISCELLANEOUS CONCRETE WORK 

• Exposed surfaces of curbs shall be cured by pigmented curing compounds as specified in Section 90-7.01B, "Curing 
Compound Method." 

• Concrete sidewalks, gutter depressions, island paving, curb ramps, driveways, and other miscellaneous concrete 
areas shall be cured in conformance with any of the methods specified in Section 90-7.01, "Methods of Curing." 

• Shotcrete shall be cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the 
methods provided in Section 90-7.01, "Methods of Curing." 

• Mortar and grout shall be cured by keeping the surface damp for 3 days. 
• After placing, the exposed surfaces of sign structure foundations, including pedestal portions, if constructed, shall be 

cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the methods provided in Section 
90-7.01, "Methods of Curing." 

 
90-8  PROTECTING CONCRETE 

 
90-8.01   GENERAL 

• In addition to the provisions in Section 7-1.16, "Contractor's Responsibility for the Work and Materials," the 
Contractor shall protect concrete as provided in this Section 90-8. 

• Concrete shall not be placed on frozen or ice-coated ground or subgrade nor on ice-coated forms, reinforcing steel, 
structural steel, conduits, precast members, or construction joints. 
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• Under rainy conditions, placing of concrete shall be stopped before the quantity of surface water is sufficient to 
damage surface mortar or cause a flow or wash of the concrete surface, unless the Contractor provides adequate protection 
against damage. 

• Concrete that has been frozen or damaged by other causes, as determined by the Engineer, shall be removed and 
replaced by the Contractor at the Contractor's expense. 

 
90-8.02   PROTECTING CONCRETE STRUCTURES 

• Structure concrete and shotcrete used as structure concrete shall be maintained at a temperature of not less than 7°C 
for 72 hours after placing and at not less than 4°C for an additional 4 days.  When required by the Engineer, the Contractor 
shall submit a written outline of the proposed methods for protecting the concrete. 

 
90-8.03   PROTECTING CONCRETE PAVEMENT 

• Pavement concrete shall be maintained at a temperature of not less than 4°C for 72 hours.  When required by the 
Engineer, the Contractor shall submit a written outline of the proposed methods for protecting the concrete. 

• Except as provided in Section 7-1.08, "Public Convenience," the Contractor shall protect concrete pavement against 
construction and other activities that abrade, scar, discolor, reduce texture depth, lower coefficient of friction, or otherwise 
damage the surface.  Stockpiling, drifting, or excessive spillage of soil, gravel, petroleum products, and concrete or asphalt 
mixes on the surface of concrete pavement is prohibited unless otherwise specified in these specifications, the special 
provisions or permitted by the Engineer. 

• When ordered by the Engineer or shown on the plans or specified in the special provisions, pavement crossings shall 
be constructed for the convenience of public traffic.  The material and work necessary for the construction of the crossings, 
and their subsequent removal and disposal, will be paid for at the contract unit prices for the items of work involved and if 
there are no contract items for the work involved, payment for pavement crossings will be made by extra work as provided in 
Section 4-1.03D, "Extra Work.".  Where public traffic will be required to cross over the new pavement, Type III portland 
cement may be used in concrete, if permitted in writing by the Engineer.  The pavement may be opened to traffic as soon as 
the concrete has developed a modulus of rupture of 3.8 MPa.  The modulus of rupture will be determined by California 
Test 523. 

• No traffic or Contractor's equipment, except as hereinafter provided, will be permitted on the pavement before a 
period of 10 days has elapsed after the concrete has been placed, nor before the concrete has developed a modulus of rupture 
of at least 3.8 MPa.  Concrete that fails to attain a modulus of rupture of 3.8 MPa within 10 days shall not be opened to traffic 
until directed by the Engineer. 

• Equipment for sawing weakened plane joints will be permitted on the pavement as specified in Section 40-1.08B, 
"Weakened Plane Joints." 

• When requested in writing by the Contractor, the tracks on one side of paving equipment will be permitted on the 
pavement after a modulus of rupture of 2.4 MPa has been attained, provided that: 

 
A. Unit pressure exerted on the pavement by the paver shall not exceed 135 kPa; 
B. Tracks with cleats, grousers, or similar protuberances shall be modified or shall travel on planks or equivalent 

protective material, so that the pavement is not damaged; and 
C. No part of the track shall be closer than 0.3-m from the edge of pavement. 
 
• In case of visible cracking of, or other damage to the pavement, operation of the paving equipment on the pavement 

shall be immediately discontinued. 
• Damage to the pavement resulting from early use of pavement by the Contractor's equipment as provided above 

shall be repaired by the Contractor at the Contractor's expense. 
• The State will furnish the molds and machines for testing the concrete for modulus of rupture, and the Contractor, at 

the Contractor's expense, shall furnish the material and whatever labor the Engineer may require. 
 

90-9  COMPRESSIVE STRENGTH 
 

90-9.01   GENERAL 
• Concrete compressive strength requirements consist of a minimum strength that shall be attained before various 

loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at the age of 
28 days or at the age otherwise allowed in Section 90-1.01, "Description."  The various strengths required are specified in 
these specifications or the special provisions or are shown on the plans. 
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• The compressive strength of concrete will be determined from test cylinders that have been fabricated from concrete 
sampled in conformance with the requirements of California Test 539.  Test cylinders will be molded and initially field cured 
in conformance with California Test 540.  Test cylinders will be cured and tested after receipt at the testing laboratory in 
conformance with the requirements of California Test 521.  A strength test shall consist of the average strength of 2 cylinders 
fabricated from material taken from a single load of concrete, except that, if any cylinder should show evidence of improper 
sampling, molding, or testing, that cylinder shall be discarded and the strength test shall consist of the strength of the 
remaining cylinder. 

• When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete 
structure or member, test cylinders for other than steam cured concrete will be cured in conformance with Method 1 of 
California Test 540.  The compressive strength of concrete determined for these purposes will be evaluated on the basis of 
individual tests. 

• When concrete is designated by 28-day compressive strength rather than by cementitious material content, the 
concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from cylinders 
cured in conformance with Method 1 of California Test 540.  If the result of a single compressive strength test at the 
maximum age specified or allowed is below the specified strength but is 95 percent or more of the specified strength, the 
Contractor shall, at the Contractor’s expense, make corrective changes, subject to approval of the Engineer, in the mix 
proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the State $14 for 
each in-place cubic meter of concrete represented by the deficient test.  If the result of a single compressive strength test at 
the maximum age specified or allowed is below 95 percent of the specified strength, but is 85 percent or more of the 
specified strength, the Contractor shall make the corrective changes specified above, and shall pay to the State $20 for each in 
place cubic meter of concrete represented by the deficient test.  In addition, such corrective changes shall be made when the 
compressive strength of concrete tested at 7 days indicates, in the judgment of the Engineer, that the concrete will not attain 
the required compressive strength at the maximum age specified or allowed.  Concrete represented by a single test that 
indicates a compressive strength of less than 85 percent of the specified 28-day compressive strength will be rejected in 
conformance with the provisions in Section 6-1.04, "Defective Materials." 

• If the test result indicates that the compressive strength at the maximum curing age specified or allowed is below the 
specified strength, but is 85 percent or more of the specified strength, payments to the State as required above shall be made, 
unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer that the strength 
of the concrete placed in the work meets or exceeds the specified 28-day compressive strength.  If the test result indicates a 
compressive strength at the maximum curing age specified or allowed below 85 percent, the concrete represented by that test 
will be rejected, unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer 
that the strength and quality of the concrete placed in the work are acceptable.  If the evidence consists of tests made on cores 
taken from the work, the cores shall be obtained and tested in conformance with the requirements in ASTM Designation: 
C 42. 

• No single compressive strength test shall represent more than 250 m3. 
• When a precast concrete member is steam cured, the compressive strength of the concrete will be determined from 

test cylinders that have been handled and stored in conformance with Method 3 of California Test 540.  The compressive 
strength of steam cured concrete will be evaluated on the basis of individual tests representing specific portions of 
production.  When the concrete is designated by 28-day compressive strength rather than by cementitious material content, 
the concrete shall be considered to be acceptable whenever its compressive strength reaches the specified 28-day compressive 
strength provided that strength is reached in not more than the maximum number of days specified or allowed after the 
member is cast. 

• When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing 
equipment, and procedures proposed for use will be required prior to placement of the concrete.  Prequalification shall be 
accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.  Prequalification data 
shall be based on the use of materials, mix proportions, mixing equipment, procedures, and size of batch proposed for use in 
the work. 

• Certified test data, in order to be acceptable, shall indicate that not less than 90 percent of at least 20 consecutive 
tests exceed the specified strength at the maximum number of cure days specified or allowed, and none of those tests are less 
than 95 percent of specified strength.  Strength tests included in the data shall be the most recent tests made on concrete of 
the proposed mix design and all shall have been made within one year of the proposed use of the concrete. 

• Trial batch test reports, in order to be acceptable, shall indicate that the average compressive strength of 
5 consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed) after 
molding shall be at least 4 MPa greater than the specified 28-day compressive strength, and no individual cylinder shall have 
a strength less than the specified strength at the maximum age specified or allowed.  Data contained in the report shall be 
from trial batches that were produced within one year of the proposed use of specified strength concrete in the project.  
Whenever air-entrainment is required, the air content of trial batches shall be equal to or greater than the air content specified 
for the concrete without reduction due to tolerances. 
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• Tests shall be performed in conformance with either the appropriate California Test methods or the comparable 
ASTM test methods.  Equipment employed in testing shall be in good condition and shall be properly calibrated.  If the tests 
are performed during the life of the contract, the Engineer shall be notified sufficiently in advance of performing the tests in 
order to witness the test procedures. 

• The certified test data and trial batch test reports shall include the following information: 
 
A. Date of mixing. 
B. Mixing equipment and procedures used. 
C. The size of batch in cubic meters and the mass, type, and source of all ingredients used. 
D. Penetration of the concrete. 
E. The air content of the concrete if an air-entraining admixture is used. 
F. The age at time of testing and strength of all concrete cylinders tested. 
 
• Certified test data and trial batch test reports shall be signed by an official of the firm that performed the tests. 
• When approved by the Engineer, concrete from trial batches may be used in the work at locations where concrete of 

a lower quality is required and the concrete will be paid for as the type or class of concrete required at that location. 
• After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for use, 

additional prequalification by testing of trial batches will be required prior to making changes that, in the judgment of the 
Engineer, could result in a strength of concrete below that specified. 

• The Contractor’s attention is directed to the time required to test trial batches and the Contractor shall be responsible 
for production of trial batches at a sufficiently early date so that the progress of the work is not delayed. 

• When precast concrete members are manufactured at the plant of an established manufacturer of precast concrete 
members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and prequalification of 
the materials, mix proportions, mixing equipment, and procedures will not be required. 

 
90-10  MINOR CONCRETE 

 
90-10.01   GENERAL 

• Concrete for minor structures, slope paving, curbs, sidewalks and other concrete work, when designated as minor 
concrete on the plans, in the specifications, or in the contract item, shall conform to the provisions specified herein. 

• The Engineer, at the Engineer's discretion, will inspect and test the facilities, materials and methods for producing 
the concrete to ensure that minor concrete of the quality suitable for use in the work is obtained. 

 
90-10.02   MATERIALS 

• Minor concrete shall conform to the following requirements: 
 
90-10.02A   Cementitious Material 
• Cementitious material shall conform to the provisions in Section 90-1.01, "Description." 
 
90-10.02B   Aggregate 
• Aggregate shall be clean and free from deleterious coatings, clay balls, roots, and other extraneous materials. 
• The Contractor shall submit to the Engineer for approval, a grading of the combined aggregate proposed for use in 

the minor concrete.  After acceptance of the grading, aggregate furnished for minor concrete shall conform to that grading, 
unless a change is authorized in writing by the Engineer. 

• The Engineer may require the Contractor to furnish periodic test reports of the aggregate grading furnished.  The 
maximum size of aggregate used shall be at the option of the Contractor, but in no case shall the maximum size be larger than 
37.5 mm or smaller than 19 mm. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-10.02B, if, in the Engineer's 
opinion, the furnishing of the gradation is not necessary for the type or amount of concrete work to be constructed. 

 
90-10.02C   Water 
• Water used for washing, mixing, and curing shall be free from oil, salts, and other impurities that would discolor or 

etch the surface or have an adverse affect on the quality of the concrete. 
 
90-10.02D   Admixtures 
• The use of admixtures shall conform to the provisions in Section 90-4, "Admixtures." 
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90-10.03   PRODUCTION 
• Cementitious material, water, aggregate, and admixtures shall be stored, proportioned, mixed, transported, and 

discharged in conformance with recognized standards of good practice that will result in concrete that is thoroughly and 
uniformly mixed, that is suitable for the use intended, and that conforms to requirements specified herein. Recognized 
standards of good practice are outlined in various industry publications such as are issued by American Concrete Institute, 
AASHTO, or the Department. 

• The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01, 
"Description." 

• The amount of water used shall result in a consistency of concrete conforming to the provisions in Section 90-6.06, 
"Amount of Water and Penetration."  Additional mixing water shall not be incorporated into the concrete during hauling or 
after arrival at the delivery point, unless authorized by the Engineer. 

• Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still plastic and 
before stiffening occurs.  An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or more than 
250 revolutions of the drum or blades, after the introduction of the cementitious material to the aggregates, or a temperature 
of concrete of more than 32°C will be considered conditions contributing to the quick stiffening of concrete.  The Contractor 
shall take whatever action is necessary to eliminate quick stiffening, except that the addition of water will not be permitted. 

• The required mixing time in stationary mixers shall be not less than 50 seconds or more than 5 minutes. 
• The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that 

recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly mixed 
concrete. 

• Each load of ready-mixed concrete shall be accompanied by a weighmaster certificate that shall be delivered to the 
Engineer at the discharge location of the concrete, unless otherwise directed by the Engineer.  The weighmaster certificate 
shall be clearly marked with the date and time of day when the load left the batching plant and, if hauled in truck mixers or 
agitators, the time the mixing cycle started. 

• A Certificate of Compliance conforming to the provisions in Section 6–1.07, "Certificates of Compliance," shall be 
furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract, stating that 
minor concrete to be furnished meets contract requirements, including minimum cementitious material content specified. 

 
90-10.04   CURING MINOR CONCRETE 

• Curing minor concrete shall conform to the provisions in Section 90-7, "Curing Concrete." 
 

90-10.05   PROTECTING MINOR CONCRETE 
• Protecting minor concrete shall conform to the provisions in Section 90-8, "Protecting Concrete," except the 

concrete shall be maintained at a temperature of not less than 4°C for 72 hours after placing. 
 

90-10.06   MEASUREMENT AND PAYMENT 
• Minor concrete will be measured and paid for in conformance with the provisions specified in the various sections 

of these specifications covering concrete construction when minor concrete is specified in the specifications, shown on the 
plans, or indicated by contract item in the Engineer's Estimate. 

 
90-11   MEASUREMENT AND PAYMENT 

 
90-11.01   MEASUREMENT 

• Portland cement concrete will be measured in conformance with the provisions specified in the various sections of 
these specifications covering construction requiring concrete. 

• When it is provided that concrete will be measured at the mixer, the volume in cubic meters shall be computed as 
the total mass of the batch in kilograms divided by the density of the concrete in kilograms per cubic meter.  The total mass 
of the batch shall be calculated as the sum of all materials, including water, entering the batch.  The density of the concrete 
will be determined in conformance with the requirements in California Test 518. 

 
90-11.02   PAYMENT 

• Portland cement concrete will be paid for in conformance with the provisions specified in the various sections of 
these specifications covering construction requiring concrete. 

• Full compensation for furnishing and incorporating admixtures required by these specifications or the special 
provisions will be considered as included in the contract prices paid for the concrete involved and no additional compensation 
will be allowed therefor. 
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• Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is not 
required by these specifications or the special provisions, furnishing the admixtures and adding them to the concrete will be 
paid for as extra work as provided in Section 4-1.03D, "Extra Work." 

• Should the Contractor use admixtures in conformance with the provisions in Section 90-4.05, "Optional Use of 
Chemical Admixtures," or Section 90-4.07, "Optional Use of Air-entraining Admixtures," or should the Contractor request 
and obtain permission to use other admixtures for the Contractor’s benefit, the Contractor shall furnish those admixtures and 
incorporate them into the concrete at the Contractor’s expense and no additional compensation will be allowed therefor. 

 

END OF AMENDMENTS 
 

SECTION 2.  PROPOSAL REQUIREMENTS AND CONDITIONS 
2-1.01  GENERAL 

The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the Standard 
Specifications and these special provisions for the requirements and conditions which the bidder must observe in the 
preparation of the Proposal form and the submission of the bid. 

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of 
Proposed Subcontractors," of the Standard Specifications, each proposal shall have listed therein the portion of work that will 
be performed by each subcontractor listed. 

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard 
Specifications will be found following the signature page of the Proposal. 

Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of 
Transportation, Construction Division Chief, 120 S. Spring Street, Room 232, Los Angeles, CA 90012, so that the request is 
received by the Department by close of business on the fourth day, not including Saturdays, Sundays and legal holidays, 
following bid opening. 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal.  Signing 
the Proposal shall also constitute signature of the Noncollusion Affidavit. 

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the contractor to carry out these requirements is a material breach of 
this contract, which may result in the termination of this contract or such other remedy as the recipient deems appropriate.  
Each subcontract signed by the bidder must include this assurance. 

 
2-1.015  FEDERAL LOBBYING RESTRICTIONS 

Section 1352, Title 31, United States Code prohibits Federal funds from being expended by the recipient or any lower 
tier subrecipient of a Federal-aid contract to pay for any person for influencing or attempting to influence a Federal agency or 
Congress in connection with the awarding of any Federal-aid contract, the making of any Federal grant or loan, or the 
entering into of any cooperative agreement. 

If any funds other than Federal funds have been paid for the same purposes in connection with this Federal-aid contract, 
the recipient shall submit an executed certification and, if required, submit a completed disclosure form as part of the bid 
documents. 

A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal agency is included in 
the Proposal.  Standard Form - LLL, "Disclosure of Lobbying Activities," with instructions for completion of the Standard 
Form is also included in the Proposal.  Signing the Proposal shall constitute signature of the Certification. 

The above-referenced certification and disclosure of lobbying activities shall be included in each subcontract and any 
lower-tier contracts exceeding $100,000.  All disclosure forms, but not certifications, shall be forwarded from tier to tier until 
received by the Engineer. 

The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the end of each calendar 
quarter in which there occurs any event that requires disclosure or that materially affects the accuracy of the information 
contained in any disclosure form previously filed by the Contractor, subcontractors and any lower-tier contractors.  An event 
that materially affects the accuracy of the information reported includes: 

 
A. A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to 

influence a covered Federal action; or 
B. A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or, 
C. A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 

Federal action. 
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2-1.02  DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
This project is subject to Part 26, Title 49, Code of Federal Regulations entitled "Participation by Disadvantaged 

Business Enterprises in Department of Transportation Financial Assistance Programs."  The Regulations in their entirety are 
incorporated herein by this reference. 

Bidders shall be fully informed respecting the requirements of the Regulations and the Department's Disadvantaged 
Business Enterprise (DBE) program developed pursuant to the Regulations; particular attention is directed to the following 
matters: 

 
A. A DBE must be a small business concern as defined pursuant to Section 3 of U.S. Small Business Act and relevant 

regulations promulgated pursuant thereto. 
B. A DBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor,  

vendor of material or supplies, or as a trucking company. 
C. A DBE bidder, not bidding as a joint venture with a non-DBE, will be required to document one or a combination of 

the following: 
 

1. The bidder will meet the goal by performing work with its own forces. 
2. The bidder will meet the goal through work performed by DBE subcontractors, suppliers or trucking 

companies. 
3. The bidder, prior to bidding, made adequate good faith efforts to meet the goal. 
 

D. A DBE joint venture partner must be responsible for specific contract items of work, or portions thereof.  
Responsibility means actually performing, managing and supervising the work with its own forces.  The DBE joint 
venture partner must share in the capital contribution, control, management, risks and profits of the joint venture.  
The DBE joint venturer must submit the joint venture agreement with the proposal or the DBE Information form 
required in the Section entitled "Submission of DBE Information" of these special provisions. 

E. A DBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct 
element of the work and must carry out its responsibility by actually performing, managing and supervising the 
work. 

F. DBEs must be certified by either the California Department of Transportation, or by a participating State of 
California or local agency which certifies in conformance with Title 49, Code of Federal Regulations, Part 26, as of 
the date of bid opening.  It is the Contractor's responsibility to verify that DBEs are certified.  Listings of DBEs 
certified by the Department are available from the following sources: 

 
1. The Department's DBE Directory, which is published quarterly.  This Directory may be obtained from the 

Department of Transportation, Materiel Operations Branch, Publication Distribution Unit, 1900 Royal Oaks 
Drive, Sacramento, California  95815, Telephone: (916) 445-3520. 

2. The Department's Electronic Information Bulletin Board Service, which is accessible by modem and is updated 
weekly.  The Bulletin Board may be accessed by first contacting the Department's Business Enterprise Program 
at Telephone: (916) 227-8937 and obtaining a user identification and password. 

3. The Department's web site at http://www.dot.ca.gov/hq/bep/index.htm. 
4. The organizations listed in the Section entitled "DBE Goal for this Project" of these special provisions. 
 

G. Credit for materials or supplies purchased from DBEs will be as follows: 
 

1. If the materials or supplies are obtained from a DBE manufacturer, 100 percent of the cost of the materials or 
supplies will count toward the DBE goal.  A DBE manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, articles, or equipment required under the 
contract and of the general character described by the specifications. 

2. If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the cost of the materials or 
supplies will count toward the DBE goal.  A DBE regular dealer is a firm that owns, operates, or maintains a 
store, warehouse, or other establishment in which the materials, supplies, articles or equipment of the general 
character described by the specifications and required under the contract are bought, kept in stock, and regularly 
sold or leased to the public in the usual course of business.  To be a DBE regular dealer, the firm must be an 
established, regular business that engages, as its principal business and under its own name, in the purchase and 
sale or lease of the products in question.  A person may be a DBE regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of 
business as provided in this paragraph G.2. if the person both owns and operates distribution equipment for the 
products.  Any supplementing of regular dealers' own distribution equipment shall be by a long-term lease 
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agreement and not on an ad hoc or contract-by-contract basis.  Packagers, brokers, manufacturers' 
representatives, or other persons who arrange or expedite transactions are not DBE regular dealers within the 
meaning of this paragraph G.2. 

3. Credit for materials or supplies purchased from a DBE which is neither a manufacturer nor a regular dealer will 
be limited to the entire amount of fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of materials or supplies required on a 
job site, provided the fees are reasonable and not excessive as compared with fees charged for similar services. 

 
H. Credit for DBE trucking companies will be as follows: 
 

1. The DBE must be responsible for the management and supervision of the entire trucking operation for which it 
is responsible on a particular contract, and there cannot be a contrived arrangement for the purpose of meeting 
the DBE goal. 

2. The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on the 
contract. 

3. The DBE receives credit for the total value of the transportation services it provides on the contract using trucks 
its owns, insures, and operates using drivers it employs. 

4. The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE.  
The DBE who leases trucks from another DBE receives credit for the total value of the transportation services 
the lessee DBE provides on the contract. 

5. The DBE may also lease trucks from a non-DBE firm, including an owner-operator.  The DBE who leases 
trucks from a non-DBE is entitled to credit only for the fee or commission it receives as a result of the lease 
arrangement.  The DBE does not receive credit for the total value of the transportation services provided by the 
lessee, since these services are not provided by a DBE. 

6. For the purposes of this paragraph H, a lease must indicate that the DBE has exclusive use of and control over 
the truck.  This does not preclude the leased truck from working for others during the term of the lease with the 
consent of the DBE, so long as the lease gives the DBE absolute priority for use of the leased truck.  Leased 
trucks must display the name and identification number of the DBE. 

 
I. Noncompliance by the Contractor with the requirements of the regulations constitutes a breach of this contract and 

may result in termination of the contract or other appropriate remedy for a breach of this contract. 
J. Bidders are encouraged to use services offered by financial institutions owned and controlled by DBEs. 
 

2-1.02A  DBE GOAL FOR THIS PROJECT 
The Department has established the following goal for Disadvantaged Business Enterprise (DBE) participation for this 

project: 
 
Disadvantaged Business Enterprise (DBE): 10 percent 
 
Bidders may use the services of the following firms to contact interested DBEs.  These firms are available to assist DBEs 

in preparing bids for subcontracting or supplying materials. 
 
The following firms may be contacted for projects in the following locations: 
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Districts 04, 05 (except San Luis Obispo   
 and Santa Barbara Counties),   
06 (except Kern County) and 10:  Districts 08, 11 and 12: 
   
Triaxial Management Services, Inc.  Triaxial Management Services, Inc. 
- Oakland  - San Diego 
  2725 Congress Street, 
1545 Willow Street, 1st Floor  Suite 1-D 
Oakland, CA  94607  San Diego, CA  92110 
Telephone - (510) 286-1313  Telephone - (619) 543-5109 
FAX No. - (510) 286-6792  FAX No. - (619) 543-5108 
   
Districts 07 and 08;   
 in San Luis Obispo and Santa Barbara Counties   
in District 05; and in Kern County in District 06:  Districts 01, 02, 03 and 09: 
   
Triaxial Management Services, Inc.  Triaxial Management Services, Inc. 
- Los Angeles  - Sacramento 
2594 Industry Way, Suite 101  930 Alhambra Blvd., #205 
Lynwood, CA  90262  Sacramento, CA  95816 
Telephone - (310) 537-6677  Telephone - (916) 553-4172 
FAX No. - (310) 637-0128  FAX No. - (916) 553-4173 

 
2-1.02B  SUBMISSION OF DBE INFORMATION 

The required DBE information shall be submitted on the "CALTRANS BIDDER - DBE INFORMATION" form 
included in the Proposal.  If the DBE information is not submitted with the bid, the DBE Information form shall be removed 
from the documents prior to submitting the bid. 

It is the bidder's responsibility to make enough work available to DBEs and to select those portions of the work or 
material needs consistent with the available DBEs to meet the goal for DBE participation or to provide information to 
establish that, prior to bidding, the bidder made adequate good faith efforts to do so. 

If DBE information is not submitted with the bid, the apparent successful bidder (low bidder), the second low bidder and 
the third low bidder shall submit DBE information to the Department of Transportation, 1120 N Street, Room 0200, MS #26, 
Sacramento, California  95814 so the information is received by the Department no later than 4:00 p.m. on the fourth day, not 
including Saturdays, Sundays and legal holidays, following bid opening.  DBE information sent by U.S. Postal Service 
certified mail with return receipt and certificate of mailing and mailed on or before the third day, not including Saturdays, 
Sundays and legal holidays, following bid opening will be accepted even if it is received after the fourth day following bid 
opening.  Failure to submit the required DBE information by the time specified will be grounds for finding the bid or 
proposal nonresponsive.  Other bidders need not submit DBE information unless requested to do so by the Department. 

The bidder's DBE information shall establish that good faith efforts to meet the DBE goal have been made.  To establish 
good faith efforts, the bidder shall demonstrate that the goal will be met or that, prior to bidding, adequate good faith efforts 
to meet the goal were made. 

Bidders are cautioned that even though their submittal indicates they will meet the stated DBE goal, their submittal 
should also include their adequate good faith efforts information along with their DBE goal information to protect their 
eligibility for award of the contract in the event the Department, in its review, finds that the goal has not been met. 

The bidder's DBE information shall include the names, addresses and phone numbers of DBE firms that will participate, 
with a complete description of work or supplies to be provided by each, the dollar value of each DBE transaction, and a 
written confirmation from the DBE that it is participating in the contract.  A copy of the DBE's quote will serve as written 
confirmation that the DBE is participating in the contract.  When 100 percent of a contract item of work is not to be 
performed or furnished by a DBE, a description of the exact portion of that work to be performed or furnished by that DBE 
shall be included in the DBE information, including the planned location of that work.  The work that a DBE prime 
contractor has committed to performing with its own forces as well as the work that it has committed to be performed by 
DBE subcontractors, suppliers and trucking companies will count toward the goal. 

The information necessary to establish the bidder's adequate good faith efforts to meet the DBE goal should include: 
 
A. The names and dates of each publication  in which a request for DBE participation for this project was placed by the 

bidder. 
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B. The names and dates of written notices sent to certified DBEs soliciting bids for this project and the dates and 
methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. 

C. The items of work which the bidder made available to DBE firms, including, where appropriate, any breaking down 
of the contract work items (including those items normally performed by the bidder with its own forces) into 
economically feasible units to facilitate DBE participation.  It is the bidder's responsibility to demonstrate that 
sufficient work to meet the DBE goal was made available to DBE firms. 

D. The names, addresses and phone numbers of rejected DBE firms, the firms selected for that work, and  the reasons 
for the bidder's choice.   

E. Efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance, and any technical 
assistance or information related to the plans, specifications and requirements for the work which was provided to 
DBEs. 

F. Efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or 
services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or 
its affiliate. 

G. The names of agencies contacted to provide assistance in contacting, recruiting and using DBE firms. 
H. Any additional data to support a demonstration of good faith efforts. 
 

SECTION 3.  AWARD AND EXECUTION OF CONTRACT 
The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the Standard 

Specifications and these special provisions for the requirements and conditions concerning award and execution of contract. 
The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the 

requirements prescribed and who has met the goal for DBE participation or has demonstrated, to the satisfaction of the 
Department, adequate good faith efforts to do so.  Meeting the goal for DBE participation or demonstrating, to the 
satisfaction of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract. 

The contract shall be signed by the successful bidder and returned, together with contract bonds, within 4 days, not 
including Saturdays, Sundays and legal holidays, after the bidder has received notice that the contract has been awarded.  
Failure to do so shall be just cause for forfeiture of the proposal guaranty.  The executed contract documents shall be 
delivered to the following address:  Department of Transportation, P.O. Box 942874, Sacramento, CA  94274-0001, Attn:  
Office Engineer (MS 43) - Contracts. 

The bidder's attention is also directed to the provisions  in these special provisions for the requirements and conditions 
concerning submittal of DBE information.A "Payee Data Record" form will be included in the contract documents to be 
executed by the successful bidder.  The purpose of the form is to facilitate the collection of taxpayer identification data.  The 
form shall be completed and returned to the Department by the successful bidder with the executed contract and contract 
bonds.  For the purposes of the form, payee shall be deemed to mean the successful bidder.  The form is not to be completed 
for subcontractors or suppliers.  Failure to complete and return the "Payee Data Record" form to the Department as provided 
herein will result in the retention of 31 percent of payments due the contractor and penalties of up to $20,000.  This retention 
of payments for failure to complete the "Payee Data Record" form is in addition to any other retention of payments due the 
Contractor. 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion," 
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions. 

  The Contractor shall begin work within 1 calendar day after the contract has been approved by the Attorney General or 
the attorney appointed and authorized to represent the Department of Transportation. 

The work shall be diligently prosecuted to completion before the expiration of 95 WORKING DAYS beginning on the 
first working day after the day of contract award. 

The Contractor shall pay to the State of California the sum of $2,000.00 per day, for each and every calendar day's delay 
in finishing the work in excess of the number of working days prescribed above. 

The time limit specified for the completion of the work contemplated herein is considered insufficient to permit 
completion of the work by the Contractor working a normal number of hours per day or week on a single shift basis.  Should 
the Contractor fail to maintain the progress of the work in conformance with "Progress Schedule (Critical Path Method)" of 
these special provisions, additional shifts shall be required to the extent necessary to ensure that the progress conforms to the 
above mentioned schedule and that the work will be completed within the time limit specified. 

Full compensation for additional costs incurred by compliance with the provisions in this section shall be considered as 
included in the prices paid for the various contract items of work and no additional compensation will be allowed therefor. 

The 72 hours advance notice before beginning work referred to in Section 8-1.03 is changed to 24 hours advance notice 
for this project. 
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A working day as defined in said Section 8-1.06 is re-defined for this project.  Subparagraph (a) of the second paragraph 
in Section 8-1.06 shall not apply.  Saturdays, Sundays and legal holidays, except days of inclement weather, will be counted 
as working days. 

Attention is directed to the plans and to the provisions in "Order of Work," "Maintaining Traffic," "Retaining Wall 
Removal," "Steel Piling" and "Concrete Structures" of these special provisions. 

Incentive payments and disincentive deductions shall conform to the following: 
 
A. For each and every working day the work is completed before the expiration of 95 working days, the Contractor 

shall receive an incentive payment of $8,000 per working day.  The maximum total incentive payment will not 
exceed $200,000. 

B. For each and every working day in excess of 95 working days to complete the work shown on the plans, a 
disincentive deduction of $8,000 per working day will be deducted from any monies due, or that may become due to 
the Contractor under this contract. 

C. Partial hours will be counted as one working day used by the Contractor for the purpose of calculating incentives 
and disincentives. 

 
Liquidated damages shall accrue separately and independently of disincentive deductions. 
 

SECTION 5.  GENERAL 
 

SECTION 5-1.  MISCELLANEOUS 
 

5-1.01  PLANS AND WORKING DRAWINGS 
When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings 

shall be submitted to:  Division of Structure Design, Documents Unit, Mail Station 9, 1801 30th Street, Sacramento, 
CA  95816, Telephone (916) 227-8252. 

 
5-1.011  EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK 

Attention is directed to "Differing Site Conditions" of these special provisions regarding physical conditions at the site 
which may differ from those indicated in "Materials Information," log of test borings or other geotechnical information 
obtained by the Department's investigation of site conditions. 

 
5-1.012  DIFFERING SITE CONDITIONS 

Attention is directed to Section 5-1.116, "Differing Site Conditions," of the Standard Specifications. 
During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from 

those indicated in the "Materials Information," log of test borings, other geotechnical data obtained by the Department's 
investigation of subsurface conditions, or an examination of the conditions above ground at the site, the party discovering 
those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed 
and before the affected work is performed. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an 
adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of 
Section 9-1.04, "Notice of Potential Claim," of the Standard Specifications and as specified herein; otherwise the decision of 
the Engineer shall be deemed to have been accepted by the Contractor as correct.  The notice of potential claim shall set forth 
in what respects the Contractor's position differs from the Engineer's determination and provide any additional information 
obtained by the Contractor, including but not limited to additional geotechnical data.  The notice of potential claim shall be 
accompanied by the Contractor's certification that the following were made in preparation of the bid:  a review of the 
contract, a review of the "Materials Information,"  a review of the log of test borings and other records of geotechnical data to 
the extent they were made available to bidders prior to the opening of bids, and an examination of the conditions above 
ground at the site.  Supplementary information, obtained by the Contractor subsequent to the filing of the notice of potential 
claim, shall be submitted to the Engineer in an expeditious manner. 

 
5-1.013  LINES AND GRADES 

Attention is directed to Section 5-1.07, "Lines and Grades," of the Standard Specifications. 
Stakes or marks will be set by the Engineer in conformance with the requirements in Chapter 12, "Construction 

Surveys," of the Department's Surveys Manual. 
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5-1.015  LABORATORY 
When a reference is made in the specifications to the "Laboratory," the reference shall mean Division of Engineering 

Services - Materials Engineering and Testing Services and Division of Engineering Services - Geotechnical Services of the 
Department of Transportation, or established laboratories of the various Districts of the Department, or other laboratories 
authorized by the Department to test materials and work involved in the contract.  When a reference is made in the 
specifications to the "Transportation Laboratory," the reference shall mean Division of Engineering Services - Materials 
Engineering and Testing Services and Division of Engineering Services - Geotechnical Services, located at 5900 Folsom 
Boulevard, Sacramento, CA  95819, Telephone (916) 227-7000. 

 
5-1.017  CONTRACT BONDS 

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions. 
The payment bond shall be in a sum not less than one hundred percent of the total amount payable by the terms of the 

contract. 
 

5-1.019  COST REDUCTION INCENTIVE 
Attention is directed to Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications. 
Prior to preparing a written cost reduction proposal, the Contractor shall request a meeting with the Engineer to discuss 

the proposal in concept.  Items of discussion will also include permit issues, impact on other projects, impact on the project 
schedule, peer reviews, overall merit of the proposal, and review times required by the Department and other agencies. 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in contract time, 50 percent of that contract time reduction shall be credited to the State by reducing the contract 
working days, not including plant establishment.  Attention is directed to "Beginning of Work, Time of Completion and 
Liquidated Damages" of these special provisions regarding the working days. 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in traffic congestion or avoids traffic congestion during construction, 60 percent of the estimated net savings in 
construction costs attributable to the cost reduction proposal will be paid to the Contractor.  In addition to the requirements in 
Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications, the Contractor shall provide detailed comparisons 
of the traffic handling between the existing contract and the proposed change, and estimates of the traffic volumes and 
congestion. 

 
5-1.02  LABOR NONDISCRIMINATION 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of 
Regulations. 

 
NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOV. CODE, SECTION 12990) 
Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor Nondiscrimination," of 
the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard 
California Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications are applicable to all 
nonexempt State construction contracts and subcontracts of $5000 or more. 

 
5-1.022  PAYMENT OF WITHHELD FUNDS 

Payment of withheld funds shall conform to Section 9-1.065, "Payment of Withheld Funds," of the Standard 
Specifications and these special provisions. 

Funds withheld from progress payments to ensure performance of the contract that are eligible for payment into escrow 
or to an escrow agent pursuant to Section 10263 of the California Public Contract Code do not include funds withheld or 
deducted from payment due to failure of the Contractor to fulfill a contract requirement. 

 
5-1.03  INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and 
claim payments as follows: 

 
A. Unpaid progress payments, payment after acceptance, and final payments shall begin to accrue interest 30 days after 

the Engineer prepares the payment estimate. 
B. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate following 

receipt of a properly submitted and undisputed extra work bill.  To be properly submitted, the bill must be submitted 
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within 7 days of the performance of the extra work and in conformance with the provisions in Section 9-1.03C, 
"Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications.  An undisputed extra work bill 
not submitted within 7 days of performance of the extra work will begin to accrue interest 30 days after the 
preparation of the second pay estimate following submittal of the bill. 

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments, and extra 
work payments shall be 10 percent per annum. 

D. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6 percent 
per annum.  Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in 
sufficient detail to enable the Engineer to ascertain the basis and amount of said claim, protest or dispute. 

 
The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of 

Civil Code Section 3289. 
 

5-1.031  FINAL PAYMENT AND CLAIMS 
Attention is directed to Section 9-1.07B, "Final Payment and Claims," of the Standard Specifications. 
If the Contractor files a timely written statement of claims in response to the proposed final estimate, the District that 

administers the contract will submit a claim position letter to the Contractor by hand delivery or deposit in the U.S. mail 
within 135 days of acceptance of the contract.  The claim position letter will delineate the District's position on the 
Contractor's claims.  If the Contractor disagrees with the claim position letter, the Contractor shall submit a written 
notification of its disagreement to be received by the District not later than 15 days after the Contractor's receipt of the claim 
position letter.  The written notification of disagreement shall set forth the basis for the Contractor's disagreement and be 
submitted to the office designated in the claim position letter.  The Contractor's failure to provide a timely, written 
notification of disagreement shall constitute the Contractor's acceptance and agreement with the determinations provided in 
the claim position letter and with final payment pursuant to the claim position letter. 

If the Contractor files a timely notification of disagreement with the District claim position letter, the board of review 
designated by the District Director to review claims that remain in dispute will meet with the Contractor within 45 days after 
receipt by the District of the notification of disagreement.  Attendance by the Contractor at the board of review meeting shall 
be mandatory. 

If the District fails to submit a claim position letter to the Contractor within 135 days after the acceptance of the contract 
and the Contractor has claims that remain in dispute, the Contractor may request a meeting with the board of review 
designated by the District Director to review claims that remain in dispute.  The Contractor's request for a meeting shall 
identify the claims that remain in dispute.  If the Contractor files a request for a meeting, the board of review will meet with 
the Contractor within 45 days after the District receives the request for the meeting.  Attendance by the Contractor at the 
District Director's board of review meeting shall be mandatory. 

Failure of the Contractor to file a timely written statement of claims in response to the proposed final estimate, or to file 
a timely notification of disagreement with the District claim position letter, or to attend the District Director's board of review 
meeting shall constitute a failure to pursue diligently and exhaust the administrative procedures in the contract and shall be a 
bar to arbitration in conformance with the requirements in Section 10240.2 of the California Public Contract Code. 

 
5-1.04  PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.09, 
"Public Safety," of the Standard Specifications and these special provisions. 

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle 
or storage area when the following conditions exist: 

 
A. Excavations.—The near edge of the excavation is 3.6 m or less from the edge of the lane, except: 
 

1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by 
traffic or the public. 

2. Excavations less than 0.3-m deep. 
3. Trenches less than 0.3-m wide for irrigation pipe or electrical conduit, or excavations less than 0.3-m in 

diameter. 
4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. 
5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:horizontal). 
6. Excavations protected by existing barrier or railing. 
 

B. Temporarily Unprotected Permanent Obstacles.—The work includes the installation of a fixed obstacle together 
with a protective system, such as a sign structure together with protective railing, and the Contractor elects to install 
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the obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with 
permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace 
such railing complete in place during the same day. 

C. Storage Areas.—Material or equipment is stored within 3.6 m of the lane and the storage is not otherwise prohibited 
by the provisions of the Standard Specifications and these special provisions. 

 
The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public 

Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be offset a minimum of 4.6 m from the 
edge of the traffic lane open to public traffic.  The temporary railing shall be installed on a skew toward the edge of the traffic 
lane of not more than 0.3-m transversely to 3 m longitudinally with respect to the edge of the traffic lane.  If the 4.6-m 
minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum 
available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash 
cushion modules shall be installed at the approach end of the temporary railing. 

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing (Type K)," of the 
Standard Specifications.  Temporary railing (Type K), conforming to the details shown on 1999 Standard Plan T3, may be 
used.  Temporary railing (Type K) fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be 
used, provided the fabrication date is printed on the required Certificate of Compliance. 

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these 
special provisions. 

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is 
operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the 
Standard Specifications and these special provisions: 

 
Approach Speed of Public Traffic (Posted Limit) 

 (Kilometers Per Hour) 
Work Areas 

Over 72 (45 Miles Per Hour) Within 1.8 m of a traffic lane but not on a traffic lane 
56 to 72 (35 to 45 Miles Per Hour) Within 0.9-m of a traffic lane but not on a traffic lane 

 
The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing 

or barrier. 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators 

shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an existing lane to 
less than 3 m without written approval from the Engineer. 

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones 
or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way.  The 
spacing of the cones or delineators shall be not more than the spacing used for the lane closure. 

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians. 
Full compensation for conforming to the provisions in this section "Public Safety," including furnishing and installing 

temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid 
for the various items of work involved and no additional compensation will be allowed therefor. 

 
5-1.05  TESTING 

Testing of materials and work shall conform to the provisions in Section 6-3, "Testing," of the Standard Specifications 
and these special provisions. 

Whenever the provisions of Section 6-3.01, "General," of the Standard Specifications refer to tests or testing, it shall 
mean tests to assure the quality and to determine the acceptability of the materials and work. 

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as determined by the tests 
performed by the Department, and the costs for testing of material sources identified by the Contractor which are not used for 
the work, from moneys due or to become due to the Contractor.  The amount deducted will be determined by the Engineer. 

 
5-1.06  REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and 
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as 
defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe.  The Contractor shall 
immediately cease work in the affected area and report the condition to the Engineer in writing. 
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In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed by 
separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and 
the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 

 
5-1.07  YEAR 2000 COMPLIANCE 

This contract is subject to Year 2000 Compliance for automated devices in the State of California. 
Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have or 

create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999.  The year 2000 is 
recognized and processed as a leap year.  The product shall operate accurately in the manner in which the product was 
intended for date operation without requiring manual intervention. 

The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in conformance with the 
provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for all automated devices furnished 
for the project. 

 
5-1.075  BUY AMERICA REQUIREMENTS 

Attention is directed to the "Buy America" requirements of the Surface Transportation Assistance Act of 1982 
(Section 165) and the Intermodal Surface Transportation Efficiency Act of 1991 (ISTEA) Sections 1041(a) and 1048(a), and 
the regulations adopted pursuant thereto.  In conformance with the law and regulations, all manufacturing processes for steel 
and iron materials furnished for incorporation into the work on this project shall occur in the United States; with the 
exception that pig iron and processed, pelletized and reduced iron ore manufactured outside of the United States may be used 
in the domestic manufacturing process for such steel and iron materials.  The application of coatings, such as epoxy coating, 
galvanizing, painting, and other coatings that protect or enhance the value of steel or iron materials shall be considered a 
manufacturing process subject to the "Buy America" requirements. 

A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the 
Standard Specifications shall be furnished for steel and iron materials.  The certificates, in addition to certifying that the 
materials comply with the specifications, shall specifically certify that all manufacturing processes for the materials occurred 
in the United States, except for the above exceptions. 

The requirements imposed by the law and regulations do not prevent a minimal use of foreign steel and iron materials if 
the total combined cost of the materials used does not exceed one-tenth of one percent (0.1 percent) of the total contract cost 
or $2500, whichever is greater.  The Contractor shall furnish the Engineer acceptable documentation of the quantity and 
value of the foreign steel and iron prior to incorporating the materials into the work. 

 
5-1.08  SUBCONTRACTOR AND DBE RECORDS 

The Contractor shall maintain records showing the name and business address of each first-tier subcontractor.  The 
records shall also show the name and business address of every DBE subcontractor, DBE vendor of materials and DBE 
trucking company, regardless of tier.  The records shall show the date of payment and the total dollar figure paid to all of 
these firms.  DBE prime contractors shall also show the date of work performed by their own forces along with the 
corresponding dollar value of the work. 

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (F) and certified 
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer.  The form shall 
be furnished to the Engineer within 90 days from the date of contract acceptance.  $10,000 will be withheld from payment 
until the Form CEM-2402 (F) is submitted.  The amount will be returned to the Contractor when a satisfactory Form CEM-
2402 (F) is submitted. 

Prior to the fifteenth of each month, the Contractor shall submit documentation to the Engineer showing the amount paid 
to DBE trucking companies listed in the Contractor's DBE information.  This monthly documentation shall indicate the 
portion of the revenue paid to DBE trucking companies which is claimed toward DBE participation.  The Contractor shall 
also obtain and submit documentation to the Engineer showing the amount paid by DBE trucking companies to all firms, 
including owner-operators, for the leasing of trucks.  The DBE who leases trucks from a non-DBE is entitled to credit only 
for the fee or commission it receives as a result of the lease arrangement.  The records must confirm that the amount of credit 
claimed toward DBE participation conforms with Section 2-1.02, "Disadvantaged Business Enterprise," of these special 
provisions. 

The Contractor shall also obtain and submit documentation to the Engineer showing the truck number, owner's name, 
California Highway Patrol CA number, and if applicable, the DBE certification number of the owner of the truck for all 
trucks used during that month for which DBE participation will be claimed.  This documentation shall be submitted on Form 
CEM-2404 (F). 
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5-1.083  DBE CERTIFICATION STATUS 

If a DBE subcontractor is decertified during the life of the project, the decertified subcontractor shall notify the 
Contractor in writing with the date of decertification.  If a subcontractor becomes a certified DBE during the life of the 
project, the subcontractor shall notify the Contractor in writing with the date of certification.  The Contractor shall furnish the 
written documentation to the Engineer. 

Upon completion of the contract, Form CEM-2403 (F) indicating the DBE's existing certification status shall be signed 
and certified correct by the Contractor.  The certified form shall be furnished to the Engineer within 90 days from the date of 
contract acceptance. 

 
5-1.086  PERFORMANCE OF DBE SUBCONTRACTORS AND SUPPLIERS 

The DBEs listed by the Contractor in response to the provisions in Section 2-1.02B, "Submission of DBE Information,"  
and Section 3, "Award and Execution of Contract," of these special provisions, which are determined by the Department to 
be certified DBEs, shall perform the work and supply the materials for which they are listed, unless the Contractor has 
received prior written authorization to perform the work with other forces or to obtain the materials from other sources. 

Authorization to use other forces or sources of materials may be requested for the following reasons: 
 
A. The listed DBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written contract, 

when such written contract, based upon the general terms, conditions, plans and specifications for the project, or on 
the terms of such subcontractor's or supplier's written bid, is presented by the Contractor. 

B. The listed DBE becomes bankrupt or insolvent. 
C. The listed DBE fails or refuses to perform the subcontract or furnish the listed materials. 
D. The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DBE subcontractor 

fails or refuses to meet the bond requirements of the Contractor. 
E. The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial conformance 

with the plans and specifications, or the subcontractor is substantially delaying or disrupting the progress of the 
work. 

F. It would be in the best interest of the State. 
 
The Contractor shall not be entitled to any payment for such work or material unless it is performed or supplied by the 

listed DBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the Engineer. 
 

5-1.09  SUBCONTRACTING 
Attention is directed to the provisions in Section 8-1.01, "Subcontracting," of the Standard Specifications, and Section 2, 

"Proposal Requirements and Conditions," and Section 3, "Award and Execution of Contract," of these special provisions. 
Pursuant to the provisions of Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list 

of contractors ineligible to perform work as a subcontractor on a public works project.  This list of debarred contractors is 
available from the Department of Industrial Relations web site at: 

 
 http://www.dir.ca.gov/DLSE/Debar.html. 
 
The provisions in the third paragraph of Section 8-1.01, "Subcontracting," of the Standard Specifications, that the 

Contractor shall perform with the Contractor's own organization contract work amounting to not less than 50 percent of the 
original contract price, is not changed by the Federal Aid requirement specified under "Required Contract Provisions Federal-
Aid Construction Contracts" in Section 14 of these special provisions that the Contractor perform not less than 30 percent of 
the original contract work with the Contractor's own organization. 

Each subcontract and any lower tier subcontract that may in turn be made shall include the "Required Contract 
Provisions Federal-Aid Construction Contracts" in Section 14 of these special provisions.  This requirement shall be enforced 
as follows: 

 
A. Noncompliance shall be corrected.  Payment for subcontracted work involved will be withheld from progress 

payments due, or to become due, until correction is made.  Failure to comply may result in termination of the 
contract. 

 
In conformance with the Federal DBE regulations Sections 26.53(f)(1) and  26.53(f)(2) Part 26, Title 49 CFR: 
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A.  The Contractor shall not terminate for convenience a DBE subcontractor listed in response to Section 2-1.02B, 
"Submission of DBE Information," and then perform that work with its own forces, or those of an affiliate without 
the written consent of the Department, and 

B.  If a DBE subcontractor is terminated or fails to complete its work for any reason, the Contractor will be required to 
make good faith efforts to substitute another DBE subcontractor for the original DBE subcontractor, to the extent 
needed to meet the contract goal. 

 
The requirement in Section 2-1.02, "Disadvantaged Business Enterprise (DBE)," of these special provisions that DBEs 

must be certified on the date bids are opened does not apply to DBE substitutions after award of the contract. 
 

5-1.10  PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 
Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and Section 7108.5 of 

the Business and Professions Code concerning prompt payment to subcontractors. 
 

5-1.102  PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 
The Contractor shall return all moneys withheld in retention from the subcontractor within 30 days after receiving 

payment for work satisfactorily completed, even if the other contract work is not completed and has not been accepted in 
conformance with Section 7-1.17, "Acceptance of Contract," of the Standard Specifications.  This requirement shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient subcontract 
performance or noncompliance by a subcontractor. 

 
5-1.103  RECORDS 

The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a manner as to provide a 
clear distinction between, the following six categories of costs of work during the life of the contract: 

 
A. Direct costs of contract item work. 
B. Direct costs of changes in character in conformance with Section 4-1.03C, "Changes in Character of Work," of the 

Standard Specifications. 
C. Direct costs of extra work in conformance with Section 4-1.03D, "Extra Work," of the Standard Specifications. 
D. Direct costs of work not required by the contract and performed for others. 
E. Direct costs of work performed under a notice of potential claim in conformance with the provisions in Section 

9-1.04, "Notice of Potential Claim," of the Standard Specifications. 
F. Indirect costs of overhead. 
 
Cost accounting records shall include the information specified for daily extra work reports in Section 9-1.03C, 

"Records," of the Standard Specifications.  The requirements for furnishing the Engineer completed daily extra work reports 
shall only apply to work paid for on a force account basis. 

The cost accounting records for the contract shall be maintained separately from other contracts, during the life of the 
contract, and for a period of not less than 3 years after the date of acceptance of the contract.  If the Contractor intends to file 
claims against the Department, the Contractor shall keep the cost accounting records specified above until complete 
resolution of all claims has been reached. 

 
5-1.11  PARTNERING 

The State will promote the formation of a "Partnering" relationship with the Contractor in order to effectively complete 
the contract to the benefit of both parties.  The purpose of this relationship is to maintain a cooperative communication and to 
mutually resolve conflicts at the lowest responsible management level. 

The Contractor may request the formation of a "Partnering" relationship by submitting a request in writing to the 
Engineer after approval of the contract.  If the Contractor's request for "Partnering" is approved by the Engineer, scheduling 
of a "Partnering Workshop," selecting the "Partnering" facilitator and workshop site, and other administrative details shall be 
as agreed to by both parties.  If agreed to by the parties, additional "Partnering Workshops" will be conducted as needed 
throughout the life of the contract. 

The costs involved in providing the "Partnering Workshop" facilitator and workshop site will be borne equally by the 
State and the Contractor.  The division of cost will be made by determining the cost in providing the "Partnering Workshop" 
facilitator and workshop site in conformance with the provisions in Section 9-1.03B, "Work Performed by Special Forces or 
Other Special Services," of the Standard Specifications, and paying to the Contractor one-half of that cost, except no markups 
will be allowed. 



Contract No.  07-166104 
54 

All other costs associated with "Partnering Workshops" will be borne separately by the party incurring the costs, such as 
wages and travel expenses, and no additional compensation will be allowed therefor. 

The establishment of a "Partnering" relationship will not change or modify the terms and conditions of the contract and 
will not relieve either party of the legal requirements of the contract. 

 
5-1.12  AREAS FOR CONTRACTOR'S USE 

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the Standard 
Specifications and these special provisions. 

The highway right of way shall be used only for purposes that are necessary to perform the required work.  The 
Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary 
to perform the required work. 

No State-owned parcels adjacent to the right of way are available for the exclusive use of the Contractor within the 
contract limits.  The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of 
equipment or materials, or for other purposes. 

No area is available within the contract limits for the exclusive use of the Contractor.  However, temporary storage of 
equipment and materials on State property may be arranged with the Engineer, subject to the prior demands of State 
maintenance forces and to other contract requirements.  Use of the Contractor's work areas and other State-owned property 
shall be at the Contractor's own risk, and the State shall not be held liable for damage to or loss of materials or equipment 
located within such areas. 

 
5-1.13  PAYMENTS 

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the Standard 
Specifications and these special provisions. 

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard 
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum 
value of the contract item of work which will be recognized for progress payment purposes: 

 
A. Remove Retaining Wall (Portion) 21,000.00 
 
After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard 

Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment 
purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the 
contract. 

In determining the partial payments to be made to the Contractor, only the following listed materials will be considered 
for inclusion in the payment as materials furnished but not incorporated in the work: 

 
A. Steel Piling  
B. Bar Reinforcing Steel  
C. Culvert Pipe  
D. Pipe Supports 
E. Catch Basin Filter Inserts 
F. Miscellaneous Iron and Steel 

 
5-1.14  SOUND CONTROL REQUIREMENTS 

Sound control shall conform to the provisions in Section 7-1.01I, "Sound Control Requirements," of the Standard 
Specifications and these special provisions. 

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 7:00 a.m., shall not exceed 86 dBa 
at a distance of 15 m.  This requirement shall not relieve the Contractor from responsibility for complying with local 
ordinances regulating noise level. 

The noise level requirement shall apply to the equipment on the job or related to the job, including but not limited to 
trucks, transit mixers or transient equipment that may or may not be owned by the Contractor.  The use of loud sound signals 
shall be avoided in favor of light warnings except those required by safety laws for the protection of personnel. 

Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid 
for the various contract items of work involved and no additional compensation will be allowed therefor. 
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5-1.15  RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 
The location of the retaining wall on Route 1 (Pacific Coast Highway) KP 67.1 (PM 41.7) is within an area controlled by 

the Regional Water Quality Control Board.  Regional Water Quality Control Board Order No. CAG994001, CI-8302 has 
been issued covering work to be performed under this contract.  The Contractor shall be fully informed of rules, regulations, 
and conditions that may govern the Contractor's operations in the areas and shall conduct the work accordingly. 

Copies of the order may be obtained at the office of the District Director of Transportation at District 7, Office of 
Construction, Change Order Desk, located in a secure building at 801 South Grand Avenue, Los Angeles, California 
90017-4613.  Prospective bidders shall telephone 213-897-0054 in advance to make arrangements for entering the building. 

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance," 
of the Standard Specifications. 

The Contractor's attention is directed to "Order of Work" of these special provisions and to the following conditions 
which are among those established by the Regional Water Quality Control Board in their Order for this project: 

 
A Fuel and water tanks shall be kept a maximum distance from the ocean as required by regulatory agencies that 

include the California Coastal Commission, Department of Fish and Game and the Fire Department. 
B. Based on the investigation report by Geocon, included as a "Materials Information Handout" (Geocon Report, June 

2001), construction dewatering may be required during construction of the retaining wall.  Groundwater may 
interfere with construction during trenching and installation of support columns associated with the retaining wall.  
Disposal of excess groundwater shall be considered as part of the Contractor’s bid.  Excess groundwater shall be 
hauled away or discharged to the ocean.  The report includes information on the depth of the groundwater and its 
general qualitative analyses.  Also included in the "Materials Information Handout" is the  California Regional 
Water Quality Control Board’s special Permit for Discharge of the Excess water to the Ocean, allowed under certain 
conditions.  Prior to construction, the Contractor shall submit a Storm Water Pollution Prevention Plan to the 
Engineer.  The plan will be submitted to the California Regional Water Control Board for approval prior to 
construction. 

 
Changes in the above listed conditions proposed by the Contractor shall be submitted to the Engineer for transmittal to 

the Regional Water Quality Control Board for their approval.  Changes shall not be implemented until approved in writing by 
the Regional Water Quality Control Board. 

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications.  Days during which the 
Contractor's operations are restricted in the floodway by the requirements of this section shall be considered to be 
nonworking days if these restrictions cause a delay in the current controlling operation or operations. 

 
5-1.16  RELATIONS WITH CALIFORNIA COASTAL COMMISSION 

A portion of this project is located within the jurisdiction of the California Coastal Commission.  A permit has been 
issued to the Department of Transportation by the Coastal Commission.  The Contractor shall be fully informed of the 
requirements of this permit as well as rules, regulations, and conditions that may govern the Contractor's operations in these 
areas and shall conduct the work accordingly. 

Copies of the permit may be obtained at the office of the District Director of Transportation at District 7, Office of 
Construction, Change Order Desk, located in a secure building at 801 South Grand Avenue, Los Angeles, California 90017-
4613.  Prospective bidders shall telephone 213-897-0054 in advance to make arrangements for entering the building. 

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," and 7-1.12, 
"Indemnification and Insurance," of the Standard Specifications. 

Modifications to the permit between the Department of Transportation and the California Coastal Commission which are 
proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the California Coastal Commission 
for their consideration. 

When the Contractor is notified by the Engineer that a modification to the permit is under consideration, no work shall 
be performed which is inconsistent with the original permit or proposed modification until the Department and California 
Coastal Commission take action on the proposed modifications.  Compensation for delay will be determined in conformance 
with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract. 
Modifications to any permit between the Department of Transportation and the California Coastal Commission will be 

fully binding on the Contractor.  The provisions of this section shall be made a part of every subcontract executed pursuant to 
this contract. 
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SECTION 6.  (BLANK) 
 

SECTION 7.  (BLANK) 
 

SECTION 8.  MATERIALS 
 

SECTION 8-1.  MISCELLANEOUS 
 

8-1.01  SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS 
Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.  

When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State, 
materials and products in the United States Standard Measures which are of equal quality and of the required properties and 
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to the 
following provisions: 

 
A. Materials and products shown on the plans or in the special provisions as being equivalent may be substituted for the 

metric materials and products specified or detailed on the plans. 
B. Before other non-metric materials and products will be considered for use, the Contractor shall furnish, at the 

Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are 
equal to or better than the materials and products specified or detailed on the plans.  The burden of proof as to the 
quality and suitability of substitutions shall be upon the Contractor and the Contractor shall furnish necessary 
information as required by the Engineer.  The Engineer will be the sole judge as to the quality and suitability of the 
substituted materials and products and the Engineer's decision will be final. 

C. When the Contractor elects to substitute non-metric materials and products, including materials and products shown 
on the plans or in the special provisions as being equivalent, the list of sources of material specified in Section 6-
1.01, "Source of Supply and Quality of Materials," of the Standard Specification shall include a list of substitutions 
to be made and contract items involved.  In addition, for a change in design or details, the Contractor shall submit 
plans and working drawings in conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," 
of the Standard Specifications.  The plans and working drawings shall be submitted at least 7 days before the 
Contractor intends to begin the work involved. 

 
Unless otherwise specified, the following substitutions of materials and products will be allowed: 
 

SUBSTITUTION TABLE FOR SIZES OF HIGH STRENGTH STEEL FASTENERS 
 ASTM Designation:  A 325M 

METRIC SIZE SHOWN ON THE PLANS 
mm x thread pitch 

SIZE TO BE SUBSTITUTED  
inch 

M16 x 2 5/8 
M20 x 2.5 3/4 
M22 x 2.5 7/8 
M24 x 3 1 
M27 x 3 1-1/8 

M30 x 3.5 1-1/4 
M36 x 4 1-1/2 
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SUBSTITUTION TABLE FOR PLAIN WIRE REINFORCEMENT 
ASTM Designation:  A 82 

METRIC SIZE SHOWN ON THE PLANS 
mm

2
 

SIZE TO BE SUBSTITUTED 
inch

2
 x 100 

MW9 W1.4 
MW10 W1.6 
MW13 W2.0 
MW15 W2.3 
MW19 W2.9 
MW20 W3.1 
MW22 W3.5 
MW25 W3.9, except W3.5 in piles only 
MW26 W4.0 
MW30 W4.7 
MW32 W5.0 
MW35 W5.4 
MW40 W6.2 
MW45 W6.5 
MW50 W7.8 
MW55 W8.5, except W8.0 in piles only 
MW60 W9.3 
MW70 W10.9, except W11.0 in piles only 
MW80 W12.4 
MW90 W14.0 

MW100 W15.5 
 

SUBSTITUTION TABLE FOR BAR REINFORCEMENT 
METRIC BAR DESIGNATION 

NUMBER1 SHOWN ON THE PLANS 
BAR DESIGNATION 

NUMBER2 TO BE SUBSTITUTED 
10 3 
13 4 
16 5 
19 6 
22 7 
25 8 
29 9 
32 10 
36 11 
43 14 
57 18 

1Bar designation numbers approximate the number of millimeters of the nominal diameter of the 
bars. 
2Bar numbers are based on the number of eighths of an inch included in the nominal diameter of 
the bars. 
No adjustment will be required in spacing or total number of reinforcing bars due to a difference 
in minimum yield strength between metric and non-metric bars. 
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SUBSTITUTION TABLE FOR SIZES OF: 
(1) STEEL FASTENERS FOR GENERAL APPLICATIONS (ASTM Designation:  A 307 or AASHTO 
Designation:  M 314, Grade 36 or 55), and  
(2) HIGH STRENGTH STEEL FASTENERS (ASTM Designation:  A 325 or A 449) 

METRIC SIZE SHOWN ON THE PLANS 
mm 

SIZE TO BE SUBSTITUTED 
inch 

6 or 6.35 1/4 
8 or 7.94 5/16 

10 or 9.52 3/8 
11 or 11.11 7/16 
13 or 12.70 1/2 
14 or 14.29 9/16 
16 or 15.88 5/8 
19 or 19.05 3/4 
22 or 22.22 7/8 

24, 25, or 25.40 1 
29 or 28.58 1-1/8 
32 or 31.75 1-1/4 
35 or 34.93 1-3/8 
38 or 38.10 1-1/2 
44 or 44.45 1-3/4 
51 or 50.80 2 
57 or 57.15 2-1/4 
64 or 63.50 2-1/2 
70 or 69.85 2-3/4 
76 or 76.20 3 
83 or 82.55 3-1/4 
89 or 88.90 3-1/2 
95 or 95.25 3-3/4 

102 or 101.60 4 
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SUBSTITUTION TABLE FOR NOMINAL THICKNESS OF SHEET METAL 
UNCOATED HOT AND COLD ROLLED SHEETS HOT-DIPPED ZINC COATED SHEETS 

(GALVANIZED) 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

GAGE TO BE 
SUBSTITUTED 

inch 

METRIC THICKNESS 
SHOWN ON THE PLANS 

mm 

GAGE TO BE 
SUBSTITUTED 

inch 
7.94 0.3125 4.270 0.1681 
6.07 0.2391 3.891 0.1532 
5.69 0.2242 3.510 0.1382 
5.31 0.2092 3.132 0.1233 
4.94 0.1943 2.753 0.1084 
4.55 0.1793 2.372 0.0934 
4.18 0.1644 1.994 0.0785 
3.80 0.1495 1.803 0.0710 
3.42 0.1345 1.613 0.0635 
3.04 0.1196 1.461 0.0575 
2.66 0.1046 1.311 0.0516 
2.28 0.0897 1.158 0.0456 
1.90 0.0747 1.006 or 1.016 0.0396 
1.71 0.0673 0.930 0.0366 
1.52 0.0598 0.853 0.0336 
1.37 0.0538 0.777 0.0306 
1.21 0.0478 0.701 0.0276 
1.06 0.0418 0.627 0.0247 
0.91 0.0359 0.551 0.0217 
0.84 0.0329 0.513 0.0202 
0.76 0.0299 0.475 0.0187 
0.68 0.0269 -------- -------- 
0.61 0.0239 -------- -------- 
0.53 0.0209 -------- -------- 
0.45 0.0179 -------- -------- 
0.42 0.0164 -------- -------- 
0.38 0.0149 -------- -------- 
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SUBSTITUTION TABLE FOR WIRE 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

WIRE THICKNESS 
TO BE SUBSTITUTED 

inch 

 
GAGE NO. 

6.20 0.244 3 
5.72 0.225 4 
5.26 0.207 5 
4.88 0.192 6 
4.50 0.177 7 
4.11 0.162 8 
3.76 0.148 9 
3.43 0.135 10 
3.05 0.120 11 
2.69 0.106 12 
2.34 0.092 13 
2.03 0.080 14 
1.83 0.072 15 
1.57 0.062 16 
1.37 0.054 17 
1.22 0.048 18 
1.04 0.041 19 
0.89 0.035 20 

 
SUBSTITUTION TABLE FOR PIPE PILES 

METRIC SIZE 
SHOWN ON THE PLANS 

mm x mm 

SIZE 
TO BE SUBSTITUTED 

inch x inch 
PP 360 x 4.55 NPS 14 x 0.179 
PP 360 x 6.35 NPS 14 x 0.250 
PP 360 x 9.53 NPS 14 x 0.375 

PP 360 x 11.12 NPS 14 x 0.438 
PP 406 x 12.70 NPS 16 x 0.500 

PP 460 x T NPS 18 x T" 
PP 508 x T NPS 20 x T" 
PP 559 x T NPS 22 x T" 
PP 610 x T NPS 24 x T" 
PP 660 x T NPS 26 x T" 
PP 711 x T NPS 28 x T" 
PP 762 x T NPS 30 x T" 
PP 813 x T NPS 32 x T" 
PP 864 x T NPS 34 x T" 
PP 914 x T NPS 36 x T" 
PP 965 x T NPS 38 x T" 

PP 1016 x T NPS 40 x T" 
PP 1067 x T NPS 42 x T" 
PP 1118 x T NPS 44 x T" 
PP 1219 x T NPS 48 x T" 
PP 1524 x T NPS 60 x T" 

The thickness in millimeters (T) represents an exact conversion 
of the thickness in inches (T"). 
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SUBSTITUTION TABLE FOR STRUCTURAL TIMBER AND LUMBER  
METRIC MINIMUM 

 DRESSED DRY, 
SHOWN ON THE PLANS 

mm x mm 

METRIC MINIMUM  
DRESSED GREEN,  

SHOWN ON THE PLANS 
mm x mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
inch x inch 

19x89 20x90 1x4 
38x89 40x90 2x4 
64x89 65x90 3x4 
89x89 90x90 4x4 

140x140 143x143 6x6 
140x184 143x190 6x8 
184x184 190x190 8x8 
235x235 241x241 10x10 
286x286 292x292 12x12 

 
SUBSTITUTION TABLE FOR NAILS AND SPIKES 

METRIC COMMON NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC BOX NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC SPIKE, 
SHOWN ON THE 

PLANS 
Length, mm 

Diameter, mm 

SIZE 
TO BE 

SUBSTITUTED 
Penny-weight 

50.80 
2.87 

50.80 
2.51 

______ 6d 

63.50 
3.33 

63.50 
2.87 

______ 8d 

76.20 
3.76 

76.20 
3.25 

76.20 
4.88 

10d 

82.55 
3.76 

82.55 
3.25 

82.55 
4.88 

12d 

88.90 
4.11 

88.90 
3.43 

88.90 
5.26 

16d 

101.60 
4.88 

101.60 
3.76 

101.60 
5.72 

20d 

114.30 
5.26 

114.30 
3.76 

114.30 
6.20 

30d 

127.00 
5.72 

127.00 
4.11 

127.00 
6.68 

40d 

______ ______ 139.70 
7.19 

50d 

______ ______ 152.40 
7.19 

60d 
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SUBSTITUTION TABLE FOR IRRIGATION 
COMPONENTS  

METRIC 
WATER METERS, TRUCK 
LOADING STANDPIPES, 
VALVES, BACKFLOW 
PREVENTERS, FLOW 

SENSORS, WYE 
STRAINERS, FILTER 

ASSEMBLY UNITS, PIPE 
SUPPLY LINES, AND PIPE 

IRRIGATION SUPPLY 
LINES 

SHOWN ON THE PLANS 
DIAMETER NOMINAL (DN) 

mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
 
 
 
 
 
 
 
 
 
 

inch 
15 1/2 
20 3/4 
25 1 
32 1-1/4 
40 1-1/2 
50 2 
65 2-1/2 
75 3 

100 4 
150 6 
200 8 
250 10 
300 12 
350 14 
400 16 

 
Unless otherwise specified, substitutions of United States Standard Measures standard structural shapes corresponding to 

the metric designations shown on the plans and in conformance with the requirements in ASTM Designation:  A 6/A 6M, 
Annex 2, will be allowed. 

 
8-1.02  PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS 

The Department maintains the following list of Prequalified and Tested Signing and Delineation Materials.  The 
Engineer shall not be precluded from sampling and testing products on the list of Prequalified and Tested Signing and 
Delineation Materials. 

The manufacturer of products on the list of Prequalified and Tested Signing and Delineation Materials shall furnish the 
Engineer a Certificate of Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of 
the Standard Specifications for each type of traffic product supplied. 

For those categories of materials included in the list of Prequalified and Tested Signing and Delineation Materials, only 
those products shown within the listing may be used in the work.  Other categories of products, not included in the list of 
Prequalified and Tested Signing and Delineation Materials, may be used in the work provided they conform to the 
requirements of the Standard Specifications. 

Materials and products may be added to the list of Prequalified and Tested Signing and Delineation Materials if the 
manufacturer submits a New Product Information Form to the New Product Coordinator at the Transportation Laboratory.  
Upon a Departmental request for samples, sufficient samples shall be submitted to permit performance of required tests.  
Approval of materials or products will depend upon compliance with the specifications and tests the Department may elect to 
perform. 
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PAVEMENT MARKERS, PERMANENT TYPE 
Retroreflective With Abrasion Resistant Surface (ARS) 

A. Apex, Model 921AR (100 mm x 100 mm) 
B. Avery Dennison (formerly Stimsonite), Models C88 (100 mm x 100 mm), 911 (100 mm x 100 mm) and 953 

(70 mm x 114 mm) 
C. Ray-O-Lite, Model "AA" ARS (100 mm x 100 mm) 
D. 3M Series 290 (89 mm x 100 mm) 
 

Retroreflective With Abrasion Resistant Surface (ARS) 
(for recessed applications only) 

A. Avery Dennison (formerly Stimsonite), Model 948 (58 mm x 119 mm) 
B. Avery Dennison (formerly Stimsonite), Model 944SB (51 mm x 100 mm)* 
C. Ray-O-Lite, Model 2002 (58 mm x 117 mm) 
D. Ray-O-Lite, Model 2004 ARS (51 mm x 100 mm)* 

*For use only in 114 mm wide (older) recessed slots 
 

Non-Reflective For Use With Epoxy Adhesive, 100 mm Round 
A. Apex Universal (Ceramic) 
 

Non-Reflective For Use With Bitumen Adhesive, 100 mm Round 
A. Alpine Products, "D-Dot" and "ANR" (ABS) 
B. Apex Universal (Ceramic) 
C. Apex Universal, Models 929 (ABS) and 929PP (Polypropylene) 
D. Elgin Molded Plastics, "Empco-Lite" Model 900 (ABS) 
E. Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS) 
F. Interstate Sales, "Diamond Back" (ABS) and (Polypropylene) 
G. Novabrite Models Adot-w (White) Adot-y (Yellow), (ABS) 
H. Road Creations, Model RCB4NR (Acrylic) 
I. Zumar Industries, "Titan TM40A" (ABS) 
 
PAVEMENT MARKERS, TEMPORARY TYPE 

Temporary Markers For Long Term Day/Night Use (6 months or less) 
A. Apex Universal, Model 924 (100 mm x 100 mm) 
B. Elgin Molded Plastics, "Empco-Lite" Model 901 (100 mm  x 100 mm) 
C. Road Creations, Model R41C (100 mm x 100 mm) 
D. Vega Molded Products "Temporary Road Marker" (75 mm x 100 mm) 
 

Temporary Markers For Short Term Day/Night Use (14 days or less) 
(For seal coat or chip seal applications, clear protective covers are required) 

A. Apex Universal, Model 932 
B. Bunzl Extrusion, Models T.O.M., T.R.P.M., and "HH" (High Heat) 
C. Hi-Way Safety, Inc., Model 1280/1281 
 
STRIPING AND PAVEMENT MARKING MATERIAL 

Permanent Traffic Striping and Pavement Marking Tape 
A. Advanced Traffic Marking, Series 300 and 400 
B. Brite-Line, Series 1000 
C. Brite-Line, "DeltaLine XRP" 
D. Swarco Industries, "Director 35" (For transverse application only) 
E. Swarco Industries, "Director 60" 
F. 3M, "Stamark" Series 380 and 5730 
G. 3M, "Stamark" Series 420 (For transverse application only) 
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Temporary (Removable) Striping and Pavement Marking Tape (6 months or less) 
A. Advanced Traffic Marking, Series 200 
B. Brite-Line, Series 100 
C. Garlock Rubber Technologies, Series 2000 
D. P.B. Laminations, Aztec, Grade 102 
E. Swarco Industries, "Director-2" 
F. Trelleborg Industri, R140 Series 
G. 3M, Series 620 "CR", and Series A750 
H. 3M, Series A145, Removable Black Line Mask 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
I. Advanced Traffic Marking Black "Hide-A-Line" 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
J. Brite-Line "BTR" Black Removable Tape 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
K. Trelleborg Industri, RB-140 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
 

Preformed Thermoplastic (Heated in place) 
A. Avery Dennison, "Hotape" 
B. Flint Trading, "Premark" and "Premark 20/20 Flex" 
 

Ceramic Surfacing Laminate, 150 mm x 150 mm 
A. Safeline Industries/Highway Ceramics, Inc. 
 
CLASS 1 DELINEATORS 

One Piece Driveable Flexible Type, 1700 mm 
A. Bunzl Extrusion, "Flexi-Guide Models 400 and 566" 
B. Carsonite, Curve-Flex CFRM-400 
C. Carsonite, Roadmarker CRM-375 
D. FlexStake, Model 654 TM 
E. GreenLine Models HWD1-66 and CGD1-66 
F. J. Miller Industries, Model JMI-375 (with soil anchor) 
 

Special Use Flexible Type, 1700 mm 
A. Bunzl Extrusion, Model FG 560 (with 450 mm U-Channel base) 
B. Carsonite, "Survivor" (with 450 mm U-Channel base) 
C. Carsonite, Roadmarker CRM-375 (with 450 mm U-Channel base) 
D. FlexStake, Model 604 
E. GreenLine Models HWDU and CGD (with 450 mm U-Channel base) 
F. Safe-Hit with 200 mm pavement anchor (SH248-GP1) 
G. Safe-Hit with 380 mm soil anchor (SH248-GP2) and with 450 mm soil anchor (SH248-GP3) 
 

Surface Mount Flexible Type, 1200 mm 
A. Bent Manufacturing Company, Masterflex Model MF-180EX-48 
B. Carsonite, "Super Duck II" 
C. FlexStake, Surface Mount, Models 704 and 754 TM 
 
CHANNELIZERS 

Surface Mount Type, 900 mm 
A. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) and MF-180-36 (Flat) 
B. Bunzl Extrusion, Flex-Guide Models FG300LD and FG300UR 
C. Carsonite, "Super Duck" (Flat SDF-436, Round SDR-336) 
D. Carsonite, "Super Duck II" Model SDCF203601MB "The Channelizer" 
E. FlexStake, Surface Mount, Models 703 and 753 TM 
F. GreenLine, Model SMD-36 
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G. Hi-Way Safety, Inc. "Channel Guide Channelizer" Model CGC36 
H. Repo, Models 300 and 400 
I. Safe-Hit, Guide Post, Model SH236SMA 
J. The Line Connection, "Dura-Post" Model DP36-3 (Permanent) 
K. The Line Connection, "Dura-Post" Model DP36-3C (Temporary) 
 
CONICAL DELINEATORS, 1070 mm 
(For 700 mm Traffic Cones, see Standard Specifications) 
A. Bent Manufacturing Company "T-Top" 
B. Plastic Safety Systems "Navigator-42" 
C. Radiator Specialty Company "Enforcer" 
D. Roadmaker Company "Stacker" 
E. TrafFix Devices "Grabber" 
 
OBJECT MARKERS 

Type "K", 450 mm 
A. Carsonite, Model SMD 615 
B. FlexStake, Model 701 KM 
C. Repo, Models 300 and 400 
D. Safe-Hit, Model SH718SMA 
E. The Line Connection, Model DP21-4K 
 

Type "K-4" / "Q" Object Markers, 600 mm 
A. Bent Manufacturing "Masterflex" Model MF-360-24 
B. Bunzl Extrusion, Model FG324PE 
C. Carsonite, Super Duck II 
D. FlexStake, Model 701KM 
E. Repo, Models 300 and 400 
F. Safe-Hit, Models SH8 24SMA_WA and SH8 24GP3_WA 
G. The Line Connection, Model DP21-4Q 
 
CONCRETE BARRIER MARKERS AND  
TEMPORARY RAILING (TYPE K) REFLECTORS 

Impactable Type 
A. ARTUK, "FB" 
B. Bunzl Extrusion, Model PCBM-12 
C. Duraflex Corp., "Flexx 2020" and "Electriflexx" 
D. Hi-Way Safety, Inc., Model GMKRM100 
E. Sun-Lab Technology, "Safety Guide Light Model TM-5" 
 

Non-Impactable Type 
A. ARTUK, JD Series 
B. Vega Molded Products, Models GBM and JD 
 
THRIE BEAM BARRIER MARKERS 
(For use to the left of traffic) 
A. Bunzl Extrusion, "Mini" (75 mm x 254 mm) 
B. Duraflex Corp., "Railrider" 
 
CONCRETE BARRIER DELINEATORS, 400 mm 
(For use to the right of traffic) 
A. Bunzl Extrusion, Model PCBM T-16 
B. Safe-Hit, Model SH216RBM 
C. Sun-Lab Technology, "Safety Guide Light, Model TM16," 75 mm x 300 mm 
 
CONCRETE BARRIER-MOUNTED MINI-DRUM  (260 mm x 360 mm x 570 mm) 
A. Stinson Equipment Company "SaddleMarker" 
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SOUND WALL DELINEATOR 
(Applied vertically.  Place top of 75 mm x 300 mm reflective element at 1200 mm above roadway) 
A. Bunzl Extrusion, PCBM S-36 
B. Sun-Lab Technology, "Safety Guide Light, Model SM12," 75 mm x 300 mm 
 
GUARD RAILING DELINEATOR 
(Place top of reflective element at 1200 mm above plane of roadway) 

Wood Post Type, 686 mm 
A. Bunzl Extrusion, FG 427 and FG 527 
B. Carsonite, Model 427 
C. FlexStake, Model 102 GR 
D. GreenLine GRD 27 
E. J. Miller Model JMI-375G 
F. Safe-Hit, Model SH227GRD 
 

Steel Post Type 
A. Carsonite, Model CFGR-327 with CFGRBK300 Mounting Bracket 
 
RETROREFLECTIVE SHEETING 

Channelizers, Barrier Markers, and Delineators 
A. Avery Dennison T-6500 Series (Formerly Stimsonite, Series 6200) (For rigid substrate devices only) 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, PC-1000 Metalized Polycarbonate 
D. Reflexite, AC-1000 Acrylic 
E. Reflexite, AP-1000 Metalized Polyester 
F. Reflexite, Conformalight, AR-1000 Abrasion Resistant Coating 
G. 3M, High Intensity 
 

Traffic Cones, 330 mm Sleeves 
A. Reflexite SB (Polyester), Vinyl or "TR" (Semi-transparent) 
 

Traffic Cones, 100 mm and 150 mm Sleeves 
A. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
B. Reflexite, Vinyl, "TR" (Semi-transparent) or "Conformalight" 
C. 3M Series 3840 
 

Barrels and Drums 
A. Avery Dennison W-6100 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, “Conformalight”, "Super High Intensity" or "High Impact Drum Sheeting" 
D. 3M Series 3810 
 

Barricades: Type I, Medium-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. American Decal, Adcolite 
B. Avery Dennison, T-1500 and T-1600 series 
C. 3M Engineer Grade, Series 3170 
 

Barricades: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite Type II 
C. Nikkalite 1800 Series 
 

Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite, Type II 
C. Nikkalite 1800 Series 
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Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element) 

A. Avery Dennison, T-5500 Series 
B. Nippon Carbide, Nikkalite Brand Ultralite Grade II 
C. 3M Series 3870 
 

Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element) 
A. Avery Dennison, T-6500 Series (Formerly Stimsonite Series 6200) 
 

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive 
A. Reflexite "Vinyl" (Orange) 
B. Reflexite "SuperBright" (Fluorescent orange) 
C. Reflexite "Marathon" (Fluorescent orange) 
D. 3M Series RS34 (Orange) and RS20 (Fluorescent orange) 
 

Signs: Type VII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. 3M LDP Series 3970 
 

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. Avery Dennison, T-7500 Series 
 
SPECIALTY SIGNS 
A. All Sign Products, STOP Sign (All Plastic), 750 mm 
B. Relexite "Endurance" Work Zone Sign 
 
SIGN SUBSTRATE 

Fiberglass Reinforced Plastic (FRP) 
A. Fiber-Brite 
B. Sequentia, "Polyplate" 
 

Aluminum 
 

8-1.03  SLAG AGGREGATE 
Aggregate produced from slag resulting from any steel-making process or from air-cooled iron blast furnace slag shall 

not be used on this project. 
 

8-1.04  ENGINEERING FABRICS 
Engineering fabrics shall conform to the provisions in Section 88, "Engineering Fabrics," of the Standard Specifications 

and these special provisions. 
Filter fabric for this project shall be ultraviolet (UV) ray protected. 
 

SECTION 8-2.  CONCRETE 
 

8-2.01  PORTLAND CEMENT CONCRETE 
Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete," of the Standard 

Specifications and these special provisions. 
References to Section 90-2.01, "Portland Cement," of the Standard Specifications shall mean Section 90-2.01, "Cement," 

of the Standard Specifications. 
Mineral admixture shall be combined with cement in conformance with the provisions in Section 90-4.08, "Required Use 

of Mineral Admixtures," of the Standard Specifications for the concrete materials specified in Section 56-2, "Roadside 
Signs," of the Standard Specifications. 

The requirements of Section 90-4.08, "Required Use of Mineral Admixture," of the Standard Specifications shall not 
apply to Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications. 
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The Department maintains a list of sources of fine and coarse aggregate that have been approved for use with a reduced 
amount of mineral admixture in the total amount of cementitious material to be used.  A source of aggregate will be 
considered for addition to the approved list if the producer of the aggregate submits to the Transportation Laboratory certified 
test results from a qualified testing laboratory that verify the aggregate complies with the requirements.  Prior to starting the 
testing, the aggregate test shall be registered with the Department.  A registration number can be obtained by calling 
(916) 227-7228.  The registration number shall be used as the identification for the aggregate sample in correspondence with 
the Department.  Upon request, a split of the tested sample shall be provided to the Department.  Approval of aggregate will 
depend upon compliance with the specifications, based on the certified test results submitted, together with any replicate 
testing the Department may elect to perform.  Approval will expire 3 years from the date the most recent registered and 
evaluated sample was collected from the aggregate source. 

Qualified testing laboratories shall conform to the following requirements: 
 
A. Laboratories performing ASTM Designation: C 1293 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Concrete Proficiency Sample Program and shall have received a score of 3 or better on all tests 
of the previous 2 sets of concrete samples. 

B. Laboratories performing ASTM Designation: C 1260 shall participate in the Cement and Concrete Reference 
Laboratory (CCRL) Pozzolan Proficiency Sample Program and shall have received a score of 3 or better on the 
shrinkage and soundness tests of the previous 2 sets of pozzolan samples. 

 
Aggregates on the list shall conform to one of the following requirements: 
 
A. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: 

C 1293, the average expansion at one year shall be less than or equal to 0.040 percent; or  
B. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: 

C 1260, the average of the expansion at 16 days shall be less than or equal to 0.15 percent. 
 
The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the minimum 

cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, "Optional Use of 
Chemical Admixtures," of the Standard Specifications and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content. 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix. 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass, and any of the 
aggregates used are not listed on the approved list as specified in these special provisions, then the amount of 
mineral admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be 
used in the mix. 

3. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass and the fine and 
coarse aggregates are listed on the approved list as specified in these special provisions, then the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix. 

4. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used, the amount of mineral admixture shall not be less than 
10 percent by mass of the total amount of cementitious material to be used in the mix. 

5. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used and the fine and coarse aggregates are listed on the approved 
list as specified in these special provisions, then the amount of mineral admixture shall not be less than 
7 percent by mass of the total amount of cementitious material to be used in the mix. 

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," of the Standard Specifications specifies a 
maximum cementitious content in kilograms per cubic meter, the total mass of cement and mineral admixture per 
cubic meter shall not exceed the specified maximum cementitious material content. 
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Unless otherwise specified, mineral admixture will not be required in portland cement concrete used for precast concrete 
girders. 

The Contractor will be permitted to use Type III portland cement for concrete used in the manufacture of precast 
concrete members. 

 
SECTION 8-3.  WELDING 

 
8-3.01  WELDING 

 
GENERAL 
Flux core welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4 shall not be used to 

perform welding for this project. 
Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans, or in these 

special provisions, the year of adoption for these codes shall be as listed: 
 

AWS Code Year of Adoption 
D1.1 2000 
D1.4 1998 
D1.5 1995 

D1.5 (metric only) 1996 
 
Requirements of the AWS welding codes shall apply unless specified otherwise in the Standard Specifications, on the 

plans, or in these special provisions.  Wherever the abbreviation AWS is used, it shall be equivalent to the abbreviations 
ANSI/AWS or ANSI/AASHTO/AWS. 

Sections 6.1.2 through 6.1.4.3 of AWS D 1.1, Sections 7.1.1 and 7.1.2 of AWS D 1.4, and Sections 6.1.1.1 through 
6.1.3.3 of AWS D 1.5 are replaced with the following: 

 
Quality Control (QC) shall be the responsibility of the Contractor.  As a minimum, the Contractor shall perform 

inspection and testing of each weld joint prior to welding, during welding, and after welding as specified in this section and 
as necessary to ensure that materials and workmanship conform to the requirements of the contract documents. 

The QC Inspector shall be the duly designated person who acts for and on behalf of the Contractor for inspection, testing, 
and quality related matters for all welding. 

Quality Assurance (QA) is the prerogative of the Engineer.  The QA Inspector is the duly designated person who acts for 
and on behalf of the Engineer. 

The QC Inspector shall be responsible for quality control acceptance or rejection of materials and workmanship, and 
shall be currently certified as an AWS Certified Welding Inspector (CWI) in conformance with the requirements in 
AWS QC1, "Standard and Guide for Qualification of Welding Inspectors." 

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently certified as an 
AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS QC1, "Standard and 
Guide for Qualification of Welding Inspectors," or has equivalent qualifications.  The QC Inspector shall monitor the 
Assistant QC Inspector's work, and shall be responsible for signing all reports. 

When the term "Inspector" is used without further qualification, it shall refer to the QC Inspector. 
 
Section 6.14.6, "Personnel Qualification," of AWS D 1.1, Section 7.7.6, "Personnel Qualification," of AWS D 1.4, and 

Section 6.1.3.4, "Personnel Qualification," of AWS D 1.5 are replaced with the following: 
 
Personnel performing nondestructive testing (NDT) shall be qualified and certified in conformance with the requirements 

of the American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A and the Written 
Practice of the NDT firm.  The Written Practice of the NDT firm shall meet or exceed the guidelines of the ASNT 
Recommended Practice No. SNT-TC-1A.  Only individuals who are 1) certified as an NDT Level II, or 2) Level III 
technicians who hold a current ASNT Level III certificate in that discipline and are authorized and certified to perform the 
work of Level II technicians, shall perform NDT, review the results, and prepare the written reports. 

 
Section 6.5.4, "Scope of Examination," of AWS D 1.1 and Section 7.5.4 of AWS D 1.4 are replaced with the following: 
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The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, and the 
performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved welding procedure specification (WPS) are met. 

 
Section 6.5.4 of AWS D 1.5 is replaced with the following: 
 
The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, and the 

performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved WPS are met. The QC Inspector shall examine the work to make certain that it meets the requirements of 
Sections 3 and 9.21.  The size and contour of all welds shall be measured using suitable gages.  Visual inspection for cracks 
in welds and base metal, and for other discontinuities should be aided by strong light magnifiers, or such other devices as 
may be helpful.  Acceptance criteria different from those specified in this code may be used when approved by the Engineer. 

 
Section 6.6.5, "Nonspecified Nondestructive Testing Other Than Visual," of AWS D 1.1, Section 6.6.5 of AWS D 1.4 

and Section 6.6.5 of AWS D 1.5 shall not apply. 
For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual inspection or 

NDT specified in the AWS welding codes, in the Standard Specifications, or in these special provisions.  Additional NDT 
required by the Engineer, will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard 
Specifications.  Should any welding deficiencies be discovered by this additional NDT, the cost of the testing will not be paid 
for as extra work but shall be at the Contractor's expense. 

Required repair work to correct welding deficiencies, whether discovered by the required visual inspection or NDT, or 
by additional NDT directed by the Engineer, and any associated delays or expenses caused to the Contractor by performing 
these repairs, shall be at the Contractor's expense. 

The Engineer shall have the authority to verify the qualifications or certifications of any welder, QC Inspector, or NDT 
personnel to specified levels by retests or other means. 

A sufficient number of QC Inspectors shall be provided to ensure continuous inspection when any welding is being 
performed.  Continuous inspection, as a minimum, shall include (1) having QC Inspectors continually present on the shop 
floor or project site when any welding operation is being performed, and (2) having a QC Inspector within such close 
proximity of all welding operations so that inspections by the QC Inspector of each operation, at each welding location, shall 
not lapse for a period exceeding 30 minutes. 

Inspection and approval of all joint preparations, assembly practices, welding techniques, and the performance of each 
welder, welding operator, and tack welder shall be documented by the QC Inspector on a daily basis for each day that 
welding is performed.  The QC Inspector shall confirm and document compliance with the requirements of the AWS code 
criteria and the requirements of these special provisions on all weld joints before welding, during welding, and after the 
completion of each weld. 

When joint details that are not prequalified by the applicable AWS codes are proposed for use in the work, welders using 
these details shall perform a qualification test plate using the approved WPS variables and the joint detail to be used in 
production.  The test plate shall be the maximum thickness to be used in production.  The test plate shall be mechanically or 
radiographically tested as directed by the Engineer.  Mechanical and radiographic testing and acceptance criteria shall be as 
specified in the applicable AWS codes. 

The period of effectiveness for a welder's or welding operator's qualification shall be a maximum of 3 years for the same 
weld process, welding position, and weld type.  A valid qualification at the beginning of work on a contract will be 
acceptable for the entire period of the contract, as long as the welder's work remains satisfactory. 

 
WELDING QUALITY CONTROL 
Welding quality control shall conform to the requirements in the AWS welding codes, the Standard Specifications, and 

these special provisions. 
Unless otherwise specified, welding quality control shall apply when any work is welded in conformance with the 

provisions in Section 49, "Piling," Section 52, "Reinforcement," Section 55, "Steel Structures," Section 56-1, "Overhead Sign 
Structures," Section 75-1.035, "Bridge Joint Restrainer Units," or Section 86-2.04, "Standards, Steel Pedestals and Posts," of 
the Standard Specifications. 

The welding of fracture critical members (FCMs) shall conform to the provisions specified in the Fracture Control Plan 
(FCP) and herein. 

The Contractor shall designate in writing a welding Quality Control Manager (QCM).  The QCM shall be responsible 
directly to the Contractor for the quality of welding, including materials and workmanship, performed by the Contractor and 
subcontractors. 

The QCM shall be the sole individual responsible to the Contractor for submitting, receiving, and approving all 
correspondence, required submittals, and reports to and from the Engineer. 
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The QCM shall not be employed or compensated by any subcontractor, or by other persons or entities hired by 
subcontractors, who will provide other services or materials for the project.  The QCM may be an employee of the 
Contractor. 

Welding inspection personnel or NDT firms to be used in the work shall not be employed or compensated by any 
subcontractor, or by other persons or entities hired by subcontractors, who will provide other services or materials for the 
project, except for the following conditions: 

 
A. The welding is performed at a permanent fabrication or manufacturing facility which is certified under the AISC 

Quality Certification Program, Category Cbr, Major Steel Bridges. 
B. The welding is performed at a permanent fabrication or manufacturing facility which is certified under the AISC 

Quality Certification Program, Category Sbd, Conventional Steel Building Structures.  This condition shall apply 
only for work welded in conformance with the provisions in Section 56-1, "Overhead Sign Structures" or 
Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard Specifications. 

C. The welding is performed on pipe pile material at a permanent pipe manufacturing facility where an automatic 
welding process or seamless pipe operation is used in conformance with the requirements in the applicable welding 
code as specified elsewhere in these special provisions. 

 
For welding performed at such facilities, the inspection personnel or NDT firms may be employed or compensated by 

the facility performing the welding. 
Prior to submitting the Welding Quality Control Plan (WQCP) required herein, a pre-welding meeting between the 

Engineer, Contractor, and any entity performing welding for this project, shall be held to discuss the requirements for the 
WQCP. 

The Contractor shall submit to the Engineer, in conformance with the provisions in Section 5-1.02, "Plans and Working 
Drawings," of the Standard Specifications, 3 copies of a separate WQCP for each item of work for which welding is to be 
performed. 

The Contractor shall allow the Engineer 2 weeks to review the WQCP submittal after a complete plan has been received.  
Except for work that is welded in conformance with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard 
Specifications, and for pipe piling produced at a permanent manufacturing facility as specified above, no welding shall be 
performed until the WQCP is approved in writing by the Engineer.  Materials welded in conformance with Section 86-2.04, 
"Standards, Steel Pedestals and Posts," of the Standard Specifications, and pipe piling produced at such permanent 
manufacturing facilities, shall not be incorporated into the work until the WQCP is approved in writing by the Engineer.  In 
the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion 
of the work is delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be 
compensated for any resulting loss, and an extension of time will be granted, in the same manner as provided for in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

An amended WQCP or any addendum to the approved WQCP shall be submitted to, and approved in writing by the 
Engineer, for proposed revisions to the approved WQCP.  An amended WQCP or addendum will be required for revisions to 
the WQCP, including but not limited to a revised WPS, additional welders, changes in NDT firms or procedures, QC, or 
NDT personnel, or updated systems for tracking and identifying welds.  The Engineer shall have 3 working days  to complete 
the review of the amended WQCP or addendum.  Work affected by the proposed revisions shall not be performed until the 
amended WQCP or addendum has been approved.  In the event the Engineer fails to complete the review within the time 
allowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the 
Engineer's delay in completing the review, the Contractor will be compensated for any resulting loss, and an extension of 
time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard 
Specifications. 

Each WQCP shall include the applicable portions of the following, as determined by the Engineer: 
 
A. The name of the welding firm and any required NDT inspection personnel or firms. 
B. A manual prepared by the NDT inspection personnel or firm that shall include equipment, testing procedures, code 

of safe practices, the Written Practice of the NDT inspection personnel or firm, and the names, qualifications, and 
documentation of certifications for all personnel to be used. 

C. The name of the QCM and the names, qualifications, and documentation of certifications for all QC Inspectors and 
Assistant QC Inspectors to be used. 

D. An organizational chart showing all QC personnel and their assigned QC responsibilities. 
E. The methods and frequencies for performing all required quality control procedures, including QC inspection forms 

to be used, as required by the specifications including: 
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1. all visual inspections. 
2. all NDT including radiographic geometry, penetrameter and shim selection, film quality, film processing, 

radiograph identification and marking system, and film interpretation and reports. 
3. calibration procedures and calibration frequency for all NDT equipment. 
 

F. A system for the identification and tracking of all welds, NDT, and any required repairs, and a procedure for the 
reinspection of repaired welds.  The system shall have provisions for 1) permanently identifying each weld and the 
person who performed the weld, 2) placing all identification and tracking information on each radiograph, 3) a 
method of reporting nonconforming welds to the Engineer, and 4) a method of documentation of repairs and 
reinspection of nonconforming welds. 

G. Standard procedures for performing noncritical repair welds.  Noncritical repair welds are defined as welds to 
deposit additional weld beads or layers to compensate for insufficient weld size and to fill limited excavations that 
were performed to remove unacceptable edge or surface discontinuities, rollover or undercut.  The depth of these 
excavations shall not exceed 65 percent of the specified weld size. 

H. The WPS, including documentation of all supporting Procedure Qualification Record (PQR) tests performed, and 
the name of the testing laboratory who performed the tests, to verify the acceptability of the WPS.  The submitted 
WPS shall be within the allowable period of effectiveness. 

I. Documentation of all certifications for welders for each weld process and position that will be used.  Certifications 
shall list the electrodes used, test position, base metal and thickness, tests performed, and the witnessing authority.  
All certifications shall be within the allowable period of effectiveness. 

J. One authorized copy or original code book for each of all AWS welding codes and the FCP which are applicable to 
the welding to be performed.  These codes and the FCP shall become the permanent property of the Department. 

K. Forms to be used for Certificates of Compliance, daily production logs, and daily reports. 
 
After final approval of the WQCP, amended WQCP, or addendum, the Contractor shall submit 7 copies to the Engineer 

of the approved documents. 
It is expressly understood that the Engineer's approval of the Contractor's WQCP shall not relieve the Contractor of any 

responsibility under the contract for the successful completion of the work in conformance with the requirements of the plans 
and specifications.  The Engineer's  approval shall not constitute a waiver of any requirement of the plans and specifications 
nor relieve the Contractor of any obligation thereunder; and defective work, materials, and equipment may be rejected 
notwithstanding approval of the WQCP. 

A daily production log for welding shall be kept by the QCM for each day that welding is performed.  The log shall 
clearly indicate the locations of all welding, except partial penetration longitudinal seam welds performed in conformance 
with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard Specifications.  The log shall include the 
welders' names, amount of welding performed, any problems or deficiencies discovered, and any testing or repair work 
performed, at each location.  The daily report from each QC Inspector shall also be included in the log. 

The following items shall be included in a Welding Report that is to be submitted to the Engineer within 7 days 
following the performance of any welding.  For work welded in conformance with Section 86-2.04, "Standards, Steel 
Pedestals and Posts," of the Standard Specifications, and for piling produced at a permanent manufacturing facility, the 
following items shall be included in a Welding Report that is to be submitted to the Engineer 48 hours prior to furnishing a 
Certificate of Compliance for the material: 

 
A. Reports of all visual weld inspections and NDT. 
B. Radiographs and radiographic reports, and other required NDT reports. 
C. Documentation that the Contractor has evaluated all radiographs and other nondestructive tests and corrected all 

rejectable deficiencies, and all repaired welds have been reexamined by the required NDT and found acceptable. 
D. Daily production log. 
 
Radiographic envelopes shall have clearly written on the outside of the envelope the following information:  name of the 

QCM, name of the nondestructive testing firm, name of the radiographer, date, contract number, complete part description, 
and all included weld numbers or a report number, as detailed in the WQCP.  In addition, all innerleaves shall have clearly 
written on them the part description and all included weld numbers, as detailed in the WQCP. 

Reports regarding NDT, including radiographs, shall be signed by both the NDT technician and the person that 
performed the review, and then submitted directly to the QCM for review and signature prior to submittal to the Engineer.  
Corresponding names shall be clearly printed or typewritten next to all signatures. 



Contract No.  07-166104 
73 

The Engineer will review the Welding Report to determine if the Contractor is in conformance with the WQCP.  Unless 
otherwise specified, the Engineer shall be allowed 7 working days to review the report and respond in writing after a 
complete Welding Report has been received.  Prior to receiving notification from the Engineer of the Contractor's 
conformance with the WQCP, the Contractor may encase in concrete or cover welds for which a Welding Report has been 
submitted.  However, should the Contractor elect to encase or cover those welds prior to receiving notification from the 
Engineer, it is expressly understood that the Contractor shall not be relieved of the responsibility for incorporating material in 
the work that conforms to the requirements of the plans and specifications.  Material not conforming to these requirements 
will be subject to rejection.  Should the Contractor elect to wait to encase or cover welds pending notification by the 
Engineer, and in the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the 
Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the review, 
the Contractor will be compensated for any resulting loss, and an extension of time will be granted, in the same manner as 
provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

The QC Inspector shall provide reports to the QCM on a daily basis for each day that welding is performed. 
Except for noncritical weld repairs, the Engineer shall be notified immediately in writing when welding problems, 

deficiencies, base metal repairs, or any other type of repairs not submitted in the WQCP are discovered and also of the 
proposed repair procedures to correct them.  The Contractor shall allow the Engineer one week to review these procedures. 
No remedial work shall begin until the repair procedures are approved in writing by the Engineer.  In the event the Engineer 
fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion of the work is delayed 
or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be compensated for any 
resulting loss, and an extension of time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 

The QCM shall sign and furnish to the Engineer, a Certificate of Compliance in conformance with the provisions in 
Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for each item of work for which welding was 
performed.  The certificate shall state that all of the materials and workmanship incorporated in the work, and all required 
tests and inspections of this work, have been performed in conformance with the details shown on the plans, the Standard 
Specifications, and these special provisions. 

 
PAYMENT 
Full compensation for conforming to the requirements of this section shall be considered as included in the contract 

prices paid for the various items of work involved and no additional compensation will be allowed therefor. 
 

SECTION 9.  DESCRIPTION OF BRIDGE WORK 
 
The bridge work to be done consists, in general, of removing portions of an existing retaining wall and constructing a 

new retaining wall and decking in accordance with the details shown on the plans. 
 

LAS TUNAS BEACH WALL - REPLACE 
Bridge No. 53-2623M 

 
SECTION 10.  CONSTRUCTION DETAILS 

 
SECTION 10-1.  GENERAL 

 
10-1.01  CONSTRUCTION PROJECT INFORMATION SIGNS 

Before any major physical construction work readily visible to highway users is started on this contract, the Contractor 
shall furnish and erect 2 Type 1 Construction Project Information signs at the locations designated by the Engineer. 

The signs and overlays shall be of a type and material consistent with the estimated time of completion of the project and 
shall conform to the details shown on the plans. 

The sign letters, border and the Department's construction logos shall conform to the colors (non-reflective) and details 
shown on the plans, and shall be on a white background (non-reflective).  The colors blue and orange shall conform to PR 
Color Number 3 and Number 6, respectively, as specified in the Federal Highway Administration's Color Tolerance Chart. 

The sign message to be used for fund types shall consist of the following, in the order shown: 
 

STATE HIGHWAY FUNDS 
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The sign message to be used for type of work shall consist of the following: 
 

HIGHWAY IMPROVEMENT 
 
The sign message to be used for the Year of Completion of Project Construction will be furnished by the Engineer.  The 

Contractor shall furnish and install the "Year" sign overlay within 10 working days of notification of the year date to be used. 
The letter sizes to be used shall be as shown on the plans.  The information shown on the signs shall be limited to that 

shown on the plans. 
The signs shall be kept clean and in good repair by the Contractor. 
Upon completion of the work, the signs shall be removed and disposed of outside the highway right of way in 

conformance with the provisions in Section 7-1.13 of the Standard Specifications. 
Full compensation for furnishing, erecting, maintaining, and removing and disposing of the construction project 

information signs shall be considered as included in the contract lump sum price paid for construction area signs and no 
additional compensation will be allowed therefor. 

 
10-1.02  ORDER OF WORK 

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and 
these special provisions. 

The Contractor shall notify the Los Angeles Water Works District and Southern California Gas Company 2 weeks prior 
to retaining wall construction to disconnect existing laterals for a period of 5 working days.  The Contractor shall backfill the 
retaining wall to a depth of 1.5 m below finished grade. 

The Contractor shall coordinate removal and installation of service laterals with the respective utility companies. 
Southern California Gas Company will reconnect the gas line to residences. 
Los Angeles Water Works District will reconnect water lines to water meters.  The Contractor shall reconnect water lines 

from water meters to residences.  Reconnecting water lines from the water meters to the residences will be paid for as extra 
work as provided in Section 4-1.03D of the Standard Specifications. 

The Contractor shall have copies of permits and agreements readily available at the worksite. 
Debris, soil, silt, sand, bark, slash, sawdust, rubbish, cement or concrete or washings thereof, oil or petroleum products 

or other organic or earthen material shall not be allowed to enter into or placed where it may be washed into the Pacific 
Ocean.  Excess materials or debris shall be removed from the work area upon completion of work.   Rubbish shall not be 
deposited within the coastal zone. 

Materials resulting from demolition and construction activities shall be removed from the site and legally disposed of in 
accordance with Section 7-1.13, "Disposal of Materials Outside the Highway Right of Way" of the Standard Specifications 
and as directed by the Engineer. 

Storage areas for equipment and materials shall be located landward of the existing retaining wall and as directed by the 
Engineer.  Vehicles or equipment driven or operated within the project limits shall be checked and maintained to prevent 
leaks of substances to the Pacific Ocean.  The Contractor shall immediately notify the Engineer of spills and shall consult the 
Engineer regarding clean-up procedures.  The Contractor shall clean spills immediately. 

The working area shall be swept free of dirt or soil and objectionable debris which may be washed into the ocean at the 
end of the work day. 

No machinery will be allowed seaward of mean high water as defined by the California Coastal  Commission and as 
directed by the Engineer.   

The first order of work shall be the installation of the new piles behind the existing piles prior to any excavation 
operations for the new wall. 

Submittal of working drawings for temporary supports and retaining wall removal shall be a first order of work. 
Temporary railing (Type K) and temporary supports shall be installed and completed in place, as shown on the plans, 

before retaining wall removal operations begin. 
Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation" of these special provisions and to 

the traffic handling sheets of the plans. 
Pavement delineation removal shall be coordinated with new delineation so that lane lines are provided at all times on 

traveled ways open to public traffic. 
Before obliterating any pavement delineation (traffic stripes, pavement markings, and pavement markers) that is to be 

replaced on the same alignment and location, as determined by the Engineer, the pavement delineation shall be referenced by 
the Contractor, with a sufficient number of control points to reestablish the alignment and location of the new pavement 
delineation.  The references shall include the limits or changes in striping pattern,  and other pavement markings.  Full 
compensation for referencing existing pavement delineation shall be considered as included in the contract prices paid for 
new pavement delineation and no additional compensation will be allowed therefor. 
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10-1.03  WATER POLLUTION CONTROL (STORM WATER POLLUTION PREVENTION PLAN) 
Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard 

Specifications and these special provisions. 
This project lies within the boundaries of the Los Angeles Regional Water Quality Control Board and shall conform to 

the requirements of the National Pollutant Discharge Elimination System (NPDES) Permit for General Construction 
Activities No. CAS000002, Order No, 99-08-DWQ, including State Water Resources Control Board (SWRCB) Resolution 
No. 2001-046, and the NPDES Permit for the State of California Department of Transportation Properties, Facilities, and 
Activities, No. CAS000003, Order No, 99-06-DWQ issued by the SWRCB.  These permits, hereafter referred to as the 
"Permits," regulate storm water discharges associated with construction activities. 

Water pollution control work shall conform to the requirements in the "Storm Water Pollution Prevention Plan (SWPPP) 
and Water Pollution Control Program (WPCP) Preparation Manual" and the "Construction Site Best Management Practices 
(BMPs) Manual," and addenda thereto issued up to, and including, the date of advertisement of the project, hereafter referred 
to respectively as the "Preparation Manual" and the "Construction Site BMP Manual" and collectively as the "Manuals."  In 
addition, water pollution control work shall conform to the requirements in the Sampling and Analysis Bulletin.  Copies of 
the Manuals and the Permits may be obtained from the Department of Transportation, Material Operations Branch, 
Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California 95815, Telephone: (916) 445-3520.  Copies of 
the Manuals and the Sampling and Analysis Bulletin may also be obtained from the Department's Internet Web Site at:  
http://www.dot.ca.gov/hq/construc/stormwater.html. 

The Contractor shall know and fully comply with the applicable provisions of the Manuals, Permits, and Federal, State, 
and local regulations that govern the Contractor's operations and storm water discharges from both the project site and areas 
of disturbance outside the project limits during construction.  The Contractor shall maintain copies of the Permits at the 
project site and shall make the Permits available during construction. 

Unless arrangements for disturbance or use of areas outside the project limits are made by the Department and made part 
of the contract, it is expressly agreed that the Department assumes no responsibility for the Contractor or property owner with 
respect to any arrangements made between the Contractor and property owner.  The Contractor shall implement, inspect and 
maintain all necessary water pollution control practices to satisfy all applicable Federal, State, and Local laws and regulations 
that govern water quality for areas used outside of the highway right-of-way or areas arranged for the specific use of the 
Contractor for this project.  Installing, inspecting, and maintaining water pollution control practices on areas outside the 
highway right-of-way not specifically arranged for and provided for by the Department for the execution of this contract will 
not be paid for. 

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure 
to comply with the provisions set forth in this section "Water Pollution Control (Storm Water Pollution Prevention Plan)", 
including but not limited to, compliance with the applicable provisions of the Manuals, Permits and Federal, State and local 
regulations.  Costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed against the 
State or the Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality 
Act. 

In addition to the remedies authorized by law, money due the Contractor under the contract, in an amount determined by 
the Department, may be retained by the State of California until disposition has been made of the costs and liabilities. 

When a regulatory agency or other third party identifies a failure to comply with the permit or any other local, State, or 
federal requirement, the Engineer may retain money due the Contractor, subject to the following: 

 
A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial 

payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from 
payments made after acceptance of the contract may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not 
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the 
Standard Specifications. 

C. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and 
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest 
on the amount retained for the period of the retention, and the rate of interest payable shall be 6 percent per annum. 

 
Conformance with the provisions of this section "Water Pollution Control (Storm Water Pollution Prevention Plan)" 

shall not relieve the Contractor from the Contractor's responsibilities, as provided in Section 7, "Legal Relations and 
Responsibility," of the Standard Specifications. 

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, 
sample, monitor or otherwise access the project site or the Contractor's records pertaining to water pollution control work. 
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STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND AMENDMENTS  
As part of the water pollution control work, a Storm Water Pollution Prevention Plan, hereafter referred to as the 

"SWPPP," is required for this contract.  The SWPPP shall conform to the provisions in Section 7-1.01G, "Water Pollution," 
of the Standard Specifications, the requirements in the Manuals, the requirements of the Permits, and these special 
provisions.  Upon the Engineer's approval of the SWPPP, the SWPPP shall be considered to fulfill the provisions in Section 
7-1.01G, "Water Pollution," of the Standard Specifications for development and submittal of a Water Pollution Control 
Program. 

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the SWPPP 
has been approved by the Engineer. 

The Contractor shall designate a Water Pollution Control Manager.  The Water Pollution Control Manager shall be 
responsible for the preparation of the SWPPP and any required modifications or amendments and shall be responsible for the 
implementation and adequate functioning of the various water pollution control practices employed.  The Water Pollution 
Control Manager shall serve as the primary contact for all issues related to the SWPPP or its implementation.  The Contractor 
shall submit to the Engineer a statement of qualifications, describing the training, previous work history and expertise of the 
individual selected by the Contractor to serve as Water Pollution Control Manager.  The Engineer will reject the Contractor’s 
submission of a Water Pollution Control Manager if the submitted qualifications are deemed to be inadequate. 

Within 15 days after the approval of the contract, the Contractor shall submit 3 copies of the draft SWPPP to the 
Engineer.  The Engineer will have 5 days to review the SWPPP.  If revisions are required, as determined by the Engineer, the 
Contractor shall revise and resubmit the SWPPP within 5 days of receipt of the Engineer's comments.  The Engineer will 
have 5 days to review the revisions.  Upon the Engineer's approval of the SWPPP, 4  approved copies of the SWPPP, 
incorporating the required changes, shall be submitted to the Engineer.  In order to allow construction activities to proceed, 
the Engineer may conditionally approve the SWPPP while minor revisions are being completed.  If the Engineer does not 
review or approve the SWPPP within the time specified, compensation will be made in conformance with the provisions in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

The SWPPP shall apply to all areas that are directly related to construction including, but not limited to, staging areas, 
storage yards, material borrow areas, and access roads within or outside of the highway right-of-way. 

The SWPPP shall incorporate water pollution control practices in the following six categories: 
 
A. Soil stabilization; 
B. Sediment control; 
C. Wind erosion control; 
D. Tracking control;  
E. Non-storm water control; and 
F. Waste management and material pollution control. 
 
The Contractor shall develop a Water Pollution Control Schedule that shall describe the timing of grading or other work 

activities that could affect water pollution.  The Water Pollution Control Schedule shall be updated by the Contractor to 
reflect any changes in the Contractor's operations that would affect the necessary implementation of water pollution control 
practices. 

The Contractor shall incorporate the "Minimum Requirements" presented in the Preparation Manual into the SWPPP.  In 
addition to the "Minimum Requirements" presented in the Preparation Manual, the Contractor shall complete the BMP 
Consideration Checklist presented in the Preparation Manual.  The Contractor shall identify and incorporate into the SWPPP 
the water pollution control practices selected by the Contractor or as directed by the Engineer. 

In addition to the Minimum Requirements presented in the Preparation Manual, special requirements shall be 
incorporated into the SWPPP and the Water Pollution Control Cost Break-Down as follows: 

 
Special Requirement(s) 

Category BMP, location and quantity 
Sediment Control Practices 
 

Temporary Silt Fence, 14_76.184 to 15_92.333, 
150 m 

 
The following contract items of work, shall be incorporated into the SWPPP as "Temporary Water Pollution Control 

Practices":  Temporary Silt Fence.  The Contractor's attention is directed to these special provisions provided for each 
temporary water pollution control practice and to the Storm Water Information Handout which is available at District 7, 
Office of Construction, Change Order Desk, located in a secure building at 801 South Grand Avenue, Los Angeles, 
California 90017-4613.  Prospective bidders shall telephone 213-897-0054 in advance to make arrangements for entering the 
building. 
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The SWPPP shall include, but not be limited to, the items described in the Manuals, Permits, and related information 
contained in the contract documents.  In addition, the SWPPP shall include a copy of the following:  NOC, Dewatering 
Permit issued by L. A. County Regional Water Quality Control Board, NPDES No. CAG994001-CI-8302. 

The Contractor shall prepare an amendment to the SWPPP when there is a change in construction activities or operations 
which may affect the discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when the 
Contractor's activities or operations violate any condition of the Permits, or when directed by the Engineer.  Amendments 
shall show additional water pollution control practices or revised operations, including those areas or operations not shown in 
the initially approved SWPPP.  Amendments to the SWPPP shall be prepared, and submitted for review and approval in the 
same manner as specified for the SWPPP approval.  Subsequent amendments shall be submitted within a time approved by 
the Engineer, but in no case longer than the time specified for the initial submittal and review of the SWPPP. 

The Contractor shall keep one copy of the approved SWPPP and approved amendments at the project site.  The SWPPP 
shall be made available upon request of a representative of the Regional Water Quality Control Board, State Water Resources 
Control Board, United States Environmental Protection Agency or the local storm water management agency.  Requests by 
the public shall be directed to the Engineer. 

 
COST BREAK-DOWN 
The Contractor shall submit to the Engineer a cost break-down for the contract lump sum item of water pollution control, 

together with the SWPPP. 
The cost break-down shall be completed and furnished in the format shown in the example of the cost break-down 

included in this section.  Unit descriptions and quantities shall be designated by the Contractor, except for the specified 
special requirements shown in the example.  The units and quantities given in the example, if provided, are special 
requirements specified for the SWPPP, and shall be included in the cost break-down furnished to the Engineer.  The 
Contractor shall verify the estimated quantities of the special requirements and submit revised quantities in the cost 
break-down. 

The Contractor shall determine the quantities required to complete the work of water pollution control.  The quantities 
and their values shall be included in the cost break-down submitted to the Engineer for approval.  The Contractor shall be 
responsible for the accuracy of the quantities and values used in the cost break-down submitted for approval.  The cost 
break-down shall not include water pollution control practices which are shown on the plans and for which there is a separate 
contract item. 

The sum of the amounts for the units of work listed in the cost break-down shall be equal to the contract lump sum price 
paid for water pollution control.  Overhead and profit shall be included in each individual unit listed in the cost break-down.  
The cost break-down shall be submitted and approved within the same times specified for the SWPPP.  Partial payment for 
the item of water pollution control will not be made until the cost break-down is approved, in writing, by the Engineer. 

Adjustments in the items of work and quantities listed in the approved cost break-down shall be made when required to 
address amendments to the SWPPP, except when the adjusted items are paid for as extra work. 

No adjustment in compensation will be made in the contract lump sum price paid for water pollution control due to 
differences between the quantities shown in the approved cost break-down and the quantities required to complete the work 
as shown on the approved SWPPP.  No adjustment in compensation will be made for ordered changes to correct SWPPP 
work resulting from the Contractor's own operations or from the Contractor's negligence. 

The approved cost break-down will be used to determine partial payments during the progress of the work and as the 
basis for calculating the adjustment in compensation for the item of water pollution control due to increases or decreases of 
quantities ordered by the Engineer.  When an ordered change increases or decreases the quantities of an approved cost break-
down item, the adjustment in compensation will be determined in the same manner specified for increases and decreases in 
the quantity of a contract item of work in conformance with the provisions in Section 4-1.03B, "Increased or Decreased 
Quantities," of the Standard Specifications.  If an ordered change requires a new item not on the approved cost break-down, 
the adjustment in compensation will be determined in the same manner specified for extra work in conformance with Section 
4-1.03D, "Extra Work," of the Standard Specifications. 

If requested by the Contractor and approved by the Engineer, changes to the water pollution control practices listed in the 
approved cost break-down, including the addition of new water pollution control practices, will be allowed.  The changes 
shall be included in an approved amendment to the SWPPP.  If the changes to the water pollution control practices requested 
by the Contractor would result in a net cost increase to the lump sum price for water pollution control, an adjustment in 
compensation will be made without change to the item of water pollution control.  The net cost increase to the item of water 
pollution control resulting from changes requested by the Contractor will be paid for as extra work as provided in Section 
4-1.03D, "Extra Work," of the Standard Specifications. 
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WATER POLLUTION CONTROL COST BREAK-DOWN  
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UNIT DESCRIPTION 
 

UNIT 
APPROXIMATE 

QUANTITY 
 

VALUE 
 

AMOUNT 
 
 

    

TOTAL ____________________
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SWPPP IMPLEMENTATION 
Upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the project for installing, 

constructing, inspecting, maintaining, removing, and disposing of the water pollution control practices included in the 
SWPPP and any amendments.  Unless otherwise directed by the Engineer, the Contractor's responsibility for SWPPP 
implementation shall continue throughout any temporary suspension of work ordered in conformance with the provisions in 
Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  Requirements for installation, 
construction, inspection, maintenance, removal, and disposal of water pollution control practices are specified in the Manuals 
and these special provisions. 

If the Contractor or the Engineer identifies a deficiency in any aspect of the implementation of the approved SWPPP or 
amendments, the deficiency shall be corrected immediately.  The deficiency may be corrected at a later date and time if 
requested by the Contractor and approved by the Engineer in writing, but not later than the onset of precipitation.  If the 
Contractor fails to correct the identified deficiency by the date agreed or prior to the onset of precipitation the project shall be 
in noncompliance.  Attention is directed to Section 5-1.01, "Authority of the Engineer," of the Standard Specifications and 
the payment sections of these special provisions for possible noncompliance penalties. 

If the Contractor fails to conform to the provisions of "Water Pollution Control (Storm Water Pollution Prevention 
Plan)," the Engineer may order the suspension of construction operations which create water pollution. 

Implementation of water pollution control practices may vary by season.  The Construction Site BMP Manual and these 
special provisions shall be followed for control practice selection of year round, rainy season and non-rainy season water 
pollution control practices. 

 
Year-Round Implementation Requirements 

The Contractor shall have a year-round program for implementing, inspecting and maintaining water pollution control 
practices for wind erosion control, tracking control, non-storm water control, and waste management and materials pollution 
control. 

The National Weather Service weather forecast shall be monitored and used by the Contractor on a daily basis.  An 
alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If precipitation is 
predicted, the necessary water pollution control practices shall be deployed prior to the onset of the precipitation. 

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue to occur or 
will occur during the ensuing 21 days.  Non-active areas shall be protected as prescribed in the Construction Site BMP 
Manual within 14 days of cessation of soil disturbing activities or prior to the onset of precipitation, whichever occurs first. 

 
Rainy Season Requirements 

Soil stabilization and sediment control practices conforming to the requirements in the Special Requirements and 
applicable Preparation Manual Minimum Requirements, shall be provided throughout the rainy season, defined as between 
October 1 and May 1. 

 
Rainy Season Requirements 

An implementation schedule of required soil stabilization and sediment control practices for disturbed soil areas shall be 
completed not later than 20 days prior to the beginning of each rainy season.  The implementation schedule shall identify the 
soil stabilization and sediment control practices to be implemented and the dates on which the implementation will be 
25 percent, 50 percent, and 100 percent complete, respectively.  Construction activities beginning during the rainy season 
shall implement applicable soil stabilization and sediment control practices. 

Throughout the defined rainy season, the active disturbed soil area of the project site shall be not more than 2 hectares.  
The Engineer may approve, on a case-by-case basis, expansions of the active disturbed soil area limit.  Soil stabilization and 
sediment control materials shall be maintained on site sufficient to protect the unprotected disturbed soil area.  A detailed 
plan for the mobilization of sufficient labor and equipment shall be maintained to deploy the water pollution control practices 
required to protect the project site prior to the onset of precipitation events. 

 
Non-Rainy Season Requirements 

The non-rainy season shall be defined as all days outside the defined rainy season.  The Contractor’s attention is directed 
to the Construction Site BMP Manual for soil stabilization and sediment control implementation requirements on disturbed 
soil areas during the non-rainy season.  Disturbed soil areas within the project shall be protected in conformance with the 
requirements in the Construction Site BMP Manual with an effective combination of soil stabilization and sediment control. 
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MAINTENANCE 
To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall regularly 

inspect and maintain the construction site for the water pollution control practices identified in the SWPPP.  The construction 
site shall be inspected by the Contractor as follows: 

 
A. Prior to a forecast storm; 
B. After a precipitation event which causes site runoff; 
C. At 24 hour intervals during extended precipitation events; 
D. Routinely, a minimum of once every two weeks outside of the defined rainy season; 
E. Routinely, a minimum of once every week during the defined rainy season; 
F. Or as directed by the Engineer 
 
The Contractor shall use the Storm Water Quality Construction Site Inspection Checklist provided in the Preparation 

Manual or an alternative inspection checklist provided by the Engineer.  One copy of each site inspection record shall be 
submitted to the Engineer within 24 hours of completing the inspection. 
 

REPORTING REQUIREMENTS 
 

Report of Discharges, Notices or Orders 
If the Contractor identifies any discharge into receiving waters in a manner causing, or potentially causing, a condition of 

pollution, or if the project receives a written notice or order from any regulatory agency, the Contractor shall immediately 
inform the Engineer.  The Contractor shall submit a written report to the Engineer within 3 days of the discharge event, 
notice, or order.  The report shall include the following information: 

 
A. The date, time, location, nature of the operation, and type of discharge, including the cause or nature of the notice or 

order. 
B. The water pollution control practices deployed before the discharge event, or prior to receiving the notice or order. 
C. The date of deployment and type of water pollution control practices deployed after the discharge event, or after 

receiving the notice, or order, including additional measures installed or planned to reduce or prevent reoccurrence. 
D. An implementation and maintenance schedule for any affected water pollution control practices. 

 
Report of First-Time Non-Storm Water Discharge 

The Contractor shall notify the Engineer at least 3 days in advance of each first-time non-storm water discharge event, 
excluding exempted discharges.  The Contractor shall notify the Engineer of each different operation causing a non-storm 
water discharge and shall obtain field approval for each first-time non-storm water discharge.  Non-storm water discharges 
shall be monitored at each first-time occurrence and routinely thereafter. 
 

Annual Certifications 
By June 15 of each year, the Contractor shall complete and submit an Annual Construction Activity Certification as 

contained in the Preparation Manual to the Engineer. 
 
PAYMENT 
The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for 

furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing, 
obtaining approval of, revising, and amending the SWPPP, including the sampling and analysis plan, as shown on the plans, 
as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

Attention is directed to Section 9-1.06, "Partial Payments," and Section 9-1.07, "Payment After Acceptance," of the 
Standard Specifications.  Payments for prepare storm water pollution prevention plan will be made as follows: 

 
A. After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water 

pollution prevention plan will be included in the monthly partial payment estimate; and 
B. After acceptance of the contract in conformance with the provisions in Section 7-1.17, "Acceptance of Contract," of 

the Standard Specifications, payment for the remaining 25 percent of the contract item price for prepare storm water 
pollution prevention plan will be made in conformance with the provisions in Section 9-1.07. 
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The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, removing, and 
disposing of water pollution control practices, including non-storm water and waste management and materials pollution 
water pollution control practices, except those shown on the plans and for which there is a contract item of work, and 
excluding developing, preparing, obtaining approval of, revising, and amending the SWPPP, as shown on the plans, as 
specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

Storm water sampling and analysis will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the 
Standard Specifications. 

The cost of maintaining the temporary water pollution control practices shall be divided equally by the State and the 
Contractor as follows: 
 

Soil Stabilization 
All temporary water pollution control practices except: 

SS-1  Scheduling 
SS-2  Preservation of Existing Vegetation 

 
Sediment Control 

All temporary water pollution control practices. 
 

Tracking Control 
All temporary water pollution control practices except: 

SC-7  Street Sweeping and Vacuuming 
 
Wind Erosion Control 

All temporary water pollution control practices. 
 

Non-Storm Water Control 
No sharing of maintenance costs will be allowed. 
 

Waste Management & Material Control 
No sharing of maintenance costs will be allowed. 
 
The division of cost will be made by determining the cost of maintaining temporary water pollution control practices in 

conformance with the provisions in Section 9-1.03, "Force Account Payment," of the Standard Specifications and paying to 
the Contractor one-half of that cost.  Clean-up, repair, removal, disposal, improper installation, and replacement of temporary 
water pollution control practices damaged by the Contractor's negligence shall not be considered as included in the cost for 
performing maintenance and no additional compensation will be allowed therefor. 

The provisions for sharing maintenance costs shall not relieve the Contractor from the responsibility for providing 
appropriate maintenance on those items where maintenance costs are not shared. 

Full compensation for maintenance costs of water pollution control practices not shared, as specified in these special 
provisions, shall be considered as included in the contract lump sum price paid for water pollution control and no additional 
compensation will be allowed therefor. 

Those water pollution control practices which are shown on the plans and for which there is a contract item of work will 
be measured and paid for as that contract item of work. 

The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during 
estimate periods in which the Contractor fails to conform to the provisions of this section "Water Pollution Control (Storm 
Water Pollution Prevention Plan)," as determined by the Engineer. 

Retention for failure to conform to the provisions in this section "Water Pollution Control (Storm Water Pollution 
Prevention Plan)" shall be in addition to the other retention provided for in the contract.  The amounts retained for failure of 
the Contractor to conform to the provisions in this section will be released for payment on the next monthly estimate for 
partial payment following the date that an approved SWPPP has been implemented and maintained, and water pollution is 
adequately controlled, as determined by the Engineer. 
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10-1.04  TEMPORARY SILT FENCE 
Temporary silt fence shall conform to the details shown on the plans, these special provisions and as directed by the 

Engineer. 
Temporary silt fence shall be furnished, installed, maintained, and removed at the locations  shown on the plans. 
Preparation shall conform to the provisions in Section 20-3.02, "Preparation," of the Standard Specifications. 
Attention is directed to "Water Pollution Control" of these special provisions. 
 
MATERIALS 
Materials for temporary silt fence shall conform to the provisions in Section 20-2, "Materials," of the Standard 

Specifications.  
Temporary silt fence shall be a prefabricated silt fence composed entirely of biodegradable materials, including filter, 

backing, binding and staking materials.  The minimum fabric width shall be 900 mm.  The silt fence shall maintain sediment 
removal characteristics for a period of at least one year. 

 
INSTALLATION 
Temporary silt fence shall be installed as shown on the plans and in conformance with Detail SC-1, Silt Fence in the 

"Storm Water Pollution Prevention Plan (SWPPP)" Preparation Manual.   
When joints are necessary, the temporary silt fence shall overlap a minimum of 150 mm with both posts tied together. 
Temporary silt fences shall be maintained to provide for adequate sediment holding capacity.  Sediment deposits shall be 

removed when the sediment deposit reaches approximately one-third of the fence height.  Removed sediment shall be 
deposited within the project in such a way that the sediment is not subject to erosion by wind or water, or as directed by the 
Engineer. 

When no longer required for the intended purpose, as determined by the Engineer, temporary silt fence shall be removed 
from the site of the work. 

Holes, depressions or any other ground disturbance caused by the removal of the temporary silt fence shall be backfilled 
and repaired in conformance with the provisions in the second paragraph of Section 15-1.02, "Preservation of Property," of 
the Standard Specifications. 

 
MEASUREMENT AND PAYMENT 
The quantity of temporary silt fence will be measured by the meter as determined from actual measurements, the 

measurements to be made parallel with the ground slope along the line of the completed temporary silt fence, deducting the 
widths of openings. 

The contract price paid per meter for temporary silt fence shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in installing temporary silt fence, complete 
in place, including trench excavation and backfill, and maintenance and removal of temporary silt fence, as shown on the 
plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

Temporary silt fence placed at location other than as shown on the project plans or directed by the Engineer, in 
conformance with the Contractor's Storm Water Pollution Prevention Plan, will not be measured and will be paid for as 
specified in "Water Pollution Control" of these special provisions. 

No adjustment of compensation will be made for any increase or decrease in the quantities of temporary silt fence 
required, regardless of the reason for the increase or decrease.  The provisions in Section 4-1.03B, "Increased or Decreased 
Quantities," of the Standard Specifications shall not apply to temporary silt fence. 

 
10-1.05  TEMPORARY FENCE 

Temporary fence shall be furnished, constructed, maintained, and later removed as shown on the plans, as specified in 
these special provisions and as directed by the Engineer. 

Except as otherwise specified in this section, temporary fence shall conform to the plan details and the specifications for 
permanent fence of similar character as provided in Section 80, "Fences," of the Standard Specifications. 

Used materials may be installed provided the used materials are good, sound and are suitable for the purpose intended, as 
determined by the Engineer. 

Materials may be commercial quality provided the dimensions and sizes of the materials are equal to, or greater than, the 
dimensions and sizes shown on the plans or specified herein. 

Posts shall be metal. 
Galvanizing and painting of steel items will not be required. 
Concrete footings for metal posts will not be required.  
Temporary fence that is damaged during the progress of the work shall be repaired or replaced by the Contractor at the 

Contractor's expense. 
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When no longer required for the work, as determined by the Engineer, temporary fence shall be removed.  Removed 
facilities shall become the property of the Contractor and shall be removed from the site of the work, except as otherwise 
provided in this section. 

Holes caused by the removal of temporary fence shall be backfilled in conformance with the provisions in the second 
paragraph of Section 15-1.02, "Preservation of Property," of the Standard Specifications. 

Temporary fence will be measured and paid for in the same manner specified for permanent fence of similar character as 
provided in Section 80, "Fences," of the Standard Specifications. 

Full compensation for maintaining, removing, and disposing of temporary fence shall be considered as included in the 
contract prices paid per meter for temporary fence and no additional compensation will be allowed therefor. 

 
10-1.06  TEMPORARY SUPPORTS 

Temporary supports for existing driveways be designed, furnished, constructed, monitored, maintained, and removed in 
conformance with the provisions in these special provisions. 

All removed materials that are not to be salvaged or used in the reconstruction shall become the property of the 
Contractor and shall be disposed outside the highway right of way in accordance with the provisions in Section 7-1.13, 
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 

Approval by the Engineer of the temporary support working drawings or temporary support inspection performed by the 
Engineer will in no way relieve the Contractor of full responsibility for the temporary supports. 

 
TEMPORARY SUPPORT DESIGN AND DRAWINGS 
The Contractor shall submit to the Engineer working drawings for the temporary supports.  The temporary support 

working drawings and design calculations shall conform to the requirements in Section 5-1.02, "Plans and Working 
Drawings," of the Standard Specifications.  The number of sets of drawings and times for review for temporary supports shall 
be the same as specified for falsework working drawings in Section 51-1.06A, "Falsework Design and Drawings," of the 
Standard Specifications. 

In addition to the requirements in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications, 
the following requirements shall apply: 

 
A. The time to be provided for the Engineer's review of the working drawings for specific structures, or portions 

thereof, shall be as follows: 
 

Structure or 
Portion of Structure 

Review Time - Weeks 

53-2623M 2 
 
Temporary support footings shall be designed to carry the load imposed upon them without exceeding the estimated soil 

bearing values and anticipated settlements. 
Bracing shall be provided, as necessary, to withstand all imposed loads during erection and removal of any temporary 

supports.  The temporary support drawings shall show provisions for such temporary bracing or methods to be used to 
conform to these requirements during each phase of erection and removal. 

Allowable stresses shall be no greater than those described in Section 51-1.06A(2), "Design Stresses, Loadings, and 
Deflections," of the Standard Specifications. 

 
TEMPORARY SUPPORT CONSTRUCTION 
Temporary support construction shall conform to the provisions for falsework construction in Section 51-1.06B, 

"Falsework Construction," of the Standard Specifications. 
Should unanticipated displacements, cracking or other damage occur, the construction shall be discontinued until 

corrective measures satisfactory to the Engineer are performed.  Damage to the driveways as a result of the Contractor's 
operations shall be repaired by the Contractor in conformance with the provisions in Section 7-1.11, "Preservation of 
Property," of the Standard Specifications. 

 
PAYMENT 
The contract lump sum price paid for temporary supports shall include full compensation for furnishing all labor, 

materials, tools, equipment and incidentals, and for doing all the work involved in designing, constructing, maintaining, and 
removing the temporary supports, including jacking the existing structure and monitoring displacements, as shown on the 
plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

 



Contract No.  07-166104 
84 

10-1.07  PROGRESS SCHEDULE (CRITICAL PATH METHOD) 
The Contractor shall submit to the Engineer practicable critical path method (CPM) progress schedules in conformance 

with these special provisions.  Whenever the term "schedule" is used in this section it shall mean CPM progress schedule. 
The provisions in Section 8-1.04, "Progress Schedule," of the Standard Specifications shall not apply. 
 

DEFINITIONS 
The following definitions shall apply to this section: 
 
A. ACTIVITY.—A task, event or other project element on a schedule that contributes to completing the project.  

Activities have a description, start date, finish date, duration and one or more logic ties. 
B. BASELINE SCHEDULE.—The initial schedule representing the Contractor's work plan on the first working day of 

the project. 
C. CONTRACT COMPLETION DATE.—The current extended date for completion of the contract shown on the 

weekly statement of working days furnished by the Engineer in conformance with the provisions in Section 8-1.06, 
"Time of Completion," of the Standard Specifications. 

D. CRITICAL PATH.—The longest continuous chain of activities for the project that has the least amount of total float 
of all chains.  In general, a delay on the critical path will extend the scheduled completion date. 

E. CRITICAL PATH METHOD (CPM).—A network based planning technique using activity durations and the 
relationships between activities to mathematically calculate a schedule for the entire project.  

F. DATA DATE.—The day after the date through which a schedule is current.  Everything occurring earlier than the 
data date is "as-built" and everything on or after the data date is "planned." 

G. FLOAT.—The difference between the earliest and latest allowable start or finish times for an activity. 
H. MILESTONE.—An event activity that has zero duration and is typically used to represent the beginning or end of a 

certain stage of the project. 
I. NEAR CRITICAL PATH.—A chain of activities with total float exceeding that of the critical path but having no 

more than 10 working days of total float. 
J. SCHEDULED COMPLETION DATE.—The planned project finish date shown on the current accepted schedule. 
K. TOTAL FLOAT.—The amount of time that an activity or chain of activities can be delayed before extending the 

scheduled completion date. 
L. UPDATE SCHEDULE.—A current schedule developed from the baseline or subsequent schedule through regular 

monthly review to incorporate as-built progress and any planned changes. 
 
GENERAL REQUIREMENTS 
The Contractor shall submit to the Engineer baseline, monthly update and final update schedules, each consistent in all 

respects with the time and order of work requirements of the contract.  The project work shall be executed in the sequence 
indicated on the current accepted schedule. 

Schedules shall show the order in which the Contractor proposes to carry out the work with logical links between time-
scaled work activities, and calculations made using the critical path method to determine the controlling operation or 
operations.  The Contractor is responsible for assuring that all activity sequences are logical and that each schedule shows a 
coordinated plan for complete performance of the work. 

The Contractor shall produce schedules using computer software and shall furnish compatible software for the Engineer's 
exclusive possession and use.  The Contractor shall furnish network diagrams and schedule data as parts of each schedule 
submittal. 

Schedules shall include, but not be limited to, applicable activities that show the following: 
 
A. Project characteristics, salient features, or interfaces, including those with outside entities, that could affect time of 

completion. 
B. Project start date, scheduled completion date and other milestones. 
C. Work performed by the Contractor, subcontractors and suppliers. 
D. Submittal development, delivery, review and approval, including those from the Contractor, subcontractors and 

suppliers. 
E. Procurement, delivery, installation and testing of materials, plants and equipment. 
F. Testing and settlement periods. 
G. Utility notification and relocation. 
H. Erection and removal of falsework and shoring. 
I. Major traffic stage switches. 
J. Finishing roadway and final cleanup. 
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Schedule activities shall include the following: 
 
A. A clear and legible description. 
B. Start and finish dates. 
C. A duration of not less than one working day, except for event activities, and not more than 20 working days, unless 

otherwise authorized by the Engineer. 
D. At least one predecessor and one successor activity, except for project start and finish milestones. 
E. Required constraints. 
 
The Engineer's review and acceptance of schedules shall not waive any contract requirements and shall not relieve the 

Contractor of any obligation thereunder or responsibility for submitting complete and accurate information.  Schedules that 
are rejected shall be corrected by the Contractor and resubmitted to the Engineer within 5 working days of notification by the 
Engineer, at which time a new review period of one week will begin. 

Errors or omissions on schedules shall not relieve the Contractor from finishing all work within the time limit specified 
for completion of the contract.  If, after a schedule has been accepted by the Engineer, either the Contractor or the Engineer 
discover that any aspect of the schedule has an error or omission, it shall be corrected by the Contractor on the next update 
schedule. 

 
COMPUTER SOFTWARE 
The Contractor shall submit to the Engineer for approval a description of proposed software before delivery.  The 

software shall be the current version of Primavera SureTrak Project Manager for Windows, or equal, and shall be compatible 
with Windows NT (version 4.0) operating system.  If software other than SureTrak is proposed, it shall be capable of 
generating files that can be imported into SureTrak. 

The Contractor shall furnish schedule software and all original software instruction manuals to the Engineer with 
submittal of the baseline schedule.  The schedule software will be returned to the Contractor within 4 weeks of submittal of 
the final update schedule.  The State will compensate the Contractor in conformance with the provisions in Section 4-1.03, 
"Extra Work," of the Standard Specifications for replacement of software which is damaged, lost or stolen after delivery to 
the Engineer. 

 
NETWORK DIAGRAMS, REPORTS AND DATA 
The Contractor shall include the following for each schedule submittal: 
 
A. Two sets of originally plotted, time-scaled network diagrams. 
B. One 1.44-megabyte 90 mm (3.5 inch) floppy diskette containing the schedule data. 
 
The time-scaled network diagrams shall conform to the following: 
 
A. Show a continuous flow of information from left to right. 
B. Be based on early start and early finish dates of activities. 
C. Clearly show the primary paths of criticality using graphical presentation. 
D. Be prepared on B-size sheets, 280 mm x 430 mm (11 inch x 17 inch), or larger size. 
E. Include a title block and a timeline on each page. 
 
BASELINE SCHEDULE 
The Contractor shall submit to the Engineer a baseline schedule within 20 working days of approval of the contract.  The 

Contractor shall allow 3 weeks for the Engineer's review after the baseline schedule and all support data are submitted.  
Beginning the week the baseline schedule is first submitted, the Contractor shall meet with the Engineer weekly to discuss 
and resolve schedule issues until the baseline schedule is accepted. 

The baseline schedule shall include the entire scope of work and shall show how the Contractor plans to complete all 
work contemplated.  The baseline schedule shall show the activities that define the critical path.  Multiple critical paths and 
near-critical paths shall be kept to a minimum.  A total of not more than 50 percent of the baseline schedule activities shall be 
critical or near critical, unless otherwise authorized by the Engineer. 

The baseline schedule shall not extend beyond the number of working days originally provided in these special 
provisions.  The baseline schedule shall have a data date of the first working day of the contract and not include any 
completed work to date.  The baseline schedule shall not attribute negative float or negative lag to any activity. 
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UPDATE SCHEDULE 
The Contractor shall submit an update schedule and meet with the Engineer to review contract progress, on or before the 

first day of each month, beginning one month after the baseline schedule is accepted.  The Contractor shall allow 2 weeks for 
the Engineer's review after the update schedule and all support data are submitted, except that the review period shall not start 
until any previous month's required schedule is accepted.  Update schedules that are not accepted or rejected within the 
review period will be considered accepted by the Engineer. 

The update schedule shall have a data date of the twenty-first day of the month or other date established by the Engineer.  
The update schedule shall show the status of work actually completed to date and the work yet to be performed as planned.  
In addition, the update schedule shall show any proposed schedule modifications including adding or deleting activities or 
changing activity constraints, durations or logic.  The Contractor shall state in writing the reasons for any changes to 
activities and the critical path that result in a delay to the scheduled completion date compared to the previous accepted 
schedule. 

 
FINAL UPDATE SCHEDULE 
The Contractor shall submit a final update, as-built schedule with actual start and finish dates for the activities, within 

30 days after completion of contract work.  The Contractor shall provide a written certificate with this submittal signed by the 
Contractor's project manager and an officer of the company stating, "To my knowledge and belief, the enclosed final update 
schedule reflects the actual start and finish dates of the actual activities for the project contained herein."  An officer of the 
company may delegate in writing the authority to sign the certificate to a responsible manager. 

 
RETENTION 
The Department will retain an amount equal to 25 percent of the estimated value of the work performed during each 

estimate period in which the Contractor fails to submit an acceptable schedule conforming to the requirements of these 
special provisions as determined by the Engineer.  Schedule retentions will be released for payment on the next monthly 
estimate for partial payment following the date that acceptable schedules are submitted to the Engineer or as otherwise 
specified herein.  Upon completion of all contract work and submittal of the final update schedule and certification, any 
remaining retained funds associated with this section, "Progress Schedule (Critical Path Method)", will be released for 
payment.  Retentions held in conformance with this section shall be in addition to other retentions provided for in the 
contract.  No interest will be due the Contractor on retention amounts. 

 
PAYMENT 
Full compensation for the required schedules and software shall be considered as included in the contract prices paid for 

the various items of work involved, and no additional compensation will be allowed therefor. 
 

10-1.08  OBSTRUCTIONS 
Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway 

Facilities," of the Standard Specifications and these special provisions. 
Attention is directed to "Order of Work" of these special provisions regarding work on utility facilities. 
Attention is directed to the existence of certain underground facilities that may require special precautions be taken by 

the Contractor to protect the health, safety and welfare of workers and of the public.  Facilities requiring special precautions 
include, but are not limited to: conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas 
in pipelines greater than 150 mm in diameter or pipelines operating at pressures greater than 415 kPa (gage); underground 
electric supply system conductors or cables, with potential to ground of more than 300 V, either directly buried or in a duct or 
conduit which do not have concentric grounded or other effectively grounded metal shields or sheaths. 

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface 
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work 
close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include, but are not 
limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 1-800-642-2444 
1-800-227-2600 

Underground Service Alert-Southern California (USA) 1-800-422-4133 
1-800-227-2600 
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It is anticipated that the following utility facilities will be relocated prior to construction or the dates shown: 
 

Utility Location Date 
Los Angeles County Water 

Works District 
Station 14+00/16+00 10/1/02 

 
The following utility facilities (laterals) will be disconnected during the progress of the contract.  The Contractor shall 

notify the Engineer, in writing, prior to doing work in the vicinity of the facility.  The utility facility will be disconnected 
within the listed working days, as defined in Section 8-1.06, "Time of Completion," of the Standard Specifications, after the 
notification is received by the Engineer: 

 
Utility Location Working Days 

Southern California Gas 
Company 

(6 services) 

Station 14+85/15+80 5 

Los Angeles County Water 
Works District (8 services) 

Station 14+85/15+90 5 

 
Reconnection of the following utility facilities (laterals) will require coordination with the Contractor's operations.  The 

Contractor shall make the necessary arrangements with the utility company, through the Engineer, and shall submit a 
schedule of work, verified by a representative of the utility company, to the Engineer.  The schedule of work shall provide 
not less than the following number of working days, as defined in Section 8-1.06, "Time of Completion," of the Standard 
Specifications for the utility company to complete their work: 

 
Utility (address) Location Working Days 

Southern California Gas 
Company 

(6 services) 

Station 14+85/15+80 15 

Los Angeles County Water 
District (8 services) 

Station 14+85/15+90 15 

 
In the event that the utility facilities (laterals) mentioned above are not disconnected or reconnected by the date specified 

and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the utility 
facilities not being disconnected or reconnected by the date specified, the State will compensate the Contractor for the delays 
to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications, and not otherwise, except as 
provided in Section 8-1.10, "Utility and Non-Highway Facilities," of the Standard Specifications. 

 
10-1.09  MOBILIZATION 

Mobilization shall conform to the provisions in Section 11, "Mobilization," of the Standard Specifications. 
 

10-1.10  CONSTRUCTION AREA TRAFFIC CONTROL DEVICES  
Flagging, signs, and all other traffic control devices furnished, installed, maintained, and removed when no longer 

required shall conform to the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard 
Specifications and these special provisions. 

Category 1 traffic control devices are defined as those devices that are small and lightweight (less than 45 kg), and have 
been in common use for many years.  The devices shall be known to be crashworthy by crash testing, crash testing of similar 
devices, or years of demonstrable safe performance.  Category 1 traffic control devices include traffic cones, plastic drums, 
portable delineators, and channelizers. 

If requested by the Engineer, the Contractor shall provide written self-certification for crashworthiness of Category 1 
traffic control devices.  Self-certification shall be provided by the manufacturer or Contractor and shall include the following:  
date, Federal Aid number (if applicable), expenditure authorization, district, county, route and kilometer post of project 
limits; company name of certifying vendor, street address, city, state and zip code; printed name, signature and title of 
certifying person; and an indication of which Category 1 traffic control devices will be used on the project.  The Contractor 
may obtain a standard form for self-certification from the Engineer. 
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Category 2 traffic control devices are defined as those items that are small and lightweight (less than 45 kg), that are not 
expected to produce significant vehicular velocity change, but may otherwise be potentially hazardous.  Category 2 traffic 
control devices include:  barricades and portable sign supports. 

Category 2 devices purchased on or after October 1, 2000 shall be on the Federal Highway Administration (FHWA) 
Acceptable Crashworthy Category 2 Hardware for Work Zones list.  This list is maintained by FHWA and can be located at 
the following internet address:  http://safety.fhwa.dot.gov/fourthlevel/hardware/listing.cfm?code=workzone. The Department 
maintains a secondary list at the following internet address: http://www.dot.ca.gov/hq/traffops/signtech/signdel/pdffiles.htm. 

Category 2 devices that have not received FHWA acceptance, and were purchased before October 1, 2000, may continue 
to be used until they complete their useful service life or until January 1, 2003, whichever comes first.  Category 2 devices in 
use that have received FHWA acceptance shall be labeled with the FHWA acceptance letter number and the name of the 
manufacturer by the start of the project.  The label shall be readable.  After January 1, 2003, all Category 2 devices without a 
label shall not be used on the project. 

Full compensation for providing self-certification for crashworthiness of Category 1 traffic control devices and labeling 
Category 2 devices as specified shall be considered as included in the prices paid for the various contract items of work 
requiring the use of the Category 1 or Category 2 traffic control devices and no additional compensation will be allowed 
therefor. 

 
10-1.11  CONSTRUCTION AREA SIGNS 

Construction area signs shall be furnished, installed, maintained, and removed when no longer required in conformance 
with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these 
special provisions. 

Attention is directed to the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special 
provisions.  Type II retroreflective sheeting shall not be used on construction area sign panels. 

Attention is directed to "Construction Project Information Signs" of these special provisions regarding the number and 
type of construction project information signs to be furnished, erected, maintained, and removed and disposed of. 

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least 
2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts.  The 
regional notification centers include, but are not limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 1-800-642-2444 
1-800-227-2600 

Underground Service Alert-Southern California (USA) 1-800-422-4133 
1-800-227-2600 

 
Excavations required to install construction area signs shall be performed by hand methods without the use of power 

equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the 
proposed post holes. 

Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced plastic as 
specified under "Prequalified and Tested Signing and Delineation Materials" of these special provisions. 

The Contractor may be required to cover certain signs during the progress of the work.  Signs that are no longer required 
or that convey inaccurate information to the public shall be immediately covered or removed, or the information shall be 
corrected.  Covers for construction area signs shall be of sufficient size and density to completely block out the complete face 
of the signs.  The retroreflective face of the covered signs shall not be visible either during the day or at night.  Covers shall 
be fastened securely so that the signs remain covered during inclement weather.  Covers shall be replaced when they no 
longer cover the signs properly.   

 
10-1.12  MAINTAINING TRAFFIC 

Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area 
Traffic Control Devices," of the Standard Specifications and to the provisions in "Public Safety" of these special provisions 
and these special provisions.  Nothing in these special provisions shall be construed as relieving the Contractor from the 
responsibilities specified in Section 7-1.09. 

Lane closures shall conform to the provisions in section "Traffic Control System for Lane Closure" of these special 
provisions. 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including any 
section closed to public traffic. 
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The Contractor shall notify local authorities of the Contractor's intent to begin work at least 5 days before work is begun.  
The Contractor shall cooperate with local authorities relative to handling traffic through the area and shall make arrangements 
relative to keeping the working area clear of parked vehicles. 

Whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the shoulder area shall be 
closed with fluorescent traffic cones or portable delineators placed on a taper in advance of the parked vehicles or equipment 
and along the edge of the pavement at 7.5 m intervals to a point not less than 7.5 m past the last vehicle or piece of 
equipment.  A minimum of 9 cones or portable delineators shall be used for the taper.  A C23 (Road Work Ahead) or C24 
(Shoulder Work Ahead) sign shall be mounted on a portable sign stand with flags.  The sign shall be placed where designated 
by the Engineer. 

A minimum of one paved traffic lane, not less than 3.0 m wide in the southbound direction and a minimum of 2 traffic 
lanes in the northbound direction, shall be open for use by public traffic except during the times or hours specified in these 
special provisions. 

No work that interferes with public traffic shall be performed between 6:00 a.m. and 10:00 a.m. or between 3:00 p.m. 
and 7:00 p.m., Monday through Friday, except work required under Sections 7-1.08 and 7-1.09. 

The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays and designated legal 
holidays; after 3:00 p.m. on Fridays and the day preceding designated legal holidays; and when construction operations are 
not actively in progress. 

Designated legal holidays are:  January 1st, the third Monday in February, the last Monday in May, July 4th, the first 
Monday in September, November 11th, Thanksgiving Day, and December 25th.  When a designated legal holiday falls on a 
Sunday, the following Monday shall be a designated legal holiday.  When November 11th falls on a Saturday, the preceding 
Friday shall be a designated legal holiday. 

Minor deviations from the requirements of this section concerning hours of work which do not significantly change the 
cost of the work may be permitted upon the written request of the Contractor if, in the opinion of the Engineer, public traffic 
will be better served and the work expedited.  These deviations shall not be adopted by the Contractor until the Engineer has 
approved the deviations in writing.  Other modifications will be made by contract change order. 

 
10-1.13  CLOSURE REQUIREMENTS AND CONDITIONS 

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special 
provisions. 

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector lanes, 
within a single traffic control system. 

 
CLOSURE SCHEDULE 
By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week period, 

defined as Friday noon through the following Friday noon. 
The Closure Schedule shall show the locations and times when the proposed closures are to be in effect.  The Contractor 

shall use the Closure Schedule request forms furnished by the Engineer.  Closure Schedules submitted to the Engineer with 
incomplete, unintelligible or inaccurate information will be returned for correction and resubmittal.  The Contractor will be 
notified of disapproved closures or closures that require coordination with other parties as a condition of approval. 

Amendments to the Closure Schedule, including adding additional closures, shall be submitted to the Engineer, in 
writing, at least 3 working days in advance of a planned closure.  Approval of amendments to the Closure Schedule will be at 
the discretion of the Engineer. 

The Contractor shall confirm, in writing, all scheduled closures by no later than 8:00 a.m. 3 working days prior to the 
date on which the closure is to be made.  Approval or denial of scheduled closures will be made no later than 4:00 p.m. 2 
working days prior to the date on which the closure is to be made.  Closures not confirmed or approved will not be allowed. 

Confirmed closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the Engineer for 
the following working day. 

 
CONTINGENCY PLAN 
 The Contractor shall prepare a contingency plan for reopening closures to public traffic.  The Contractor shall submit the 

contingency plan for a given operation to the Engineer within one working day of the Engineer's request. 
 
LATE REOPENING OF CLOSURES 
If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the 

provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  The Contractor shall not 
make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that 
future closures will be reopened to public traffic at the specified time.  The Engineer will have 2 working days to accept or 
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reject the Contractor's proposed work plan.  The Contractor will not be entitled to any compensation for the suspension of 
work resulting from the late reopening of closures. 

 
COMPENSATION 
The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions, and 

if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of those 
conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected closure or by 
judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within the meaning of 
Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the 
provisions in Section 8-1.09: 

 
A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame allowed 

for closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be entitled to 
any compensation for amendments to the Closure Schedule that are not approved. 

B. The Contractor is denied a confirmed closure. 
 
Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure 

Schedule,  any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay within 
the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance 
with the provisions in Section 8-1.09. 

 
10-1.14  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

A traffic control system shall consist of closing traffic lanes in conformance with the details shown on the plans, the 
provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications, the provisions under 
"Maintaining Traffic" and "Construction Area Signs" of these special provisions, and these special provisions. 

The provisions in this section will not relieve the Contractor of responsibility for providing additional devices or taking 
measures as may be necessary to comply with the provisions in Section 7-1.09, "Public Safety," of the Standard 
Specifications. 

During traffic stripe operations and pavement marker placement operations using bituminous adhesive, traffic shall be 
controlled, at the option of the Contractor, with either stationary or moving lane closures.  During other operations, traffic 
shall be controlled with stationary lane closures.  Attention is directed to the provisions in Section 84-1.04, "Protection From 
Damage," and Section 85-1.06, "Placement," of the Standard Specifications. 

If components in the traffic control system are displaced or cease to operate or function as specified, from any cause, 
during the progress of the work, the Contractor shall immediately repair the components to the original condition or replace 
the components and shall restore the components to the original location. 

 
STATIONARY LANE CLOSURE 
When lane closures are made for work periods only, at the end of each work period, components of the traffic control 

system, except portable delineators placed along open trenches or excavation adjacent to the traveled way, shall be removed 
from the traveled way and shoulder.  If the Contractor so elects, the components may be stored at selected central locations, 
designated by the Engineer within the limits of the highway right of way. 

Each vehicle used to place, maintain and remove components of a traffic control system on multilane highways shall be 
equipped with a Type II flashing arrow sign which shall be in operation when the vehicle is being used for placing, 
maintaining or removing the components.  Vehicles equipped with Type II flashing arrow sign not involved in placing, 
maintaining or removing the components when operated within a stationary type lane closure shall only display the caution 
display mode.  The sign shall be controllable by the operator of the vehicle while the vehicle is in motion.  The flashing 
arrow sign shown on the plans shall not be used on the vehicles which are doing the placing, maintaining and removing of 
components of a traffic control system and shall be in place before a lane closure requiring the sign's use is completed. 

The 150-m section of a lane closure, shown along lane lines between the 300-m lane closure tapers on the plans entitled 
"Traffic Control System for Lane Closures on Freeways and Expressways" and "Traffic Control System for Lane and 
Complete Closures on Freeways and Expressways" shall not be used. 

 
MOVING LANE CLOSURE 
Flashing arrow signs used in moving lane closures shall be truck-mounted.  Changeable message signs used in moving 

lane closure operations shall conform to the provisions in Section 12-3.12, "Portable Changeable Message Signs," of the 
Standard Specifications, except the signs shall be truck-mounted and the full operation height of the bottom of the sign may 
be less than 2.1 m above the ground, but should be as high as practicable. 
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Truck-mounted attenuators (TMA) for use in moving lane closures shall be any of the following approved models, or 
equal: 

 
A. Hexfoam TMA Series 3000, Alpha 1000 TMA Series 1000 and Alpha 2001 TMA Series 2001, manufactured by 

Energy Absorption Systems, Inc., One East Wacker Drive, Chicago, IL  60601-2076, Telephone (312) 467-6750. 
 

1. Distributor (Northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA  95828, Telephone 1-
800-884-8274, FAX (916) 387-9734. 

2. Distributor (Southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA  92805, Telephone 1-
800-222-8274. 

 
B. Cal T-001 Model 2 or Model 3,  manufacturer and distributor: Hexcel Corporation, 11711 Dublin Boulevard, P.O. 

Box 2312,  Dublin, CA  94568, Telephone (510) 828-4200. 
C. Renco Rengard Model Nos. CAM 8-815 and RAM 8-815, manufacturer and distributor: Renco Inc., 1582 

Pflugerville Loop Road, P.O. Box 730, Pflugerville, TX  78660-0730, Telephone 1-800-654-8182. 
 
Each TMA shall be individually identified with the manufacturer's name, address, TMA model number, and a specific 

serial number.  The names and numbers shall each be a minimum 13 mm high and located on the left (street) side at the lower 
front corner.  The TMA shall have a message next to the name and model number in 13 mm high letters which states, "The 
bottom of this TMA shall be _____ mm ± _____ mm above the ground at all points for proper impact performance."  Any 
TMA which is damaged or appears to be in poor condition shall not be used unless recertified by the manufacturer.  The 
Engineer shall be the sole judge as to whether used TMAs supplied under this contract need recertification.  Each unit shall 
be certified by the manufacturer to meet the requirements for TMA in conformance with the standards established by the 
Transportation Laboratory. 

Approvals for new TMA designs proposed as equal to the above approved models shall be in conformance with the 
procedures (including crash testing) established by the Transportation Laboratory.  For information regarding submittal of 
new designs for evaluation contact: Transportation Laboratory, 5900 Folsom Boulevard, Sacramento, California  95819. 

New TMAs proposed as equal to approved TMAs or approved TMAs determined by the Engineer to need recertification 
shall not be used until approved or recertified by the Transportation Laboratory. 

 
PAYMENT 
The contract lump sum price paid for traffic control system shall include full compensation for furnishing all labor, 

materials (including signs), tools, equipment, and incidentals, and for doing all the work involved in placing, removing, 
storing, maintaining, moving to new locations, replacing and disposing of the components of the traffic control system shown 
on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications shall not apply to the item of 
traffic control system.  Adjustments in compensation for traffic control system will be made only for increased or decreased 
traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of the increased 
or decreased traffic control necessary.  The adjustment will be made on a force account basis as provided in Section 9-1.03, 
"Force Account Payment," of the Standard Specifications for increased work and estimated on the same basis in the case of 
decreased work. 

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.03D of the Standard 
Specifications, will be paid for as a part of the extra work. 

 
10-1.15  TEMPORARY PAVEMENT DELINEATION 

Temporary pavement delineation shall be furnished, placed, maintained, and removed in conformance with the 
provisions in Section 12-3.01, "General," of the Standard Specifications and these special provisions.  Nothing in these 
special provisions shall be construed as reducing the minimum standards specified in the Manual of Traffic Controls 
published by the Department or as relieving the Contractor from the responsibilities specified in Section 7-1.09, "Public 
Safety," of the Standard Specifications. 

 
GENERAL 
Whenever the work causes obliteration of pavement delineation, temporary or permanent pavement delineation shall be 

in place prior to opening the traveled way to public traffic.  Laneline or centerline pavement delineation shall be provided at 
all times for traveled ways open to public traffic.  On multilane roadways (freeways and expressways) edgeline delineation 
shall be provided at all times for traveled ways open to public traffic. 
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The Contractor shall perform the work necessary to establish the alignment of temporary pavement delineation, 
including required lines or marks.  Surfaces to receive temporary pavement delineation shall be dry and free of dirt and loose 
material.  Temporary pavement delineation shall not be applied over existing pavement delineation or other temporary 
pavement delineation.  Temporary pavement delineation shall be maintained until superseded or replaced with a new pattern 
of temporary pavement delineation or permanent pavement delineation. 

Temporary pavement markers, including underlying adhesive, and removable traffic tape which are applied to the final 
layer of surfacing or existing pavement to remain in place or which conflicts with a subsequent or new traffic pattern for the 
area shall be removed when no longer required for the direction of public traffic, as determined by the Engineer. 

 
TEMPORARY LANELINE DELINEATION 
Whenever lanelines are obliterated and temporary pavement delineation to replace the lines is not shown on the plans, 

the minimum laneline delineation to be provided for that area shall be temporary pavement markers placed at longitudinal 
intervals of not more than 7.3 m.  The temporary pavement markers shall be the same color as the laneline the pavement 
markers replace.  Temporary pavement markers shall be, at the option of the Contractor, one of the temporary pavement 
markers listed for short term day/night use (14 days or less) or long term day/night use (6 months or less) in "Prequalified and 
Tested Signing and Delineation Materials" of these special provisions. The temporary pavement markers shall be placed in 
conformance with the manufacturer's instructions. Temporary pavement markers for long term day/night use (6 months or 
less) shall be cemented to the surfacing with the adhesive recommended by the manufacturer, except epoxy adhesive shall not 
be used to place the temporary pavement markers in areas where removal of the temporary pavement markers will be 
required. 

Temporary laneline delineation consisting entirely of temporary pavement markers listed for short term day/night use (14 
days or less), shall be placed on longitudinal intervals of not more than 7.3 m and shall be used for a maximum of 14 days on 
lanes opened to public traffic.  Prior to the end of the 14 days the permanent pavement delineation shall be placed.  If the 
permanent pavement delineation is not placed within the 14 days, the Contractor shall replace the temporary pavement 
markers and provide additional temporary pavement delineation and shall bear the cost thereof.  The additional temporary 
pavement delineation to be provided shall be equivalent to the pattern specified for the permanent pavement delineation for 
the area, as determined by the Engineer. 

Full compensation for furnishing, placing, maintaining, and removing the temporary pavement markers (including 
underlying adhesive, layout (dribble) lines to establish alignment of temporary pavement markers or used for temporary 
laneline delineation for those areas where temporary laneline delineation is not shown on the plans and for providing 
equivalent patterns of permanent traffic lines for those areas when required, shall be considered as included in the contract 
prices paid for the items of work that obliterated the laneline pavement delineation and no separate payment will be made 
therefor. 

 
TEMPORARY EDGELINE DELINEATION 
On multilane roadways (freeways and expressways), whenever edgelines are obliterated and temporary pavement 

delineation to replace those edgelines is not shown on the plans, the edgeline delineation to be provided for those areas 
adjacent to lanes open to public traffic shall be as follows: 

 
A. Temporary pavement delineation for right edgelines shall, at the option of the Contractor, consist of either a solid 

100-mm wide traffic stripe of the same color as the stripe the temporary edgeline delineation replaces, or traffic 
cones, portable delineators or channelizers placed at longitudinal intervals not to exceed 30 m. 

B. Temporary pavement delineation for left edgelines shall, at the option of the Contractor, consist of either solid 100-
mm wide traffic stripe of the same color as the stripe the temporary edgeline delineation replaces, traffic cones, 
portable delineators or channelizers placed at longitudinal intervals not to exceed 30 m or temporary pavement 
markers placed at longitudinal intervals of not more than 1.8 m.  Temporary pavement markers used for temporary 
left edgeline delineation shall be one of the types of temporary pavement markers listed for short term day/night use 
(14 days or less) or long term day/night use (6 months or less) in "Prequalified and Tested Signing and Delineation 
Materials" of these special provisions. 

 
Traffic stripe (100-mm wide) placed as temporary edgeline delineation which will require removal shall conform to the 

provisions of "Temporary Traffic Stripe (Tape)" of these special provisions.  The quantity of temporary traffic stripe (tape) 
used for this temporary edgeline delineation will not be included in the quantities of tape to be paid for. 

The lateral offset for traffic cones, portable delineators or channelizers used for temporary edgeline delineation shall be 
as determined by the Engineer.  If traffic cones or portable delineators are used as temporary pavement delineation for 
edgelines, the Contractor shall provide personnel to remain at the project site to maintain the cones or delineators during the 
hours of the day that the portable delineators are in use. 
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Channelizers used for temporary edgeline delineation shall be the surface mounted type and shall be orange in color.  
Channelizer bases shall be cemented to the pavement in the same manner provided for cementing pavement markers to 
pavement in "Pavement Markers" of these special provisions, except epoxy adhesive shall not be used to place channelizers 
on the top layer of pavement.  Channelizers shall be, at the Contractor's option, one of the surface mount types (900 mm) 
listed in "Prequalified and Tested Signing and Delineation Materials" of these special provisions. 

Temporary edgeline delineation shall be removed when no longer required for the direction of public traffic as 
determined by the Engineer. 

The quantity of channelizers used as temporary edgeline delineation will not be included in the quantity of channelizers 
to be paid for.  Full compensation for furnishing, placing, maintaining and removing temporary edgeline delineation for those 
areas where temporary edgeline delineation is not shown on the plans shall be considered as included in the contract prices 
paid for the items of work that obliterated the edgeline pavement delineation and no separate payment will be made therefor. 

 
TEMPORARY TRAFFIC STRIPE (TAPE) 
Temporary traffic stripe consisting of removable traffic stripe tape shall be applied at the locations shown on the plans.  

The temporary traffic stripe tape shall be complete in place at the location shown prior to opening the traveled way to public 
traffic. 

Removable traffic stripe tape shall be the temporary removable traffic stripe tape listed in "Prequalified and Tested 
Signing and Delineation Materials" of these special provisions. 

Removable traffic stripe tape shall be applied in conformance with the manufacturer's installation instructions and shall 
be rolled slowly with a rubber tired vehicle or roller to ensure complete contact with the pavement surface.  Traffic stripe tape 
shall be applied straight on tangent alignment and on a true arc on curved alignment.  Traffic stripe tape shall not be applied 
when the air or pavement temperature is less than 10°C, unless the installation procedures to be used are approved by the 
Engineer, prior to beginning installation of the tape. 

 
TEMPORARY PAVEMENT MARKERS 
Temporary pavement markers shall be applied at the locations shown on the plans.  The pavement markers shall be 

applied complete in place at the locations shown prior to opening the traveled way to public traffic. 
Temporary pavement markers shown on the plans shall be, at the option of the Contractor, one of the temporary 

pavement markers for long term day/night use (6 months or less) listed in "Prequalified and Tested Signing and Delineation 
Materials" of these special provisions. 

Temporary pavement markers shall be placed in conformance with the manufacturer's instructions and shall be cemented 
to the surfacing with the adhesive recommended by the manufacturer, except epoxy adhesive shall not be used in areas where 
removal of the pavement markers will be required. 

Where the temporary pavement delineation shown on the plans for lanelines or centerlines consists entirely of a pattern 
of broken traffic stripe and pavement markers, the Contractor may use groups of the temporary pavement markers for long 
term day/night use (6 months or less) in place of the temporary traffic stripe tape.  The groups of pavement markers  shall be 
spaced as shown on the plans for a similar pattern of permanent traffic line, except pavement markers  shown to be placed in 
the gap between the broken traffic stripe shall be placed as part of the group to delineate the pattern of broken temporary 
traffic stripe.  The kind of laneline and centerline delineation selected by the Contractor shall be continuous within a given 
location.  Payment for those temporary pavement markers used in place of temporary traffic stripe will be made on the basis 
of the theoretical length of the patterns of temporary traffic stripe (tape). 

Retroreflective pavement markers conforming to the provisions in "Pavement Markers" of these special provisions may 
be used in place of temporary pavement markers for long term day/night use (6 months or less) except to simulate patterns of 
broken traffic stripe.  Placement of the retroreflective pavement markers used for temporary pavement markers shall conform 
to the provisions in "Pavement Markers" of these special provisions except the waiting period provisions before placing the 
pavement markers on new asphalt concrete surfacing as specified in Section 85-1.06, "Placement," of the Standard 
Specifications shall not apply and epoxy adhesive shall not be used to place pavement markers in areas where removal of the 
pavement markers will be required. 

 
MEASUREMENT AND PAYMENT 
Temporary traffic stripe (tape) will be measured and paid for by the meter, measured along the line of the stripe, with 

deductions for gaps in broken traffic stripes. 
Temporary pavement markers, shown on the plans, will be measured and paid for by the unit in the same manner 

specified for retroreflective pavement markers in Section 85-1.08, "Measurement," and Section 85-1.09, "Payment," of the 
Standard Specifications.  Temporary pavement markers used for temporary laneline delineation for areas which are not 
shown on the plans will not be included in the quantities of temporary pavement markers to be paid for.  Full compensation 
for removing temporary pavement markers, when no longer required, shall be considered as included in the contract unit 
price paid for temporary pavement marker and no separate payment will be made therefor. 
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The contract price paid per meter for temporary traffic stripe (tape) shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in applying, maintaining and 
removing temporary traffic stripe tape, complete in place, as shown on the plans, as specified in the Standard Specifications 
and these special provisions, and as directed by the Engineer. 

 
10-1.16  CHANNELIZER 

Channelizers shall conform to the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard 
Specifications and these special provisions. 

Channelizers shall conform to the provisions in "Prequalified and Tested Signing and Delineation Materials" of these 
special provisions. 

When no longer required for the work as determined by the Engineer, channelizers and underlying adhesive used to 
cement the channelizer bases to the pavement shall be removed.  Removed channelizers and adhesive shall become the 
property of the Contractor and shall be removed from the site of work. 

 
10-1.17  TEMPORARY RAILING 

Temporary railing (Type K) shall be placed as shown on the plans, as specified in the Standard Specifications or these 
special provisions or where ordered by the Engineer and shall conform to the provisions in Section 12, "Construction Area 
Traffic Control Devices," of the Standard Specifications and these special provisions. 

Reflectors on temporary railing (Type K) shall conform to the provisions in "Prequalified and Tested Signing and 
Delineation Materials" of these special provisions. 

Temporary railing (Type K) shall conform to the details shown on Standard Plan T3.  Temporary railing (Type K) 
fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be used, provided the fabrication date 
is printed on the required Certificate of Compliance. 

Attention is directed to "Public Safety" and "Order of Work" of these special provisions. 
Temporary railing (Type K) placed in conformance with the provisions in "Public Safety" of these special provisions 

will be neither measured nor paid for. 
 

10-1.18  TEMPORARY CRASH CUSHION MODULE 
This work shall consist of furnishing, installing, and maintaining sand filled temporary crash cushion modules in 

groupings or arrays at each location shown on the plans, as specified in these special provisions or where designated by the 
Engineer.  The grouping or array of sand filled modules shall form a complete sand filled temporary crash cushion in 
conformance with the details shown on the plans and these special provisions. 

Attention is directed to "Public Safety", "Order of Work", and "Temporary Railing" of these special provisions. 
Whenever the work or the Contractor's operations establishes a fixed obstacle, the exposed fixed obstacle shall be 

protected with a sand filled temporary crash cushion.  The sand filled temporary crash cushion shall be in place prior to 
opening the lanes adjacent to the fixed obstacle to public traffic. 

Sand filled temporary crash cushions shall be maintained in place at each location, including times when work is not 
actively in progress.  Sand filled temporary crash cushions may be removed during a work period for access to the work 
provided that the exposed fixed obstacle is 4.6 m or more from a lane carrying public traffic and the temporary crash cushion 
is reset to protect the obstacle prior to the end of the work period in which the fixed obstacle was exposed.  When no longer 
required, as determined by the Engineer, sand filled temporary crash cushions shall be removed from the site of the work. 

At the Contractor's option, the modules for use in sand filled temporary crash cushions shall be either Energite III Inertial 
Modules, Fitch Inertial Modules or TrafFix Sand Barrels manufactured after March 31, 1997, or equal: 

 
A. Energite III and Fitch Inertial Modules, manufactured by Energy Absorption Systems, 
 Inc., One East Wacker Drive, Chicago, IL 60601-2076.  Telephone 1-312-467-6750, 
 FAX 1-800-770-6755 
 

1. Distributor (North): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, 
 CA 95828.  Telephone 1-800-884-8274, FAX 1-916-387-9734 
2. Distributor (South): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, 
 CA 92805.  Telephone 1-800-222-8274, FAX 1-714-937-1070 
 

B. TrafFix Sand Barrels, manufactured by TrafFix Devices, Inc., 220 Calle Pintoresco, San 
 Clemente, CA 92672.  Telephone 1-949 361-5663, FAX 1-949 361-9205 
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1. Distributor (North):  United Rentals, Inc., 1533 Berger Drive, San Jose, CA 95112. 
 Telephone 1-408 287-4303, FAX 1-408 287-1929 
2. Distributor (South):  Statewide Safety & Sign, Inc., P.O. Box 1440, Pismo Beach, 
 CA 93448.  Telephone 1-800-559-7080, FAX 1-805 929-5786 
 

Modules contained in each temporary crash cushion shall be of the same type at each location.  The color of the modules 
shall be the standard yellow color, as furnished by the vendor, with black lids.  The modules shall exhibit good workmanship 
free from structural flaws and objectionable surface defects.  The modules need not be new.  Good used undamaged modules 
conforming to color and quality of the types specified herein may be utilized.  If used Fitch modules requiring a seal are 
furnished, the top edge of the seal shall be securely fastened to the wall of the module by a continuous strip of heavy duty 
tape. 

Modules shall be filled with sand in conformance with the manufacturer's directions, and to the sand capacity in 
kilograms for each module shown on the plans.  Sand for filling the modules shall be clean washed concrete sand of 
commercial quality.  At the time of placing in the modules, the sand shall contain not more than 7 percent water as 
determined by California Test 226. 

Modules damaged due to the Contractor's operations shall be repaired immediately by the Contractor at the Contractor's 
expense.  Modules damaged beyond repair, as determined by the Engineer, due to the Contractor's operations shall be 
removed and replaced by the Contractor at the Contractor's expense. 

Temporary crash cushion modules shall be placed on movable pallets or frames conforming to the dimensions shown on 
the plans.  The pallets or frames shall provide a full bearing base beneath the modules.  The modules and supporting pallets 
or frames shall not be moved by sliding or skidding along the pavement or bridge deck. 

A Type R or P marker panel shall be attached to the front of the crash cushion as shown on the plans, when the closest 
point of the crash cushion array is within 3.6 m of the traveled way.  The marker panel, when required, shall be firmly 
fastened to the crash cushion with commercial quality hardware or by other methods determined by the Engineer. 

At the completion of the project, temporary crash cushion modules, sand filling, pallets or frames, and marker panels 
shall become the property of the Contractor and shall be removed from the site of the work.  Temporary crash cushion 
modules shall not be installed in the permanent work. 

Temporary crash cushion modules will be measured by the unit as determined from the actual count of modules used in 
the work or ordered by the Engineer at each location.  Temporary crash cushion modules placed in conformance with the 
provisions in "Public Safety" of these special provisions and modules placed in excess of the number specified or shown will 
not be measured nor paid for. 

Repairing modules damaged by public traffic will be paid for as extra work as provided in Section 4-1.03D of the 
Standard Specifications.  Modules damaged beyond repair by public traffic, when ordered by the Engineer, shall be removed 
and replaced immediately by the Contractor.  Modules replaced due to damage by public traffic will be measured and paid for 
as temporary crash cushion module. 

If the Engineer orders a lateral move of the sand filled temporary crash cushions and the repositioning is not shown on 
the plans, moving the sand filled temporary crash cushion will be paid for as extra work as provided in Section 4-1.03D of 
the Standard Specifications and these temporary crash cushion modules will not be counted for payment in the new position. 

The contract unit price paid for temporary crash cushion module shall include full compensation for furnishing all labor, 
materials (including sand, pallets or frames and marker panels), tools, equipment, and incidentals, and for doing all the work 
involved in furnishing, installing, maintaining, moving, and resetting during a work period for access to the work, and 
removing from the site of the work when no longer required (including those damaged by public traffic) sand filled 
temporary crash cushion modules, complete in place, as shown on the plans, as specified in the Standard Specifications and 
these special provisions, and as directed by the Engineer. 

 
10-1.19  EXISTING HIGHWAY FACILITIES 

The work performed in connection with various existing highway facilities shall conform to the provisions in Section 15, 
"Existing Highway Facilities," of the Standard Specifications and these special provisions. 

Plans of the existing bridges may be requested by fax from the Office of Structure Maintenance and Investigations, 
1801 30th Street, Sacramento, CA, Fax (916) 227-8357. 

Plans of the existing bridges may be requested by fax from the Office of Structure Maintenance and Investigations, 
1801 30th Street, Sacramento, CA, Fax (916) 227-8357, and are available at the Office of Structure Maintenance and 
Investigations, Norwalk, CA, Telephone (562) 868-3828. 

Plans of the existing bridges available to the Contractor are reproductions of the original contract plans with significant 
changes noted and working drawings and do not necessarily show normal construction tolerances and variances.  Where 
dimensions of new construction required by this contract are dependent on the dimensions of the existing bridges, the 
Contractor shall verify the controlling field dimensions and shall be responsible for adjusting dimensions of the work to fit 
existing conditions. 
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Attention is directed to Section 7-1.06, "Safety and Health Provisions," of the Standard Specifications.  Work practices 
and worker health and safety shall conform to the California Division of Occupational Safety and Health Construction Safety 
Orders Title 8, of the California Code of Regulations including Section 5158, "Other Confined Space Operations." 

 
REMOVE PAVEMENT MARKER 
Existing pavement markers, including underlying adhesive, when no longer required for traffic lane delineation as 

determined by the Engineer, shall be removed and disposed of. 
 
REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING 
Traffic stripe and pavement marking shall be removed at the locations shown on the plans and as directed by the 

Engineer. 
Attention is directed to "Water Pollution Control" of these special provisions. 
Waste from removal of yellow thermoplastic traffic stripe contains lead chromate in average concentrations greater than 

or equal to 350 mg/kg and less than 1000 mg/kg Total Lead.  Yellow thermoplastic traffic stripe exists from Station 13+16 to 
Station 16+70.  Residue produced when yellow thermoplastic and yellow paint are removed may contain heavy metals in 
concentrations that exceed thresholds established by the California Health and Safety Code and may produce toxic fumes 
when heated. 

The removed yellow thermoplastic shall be disposed of at a Class 1 disposal facility or a Class 2 disposal facility 
permitted by the Regional Water Quality Control Board in conformance with the requirements of the disposal facility 
operator within 90 days after accumulating 100 kg of residue and dust.  The Contractor shall make necessary arrangements 
with the operator of the disposal facility to test the yellow thermoplastic residue as required by the facility and these special 
provisions.  Testing shall include, at a minimum, (1) Total Lead and Chromium by EPA Method 7000 series and (2) Soluble 
Lead and Chromium by California Waste Extraction Test.  From the first 3360 L of waste or portion thereof, if less than 
3360 L of waste are produced, a minimum of four randomly selected samples  shall be taken and analyzed.  From each 
additional 840 L of waste or portion thereof, if less than 840 L are produced, a minimum of one additional random sample 
shall be taken and analyzed.  The Contractor shall submit the name and location of the disposal facility and analytical 
laboratory along with the testing requirements to the Engineer not less than 21 days prior to the start of removal of yellow 
thermoplastic traffic stripe and pavement marking.  The analytical laboratory shall be certified by the Department of Health 
Services Environmental Laboratory Accreditation Program.  Test results shall be provided to the Engineer for review prior to 
signing a waste profile as requested by the disposal facility, prior to issuing an EPA identification number, and prior to 
allowing removal of the waste from the site. 

The Contractor shall prepare a project specific Lead Compliance Plan to prevent or minimize worker exposure to lead 
while handling removed yellow thermoplastic residue.  Attention is directed to Title 8, California Code of Regulations, 
Section 1532.1, "Lead," for specific Cal-OSHA requirements when working with lead. 

The Lead Compliance Plan shall contain the elements listed in Title 8, California Code of Regulations, 
Section 1532.1(e)(2)(B).  Before submission to the Engineer, the Lead Compliance Plan shall be approved by an Industrial 
Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene.  The Plan shall be submitted to 
the Engineer at least 7 days prior to beginning removal of yellow thermoplastic. 

Prior to removing yellow thermoplastic traffic stripe personnel who have no prior training, including State personnel, 
shall complete a safety training program provided by the Contractor that meets the requirements of Title 8, California Code 
of Regulations, Section 1532.1, "Lead," and the Contractor's Lead Compliance Program. 

Personal protective equipment, training, and washing facilities required by the Contractor's Lead Compliance Plan shall 
be supplied to State personnel by the Contractor.  The number of State personnel will be 5. 

Where grinding or other methods approved by the Engineer are used to remove yellow thermoplastic traffic stripe, the 
removed residue, including dust, shall be contained and collected immediately.  Sweeping equipment shall not be used.  
Collection shall be by a high efficiency particulate air (HEPA) filter equipped vacuum attachment operated concurrently with 
the removal operations or other equally effective methods approved by the Engineer.  The Contractor shall submit a written 
work plan for the removal, storage, and disposal of yellow thermoplastic painted traffic stripe to the Engineer for approval 
not less than 7 days prior to the start of the removal operations.  Removal operations shall not be started until the Engineer 
has approved the work plan. 

The removed yellow thermoplastic traffic stripe residue shall be stored and labeled in covered containers.  Labels shall 
conform to the provisions of Title 22, California Code of Regulations, Sections 66262.31 and 66262.32.  Labels shall be 
marked with date when the waste is generated, the words "Hazardous Waste", composition and physical state of the waste 
(for example, asphalt grindings with thermoplastic or paint), the word "Toxic", the name and address of the Engineer, the 
Engineer's telephone number, contract number, and Contractor or subcontractor.  The containers shall be a type approved by 
the United States Department of Transportation for the transportation and temporary storage of the removed residue.  The 
containers shall be handled so that no spillage will occur.  The containers shall be stored in a secured enclosure at a location 
within the project limits until disposal, as approved by the Engineer.  
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If the yellow thermoplastic traffic stripe residue is  transported to a Class 1 disposal facility, a manifest shall be used, and 
the transporter shall be registered with the California Department of Toxic Substance Control.  The Engineer will obtain the 
United States Environmental Protection Agency Identification Number and sign all manifests as the generator within 
2 working days of receiving sample test results and approving the test methods. 

Nothing in these special provisions shall relieve the Contractor of the Contractor's responsibilities as specified in 
Section 7-1.09, "Public Safety," of the Standard Specifications. 

Full compensation for providing a written work plan for the removal, storage, and disposal of yellow thermoplastic 
traffic stripe shall be considered as included in the contract items paid per meter for remove yellow thermoplastic traffic 
stripe and no separate payment will be made therefor. 

 
REMOVE DRAINAGE FACILITY 
Existing pipes and inlets, where shown on the plans to be removed, shall be completely removed and disposed of. 
 
REMOVE RETAINING WALL (PORTION) 
Removing portions of the retaining wall shall conform to the provisions in Section 15-4, "Bridge Removal," of the 

Standard Specifications and these special provisions. 
Remove Retaining Wall (Portion) shall consist of removing portions of the existing retaining wall, portions of existing 

driveway, timber bracing, and any other removal shown on the plans required to complete the work. 
 

LAS TUNAS BEACH WALL - REPLACE 
Bridge No.  53-2623M 

 
All removed materials that are not to be salvaged or used in the reconstruction shall become the property of the 

Contractor and shall be disposed of outside the highway right of way in conformance with the provisions in Section 7-1.13, 
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 

 
VIDEO TAPING AND PHOTO SURVEY OF EXISTING FACILITIES 
Video taping and photo survey of existing facilities shall consist of performing video taping and photo surveys of the 

existing facilities and improvements which may be affected or damaged by the Contractor's operations when constructing the 
retaining wall.  The survey shall include records of observation, video taping the existing facilities with video tapes and 
photographs.  The Contractor shall perform the survey prior to performing work on the retaining wall and after the retaining 
wall is completed.  Video taping and photo survey shall be conducted in conformance with these special provisions. 

The general location of improvements and facilities to be video taped and photo surveyed  are as follows: 
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Parcel Number 
 

Address Description 

75972 19302 Pacific Coast 
Hwy  Malibu, 

California 90265 

Mr. & Mrs. 
Sohan Residence 

75973 19300 Pacific Coast 
Hwy  Malibu, 

California 90265 

Mr. Thomas 
Merril Residence 

75974 19264 Pacific Coast 
Hwy Malibu, 

California 90265 

Ms. Pepi Kelman 
Residence 

75975 19260 Pacific Coast 
Hwy  Malibu, 

California 90265 

Mr. & Mrs. Clive 
Miller Residence 

75976 19256 Pacific Coast 
Hwy  Malibu, 

California 90265 

Mr. & Mrs. 
Selwyn Ginsburg 

Residence 
75977 19252 Pacific Coast 

Hwy  Malibu, 
California 90265 

Ms. Stella Bacich  
Residence 

75978 19240 Pacific Coast 
Hwy Malibu, 

California 90265 

Ms. Charlotte 
Schwimer 
Residence  

75979 19238 Pacific Coast 
Hwy  Malibu, 

California 90265 

Mr. Marcus 
Powers Residence 

75980 19236 Pacific Coast 
Hwy  Malibu, 

California 90265 

Mr. Gary Bogartz  
Residence 

75981 19232 Pacific Coast 
Hwy Malibu, 

California 90265 

Ms. Ann Stone 
Residence  

76725 19306 Pacific Coast 
Hwy  Malibu, 

California 90265 

Mr. Harvey 
Friedman 
Residence 

 
The initial video taping and photo survey shall be completed prior to retaining wall construction.  The Contractor shall 

submit for approval, a complete description of the work to be completed for each surveyed location.  The work to be 
completed shall include the records of observation, video tapes and photographs. 

Records of observations shall be prepared in triplicate by the Contractor and each document shall be signed by the 
authorized representatives of the State and of the Contractor.  Video tapes and photographs, as deemed advisable by the 
Engineer, will be made by the Contractor and signed in the manner specified above.  One signed copy of each document and 
photograph will be kept on file in the office of the Engineer. 

The above referenced records, video tapes and photographs are intended for use as indisputable evidence in ascertaining 
the extent of damage which may occur as a result of the Contractor's operations and are for the protection of the adjacent 
property owners, the Contractor, and the State, and will serve as a mean in determining the extent of damage as a result from 
the Contractor's operations that may occur during the work. 

Nothing in these special provisions shall be construed as relieving the Contractor from the responsibilities specified in 
Section 7-1.02, "Responsibility for Damage," of the Standard Specifications. 

 
EQUIPMENT FOR VIDEO TAPING BY CONTRACTOR 
Video taping equipment shall include a video camera, television monitor, cables, power source, lights and other 

equipment necessary to the video taping operation.  The camera shall be specifically designed and constructed for operation 
in connection with existing improvements inspection.  The camera shall be operative in 100 percent humidity conditions and 
shall have a rotary head enabling a view of 90° to the axis to be inspected.  Focal distance shall be adjustable through a range 
of from 25 mm to infinity.  Lighting for the camera shall minimize reflective glare.  Camera and lighting quality shall be 
suitable to provide a clear, continuously in-focus picture of the entire existing facilities to be surveyedThe camera, television 
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monitor and other components of the video system shall be capable of producing a minimum 350 line resolution color video 
picture. 

Arrangements shall be made by the Contractor for video taping in conformance with special provisions. 
 

A.  The video operator must have at least one year of experience in televising similar surveys. 
B.  The entire video taping inspection process shall be done in the presence of the Engineer. 
C.  Videotapes shall be high quality color in VHS format and recorded in either SP or LP modes.  Recordings made 

in SLP or EP modes are not acceptable.  Out-of-focus video recordings, or portions thereof, shall be cause for rejection 
of the video recording and will necessitate redoing the process. 

D.  The Contractor shall submit the original VHS video tape to the Engineer immediately after taping with the tab 
removed to prevent accidental erasure. 

E.  Video taping shall be done one area at a time. 
F.  The Contractor shall not be entitled to additional working days due to delays in securing the video taping services 

of a private vendor. 
 
DOCUMENTATION OF VIDEO TAPING BY CONTRACTOR 
Audio and written documentation shall accompany video tape(s) submitted to the Engineer. 
The voice recording on the video tape(s) shall make brief but informative comments on data of significance, including, 

but not limited to, the locations of unusual conditions and other discernible features. 
The video tape(s) shall include the following: 
 

A.  Data View: 
 
1.  Contract No. 
2.  Date of video tape inspection. 
3.  Printed labels on tape container and tape cartridge with location information, date, format, and other descriptive 

information. 
 

B.  Audio: 
 
1.  Date of Video taping inspection. 
2.  Description and location of each surveyed area. 

 
C.  Written: 
 
1.  Date of Video taping inspection. 
2.  Tape number. 
3.  Tape counter numbers (beginning and end). 
4.  Sketch showing the street and cross streets where the TV inspection was made. 
5.  Description and location of each surveyed area. 

 
The contract lump sum price paid for video taping and photo survey shall include full compensation for furnishing all 

labor, materials, tools, equipment, and incidentals and for doing all the work involved in conducting photo surveys, including 
reference records, video tapes and photographs, as specified in these special provisions and as directed by the Engineer. 

Additional video taping and photo surveys may be required as directed by the Engineer.  Additional photo surveys will 
be paid for as extra work as provided in Section 4-1.03D, "Extra Work" of the Standard Specifications.  

 
REMOVE CONCRETE 
Concrete, where shown on the plans to be removed, shall be removed. 
The pay quantities of concrete channel to be removed will be measured by the cubic meter, measured before and during 

removal operations. 
Concrete removed shall be disposed of outside the highway right of way in conformance with the provisions in Section 

7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 
 

10-1.20  EARTHWORK 
Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these special 

provisions. 
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Excavated material shall become the property of the Contractor and shall be disposed of outside the coastal zone as 
defined by the California Coastal Commission in conformance with the provisions in Section 7-1.13, "Disposal of Material 
Outside the Highway Right of Way," of the Standard Specifications. 

Where a portion of the existing surfacing is to be removed, the outline of the area to be removed shall be cut on a neat 
line with a power-driven saw to a minimum depth of 50 mm before removing the surfacing.  Full compensation for cutting 
the existing surfacing shall be considered as included in the contract price paid per cubic meter for roadway excavation and 
no additional compensation will be allowed therefor. 

Reinforcement or metal attached to reinforced concrete rubble placed in embankments shall not protrude above the 
grading plane.  Prior to placement within 0.6-m below the grading plane of embankments, reinforcement or metal shall be 
trimmed to no greater than 20 mm from the face of reinforced concrete rubble.  Full compensation for trimming 
reinforcement or metal shall be considered as included in the contract prices paid per cubic meter for the types of excavation 
shown in the Engineer's estimate, or the contract prices paid for furnishing and placing imported borrow or embankment 
material, as the case may be, and no additional compensation will be allowed therefor. 

Geocomposite drain shall conform to the details shown on the plans and the following: 
 
A. Attention is directed to "Engineering Fabrics" under "Materials" of these special provisions. 
B. Geocomposite drain shall consist of a manufactured core not less than 6.35 mm thick nor more than 50 mm thick 

with one or both sides covered with a layer of filter fabric that will provide a drainage void.  The drain shall produce 
a flow rate, through the drainage void, of at least 25 liters per minute per meter of width at a hydraulic gradient of 
1.0 and a minimum externally applied pressure of 168 kPa. 

C. A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the 
Standard Specifications shall be furnished for the geocomposite drain certifying that the drain produces the required 
flow rate and complies with these special provisions.  The Certificate of Compliance shall be accompanied by a flow 
capability graph for the geocomposite drain showing flow rates for externally applied pressures and hydraulic 
gradients.  The flow capability graph shall be stamped with the verification of an independent testing laboratory. 

D. Filter fabric for the geocomposite drain shall conform to the provisions for fabric for underdrains in Section 88, 
"Engineering Fabrics," of the Standard Specifications. 

E. The manufactured core shall be either a preformed grid of embossed plastic, a mat of random shapes of plastic 
fibers, a drainage net consisting of a uniform pattern of polymeric strands forming 2 sets of continuous flow 
channels, or a system of plastic pillars and interconnections forming a semirigid mat. 

F. The core material and filter fabric shall be capable of maintaining the drainage void for the entire height of 
geocomposite drain.  Filter fabric shall be integrally bonded to the side of the core material with the drainage void.  
Core material manufactured from impermeable plastic sheeting having nonconnecting corrugations shall be placed 
with the corrugations approximately perpendicular to the drainage collection system. 

G. The geocomposite drain shall be installed with the drainage void and the filter fabric facing the embankment.  The 
fabric facing the embankment side shall overlap a minimum of 75 mm at all joints and wrap around the exterior 
edges a minimum of 75 mm beyond the exterior edge.  If additional fabric is needed to provide overlap at joints and 
wrap-around at edges, the added fabric shall overlap the fabric on the geocomposite drain at least 150 mm and be 
attached thereto. 

H. Should the fabric on the geocomposite drain be torn or punctured, the damaged section shall be replaced completely 
or repaired by placing a piece of fabric that is large enough to cover the damaged area and provide a minimum 
150-mm overlap. 

I. Plastic pipe shall conform to the provisions for edge drain pipe and edge drain outlets in Section 68-3, "Edge 
Drains," of the Standard Specifications. 

�� Treated permeable base to be placed around the slotted plastic pipe at the bottom of the geocomposite drain shall be 
cement treated permeable base conforming to the provisions for cement treated permeable base in Section 29, "Treated 
Permeable Bases," of the Standard Specifications and these special provisions. 

�� The treated permeable base shall be enclosed with a high density polyethylene sheet or PVC geomembrane, not less than 
250 µm thick, which is bonded with a suitable adhesive to the concrete and geocomposite drain.  Surfaces to receive the 
polyethylene sheet shall be cleaned before applying the adhesive.  The treated permeable base shall be compacted with a 
vibrating shoe type compactor. 
 
If structure excavation or structure backfill involved in the retaining wall is not otherwise designated by type, and 

payment for the structure excavation or structure backfill has not otherwise been provided for in the Standard Specifications 
or these special provisions, the structure excavation or structure backfill will be paid for at the contract price per cubic meter 
for structure excavation (retaining wall) or structure backfill (retaining wall). 

Full compensation for furnishing and installing geocomposite drain shall be considered as included in the contract price 
paid per cubic meter for structure backfill (retaining wall), and no separate payment will be allowed therefor. 



Contract No.  07-166104 
101 

Full compensation for shoring, for retaining wall construction shall be considered as included in the contract price paid 
per cubic meter for structure excavation (retaining wall) and no additional compensation will be allowed therefor 

 
10-1.21  CONTROLLED LOW STRENGTH MATERIAL 

Controlled low strength material shall consist of a workable mixture of aggregate, cementitious materials, and water and 
shall conform to the provisions for slurry cement backfill in Section 19-3.062, "Slurry Cement Backfill," of the Standard 
Specifications and these special provisions. 

At the option of the Contractor, controlled low strength material may be used as structure backfill for pipe culverts, 
except that controlled low strength material shall not be used as structure backfill for aluminum and aluminum-coated 
culverts nor for culverts having a diameter or span greater than 6.1 m. 

When controlled low strength material is used for structure backfill, the width of the excavation shown on the plans may 
be reduced so that the clear distance between the outside of the pipe and the side of the excavation, on each side of the pipe, 
is a minimum of 300 mm.  This minimum may be reduced to 150 mm when the height of cover is less than or equal to 6.1 m 
or the pipe diameter or span is less than 1050 mm. 

Controlled low strength material in new construction shall not be permanently placed higher than the basement soil.  For 
trenches in existing pavements, permanent placement shall be no higher than the bottom of the existing pavement permeable 
drainage layer.  If a drainage layer does not exist, permanent placement in existing pavements shall be no higher than 25 mm 
below the bottom of the existing asphalt concrete surfacing or no higher than the top of base below the existing portland 
cement concrete pavement.  The minimum height that controlled low strength material shall be placed, relative to the culvert 
invert, is 0.5 diameter or 0.5 height for rigid culverts and 0.7 diameter or 0.7 height for flexible culverts. 

When controlled low strength material is proposed for use, the Contractor shall submit a mix design and test data to the 
Engineer for approval prior to excavating the trench for which controlled low strength material is proposed for use.  The test 
data and mix design shall provide for the following: 

 
A. A 28-day compressive strength between 345 kPa and 690 kPa for pipe culverts having a height of cover of 6.1 m or 

less and a minimum 28-day compressive strength of 690 kPa for pipe culverts having a height of cover greater than 
6.1 m.  Compressive strength shall be determined in conformance with the requirements in ASTM 
Designation: D 4832. 

B. When controlled low strength material is used as structure backfill for pipe culverts, the sections of pipe culvert in 
contact with the controlled low strength material shall conform to the requirements of Chapter 850 of the Highway 
Design Manual using the minimum resistivity, pH, chloride content, and sulfate content of the hardened controlled 
low strength material.  Minimum resistivity and pH shall be determined in conformance with the requirements of 
California Test 643.  The chloride content shall be determined in conformance with the requirements of California 
Test 422 and the sulfate content shall be determined in conformance with the requirements of California Test 417. 

C. Cement shall be any type of portland cement conforming to the requirements in ASTM Designation: C 150; or any 
type of blended hydraulic cement conforming to the requirements in ASTM Designation: C 595M or the physical 
requirements in ASTM Designation: C 1157M.  Testing of cement will not be required. 

D. Admixtures may be used in conformance with the provisions in Section 90-4, "Admixtures," of the Standard 
Specifications.  Chemical admixtures containing chlorides as Cl in excess of one percent by mass of admixture, as 
determined in conformance with the requirements of California Test 415, shall not be used.  If an air-entraining 
admixture is used, the maximum air content shall be limited to 20 percent.  Mineral admixtures shall be used at the 
Contractor's option. 

 
Materials for controlled low strength material shall be thoroughly machine-mixed in a pugmill, rotary drum or other 

approved mixer.  Mixing shall continue until the cementitious material and water are thoroughly dispersed throughout the 
material.  Controlled low strength material shall be placed in the work within 3 hours after introduction of the cement to the 
aggregates. 

When controlled low strength material is to be placed within the traveled way or otherwise to be covered by paving or 
embankment materials, the material shall achieve a maximum indentation diameter of 76 mm prior to covering and opening 
to public traffic.  Penetration resistance shall be measured in conformance with the requirements in ASTM 
Designation: D 6024. 

Controlled low strength material used as structure backfill for pipe culverts will be considered structure backfill for 
compensation purposes. 

 
10-1.22  AGGREGATE SUBBASE 

Aggregate subbase shall be Class 1 and shall conform to the provisions in Section 25, "Aggregate Subbases," of the 
Standard Specifications and these special provisions. 
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The restriction that the amount of reclaimed material included in Class 1, Class 2 and Class 3 aggregate subbase not 
exceed 50 percent of the total volume of the aggregate used shall not apply.  Aggregate for Class 1, Class 2 and Class 3 
aggregate subbase may include reclaimed glass.  Aggregate subbase incorporating reclaimed glass shall not be placed at 
locations where material will not be placed over the aggregate subbase. 

 
10-1.23  ASPHALT CONCRETE 

Asphalt concrete shall be Type B and shall conform to the provisions in Section 39, "Asphalt Concrete," of the Standard 
Specifications and these special provisions. 

The miscellaneous areas to be paid for at the contract price per square meter for place asphalt concrete (miscellaneous 
area), in addition to the prices paid for the materials involved, shall be limited to the areas listed on the plans. 

 
10-1.24  PILING 

 
GENERAL 
Piling shall conform to the provisions in Section 49, "Piling," of the Standard Specifications, and these special 

provisions. 
Unless otherwise specified, welding of any work performed in conformance with the provisions in Section 49, "Piling," 

of the Standard Specifications, shall be in conformance with the requirements in AWS D1.1. 
Foundation recommendations are included in the "Information Handout" available to the Contractor as provided for in 

Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard Specifications. 
Attention is directed to "Welding" of these special provisions. 
 

10-1.25  DRILLED HOLES 
Holes for steel soldier piles shall be drilled into natural foundation materials at the location shown on the plans and shall 

conform to the provisions in Section 49, "Piling," of the Standard Specifications and these special provisions. 
Drilled holes shall be accurately located and shall be straight and true.  When the piles are plumbed and aligned, the steel 

piles shall be at least 25 mm clear of the sides of the hole for the full length of the hole to be filled with concrete backfill.  
Holes which do not provide the clearance around steel piles shall be reamed or enlarged at the Contractor's expense. 

Temporary casings may be used to prevent caving during construction operations.  Temporary casings, if used, may be 
left in place or removed at the Contractor’s option.  Temporary casings must be removed from the start of the timber cribbing 
to top of the wall.  The minimum allowed inside diameter of the temporary casings shall be 610 mm. 

Loose materials existing at the bottom of the hole after drilling operations have been completed shall be removed before 
placing the pile. 

Materials resulting from drilling holes shall be disposed of in conformance with the provisions in Section 19-2.06, 
"Surplus Material," of the Standard Specifications. 

Drilling mud or chemical stabilizers shall not be used.  Surface water shall not be permitted to enter the hole and all 
water in the hole shall be removed before placing concrete therein. 

Casing, if used in drilling operations, and if removed at the Contractor’s option, shall be removed from the hole as 
concrete is placed therein.  The bottom of the casing shall be maintained not more than 1500 mm nor less than 300 mm below 
the top of the concrete during casing withdrawal and concrete placing operations.  Separation of the concrete during 
withdrawal operations shall be avoided by hammering or otherwise vibrating the casing.  The methods used to withdraw 
temporary casings shall preclude contamination of the concrete and commingling of the soil and concrete or of any ground 
water and concrete. 

The contract price paid per meter for drilled hole of the diameter shown on the plans shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in drilling holes for piles, 
including disposing of the material resulting from drilled holes, dewatering, casing holes and removing casing, and providing 
tremie seals, complete in place, as shown on the plans, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

 
STEEL PILING 
This work at Las Tunas Beach Wall - Replace shall consist of furnishing and installing steel piling; securing the piling 

prior to and during concrete encasement; and shaping the tops of the piles in accordance with the details shown on the plans, 
and these special provisions. 
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Construction 
Steel piles shall be placed in a drilled hole and shall be plumbed and aligned before placing concretel.  Alignment shall 

be maintained while placing backfill material in the drilled holes. 
Cleaning and painting the pile shall be performed in heat affected areas before steel piles are placed in drilled holes. 
 
MEASUREMENT AND PAYMENT (PILING) 
Measurement and payment for the various types and classes of piles shall conform to the provisions in Sections 49-6.01, 

"Measurement," and 49-6.02, "Payment," of the Standard Specifications and these special provisions. 
No additional compensation or extension of time will be made for additional foundation investigation, installation and 

testing of indicator piling, cutting off piling and restoring the foundation investigation and indicator pile sites, and review of 
request by the Engineer. 

The contract price paid per meter for furnish steel pile at Las Tunas Beach Wall - Replace of the type shown in the 
Engineer's Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and 
for doing all the work involved in furnishing and installing the steel piles at the site to the required penetration, including 
securing the piling to maintain accurate alignment prior to and during encasing the pile with concrete, shaping pile tops, and 
cutting holes for bar reinforcing steel as shown on the plans, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

 
10-1.26  CONCRETE STRUCTURES 

Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete Structures," of the Standard 
Specifications and these special provisions. 

 
GENERAL 
Shotcrete shall not be used as an alternative construction method for reinforced concrete members unless otherwise 

specified. 
 
CONCRETE 
Concrete shown on the plans that has a 28-day compressive strength of greater than 25 MPa shall contain not less than 

400 kg of cementitious material per cubic meter.  The concrete shall be considered to be designated by cementitious material 
content rather than by 28-day compressive strength. 

The concrete mix used for both backfilling the drilled holes and for the retaining wall shall be corrosion resistant, and 
shall contain a minimum cementious material content of 400 kg/m3.  Cementious material shall consist of 75% by mass Type 
II Modified Portland Cement, 20% by mass mineral admixture conforming to ASTM Designation:  C618 Type F or N, plus 
5% by mass mineral admixture conforming to ASTM Designation:  C1240.  In addition the amount of free water used in 
concrete shall not exceed 160 kg/m3, plus 40 kg for each required 100 kg of cementious material in excess of 400 kg/m3. 

 
ELASTOMERIC BEARING PADS 
Elastomeric bearing pads shall conform to the provisions in Section 51-1.12H, "Elastomeric Bearing Pads," of the 

Standard Specifications. 
 

10-1.27  REINFORCEMENT 
Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications and these 

special provisions. 
 
EPOXY-COATED PREFABRICATED REINFORCEMENT 
Bar reinforcement to be epoxy-coated shall conform to the ASTM Designation and grade required or permitted by 

Section 52-1.02A, "Bar Reinforcement," of the Standard Specifications, for the location or type of structure involved.  The 
coated bar reinforcement shall conform to the requirements in ASTM Designation:  A 934/A 934M except as provided 
herein. 

Wire reinforcement to be epoxy-coated shall conform to the ASTM Designation and grade required or permitted by 
Section 52-1.02D, "Reinforcing Wire and Plain Bars," of the Standard Specifications, for the location or type of structure 
involved.  The coated wire reinforcement shall conform to the requirements for Class A, Type 2 coating of ASTM 
Designation: A 884/A 884M except as provided herein. 

Appendices X1 and X2, "Guidelines For Job-Site Practices," of ASTM Designation: A 884/A 884M and A 934/A 934M, 
respectively, shall apply except as provided herein.  The term "shall" shall replace the term "should" in these appendices.  
Section X1.2 of Appendix X1 and Section X2.2 of Appendix X2 shall not apply. 



Contract No.  07-166104 
104 

All coatings shall be purple or gray in color. 
Except for field welding of butt splices, all welding of reinforcement shall be complete prior to epoxy coating the 

reinforcement. 
Prior to epoxy coating, all resistance butt welds shall have the weld flash removed to produce a smooth profile free of 

any sharp edges that would prevent proper coating of the bar.  The flash shall be removed such that the ultimate tensile 
strength and elongation properties of the bar are not reduced, and the outside radius of the flash, at any point along the 
circumference of the bar, is 1) not less than the nominal radius of the bar, nor 2) greater than 5 mm beyond the nominal 
radius of the bar. 

A proposed weld flash removal process shall be submitted to and approved by the Engineer in writing, prior to 
performing any removal work.  The submittal shall demonstrate that the proposed flash removal process produces a smooth 
profile that can be successfully epoxy-coated in conformance with the requirements specified herein. 

Bending of epoxy-coated reinforcement after the coating has been applied will not be allowed. 
When any portion of a reinforcing bar or wire requires epoxy coating, the entire bar or wire shall be coated, except, when 

the bar or wire is spliced outside of the limits of epoxy coating shown on the plans, epoxy coating will not be required on the 
portion of bar or wire beyond the splice. 

Within areas where epoxy-coated reinforcement is required, tie wire and bar chairs or other metallic devices used to 
secure or support the reinforcement shall be plastic-coated or epoxy-coated to prevent corrosion of the devices or damage to 
the coated reinforcement. 

Prior to coating, the Contractor shall furnish to the Transportation Laboratory a representative 110 g sample from each 
batch of epoxy coating material to be used.  Each sample shall be packaged in an airtight container identified with the 
manufacturer's name and batch number. 

Two 700-mm long samples of coated bar or wire reinforcement from each size and from each load shipped to the jobsite 
shall be furnished to the Engineer for testing.  These samples shall be representative of the material furnished.  These 
samples, as well as any additional random samples taken by the Engineer, may be tested for specification compliance.  
Additional sampling, and all tests performed by the Engineer, may be performed at any location deemed appropriate by the 
Engineer.  Failure of any sample to meet the requirements of the specifications will be cause for rejection. 

If any bar tested for coating thickness or for adhesion of coating fails to meet the requirements for coated bars in Section 
9 of ASTM Designation:  A 934/A 934M, 2 retests on random samples taken from bars represented by the failed test will be 
conducted for each failed test.  If the results of both retests meet the specified requirements, the coated bars represented by 
the samples may be certified as meeting the test requirements. 

If any wire reinforcement tested for coating thickness or for flexibility fails to meet the requirements for coated wire in 
Section 8 of ASTM Designation:  A 884/A 884M, 2 retests on random samples taken from wire represented by the failed test 
will be conducted for each failed test.  If the results of both retests meet the specified requirements, the coated wire 
represented by the samples may be certified as meeting the test requirements. 

Epoxy-coated reinforcement shall be covered with an opaque polyethylene sheeting or other suitable protective material 
to protect the reinforcement from exposure to sunlight, salt spray, and weather.  For stacked bundles, the protective covering 
shall be draped around the perimeter of the stack.  The covering shall be adequately secured; however, it should allow for air 
circulation around the reinforcement to prevent condensation under the covering.  Epoxy-coated reinforcement shall not be 
stored within 300 m of ocean or tidal water for more than 2 months. 

All visible damage to coatings caused by shipping, handling, or installation shall be repaired as required for repairing 
coating damaged prior to shipment conforming to the requirements in ASTM Designation:  A 934/A 934M for bar 
reinforcement or ASTM Designation:  A 884/A 884M for wire reinforcement.  When the extent of coating damage prior to 
repair exceeds 2 percent of the bar or wire surface area in any 300-mm length, repair of the bar or wire will not be allowed, 
and the coated bar or wire will be rejected. 

The patching material and process shall be suitable for field application.  The patching material shall be prequalified as 
required for the coating material and shall be either identified on the container as a material compatible with the 
reinforcement coating, or shall be accompanied by a Certificate of Compliance certifying that the material is compatible with 
the reinforcement coating.  Damaged areas shall be patched in conformance with the patching material manufacturer's 
recommendations. 

Except for lap splices, all splices for epoxy-coated reinforcement shall be coated with a corrosion protection covering 
that is on the Department's list of approved products.  The covering shall be installed in conformance with the manufacturer's 
recommendations and as directed by the Engineer.  The list is available from the Transportation Laboratory. 

A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the 
Standard Specifications, shall be furnished for each shipment of epoxy-coated bar or wire reinforcement certifying that the 
coated bars or wire conform to the requirements in ASTM Designation: A 934/A 934M for bars or A 884/A 884M for wire 
and Section 52-1.02B, "Epoxy-coated Reinforcement," of the Standard Specifications.  This Certificate of Compliance shall 
include all the certifications specified in ASTM Designation: A 934/A 934M for bars or ASTM Designation:  A 884/A 884M 
for wire and a statement that the coating material has been prequalified by acceptance testing performed by the Valley Forge 
Laboratories, Inc., Devon, Pennsylvania. 
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Any portion of bar or wire reinforcement extending beyond the limits for epoxy-coated reinforcement shown on the 
plans will be measured and paid for as bar reinforcing steel (bridge). 

 
10-1.28  PLASTIC TIMBER NAILER 

This work shall consist of furnishing and installing plastic timber nailers at the locations specified, conforming to the 
details shown on the plans and in accordance with these special provisions. 

 
MATERIALS.—Plastic timber nailers shall conform to the following requirements: 
 

Properties 
 

Requirements Test Method 

Specific Gravity 0.926-0.945 ASTM D792 
Tensile, Ultimate 28.3 MPa minimum ASTM D638 

Elongation at 
break 

320-420 percent  

Hardness 63-67 Shore D ASTM D2240 
 
INSTALLATION.--The plastic timber nailers shall be installed as shown on the plans. 
Hardware and anchor bolts shall be hot-dipped galvanized and conform to the requirements in Section 75-1.03, 

"Miscellaneous Bridge Metal," of the Standard Specifications. 
 
MEASUREMENT AND PAYMENT.-- Plastic timber nailers will be measured and paid for by the cubic meter. 
The contract price paid per cubic meter for plastic timber nailers shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and installing the plastic timber 
nailers, complete in place, including anchor bolts, and any other hardware required for the installation of the plastic timber 
nailers, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the 
Engineer. 

 
10.1.29  CLEAN AND PAINT STEEL PILING 

Steel piling surfaces shall be cleaned and painted in conformance with the provisions in Sections 59-2, "Painting 
Structural Steel," and 91, "Paint," of the Standard Specifications and these special provisions. 

Clean and paint steel piling shall consist of dry blast cleaning and painting steel piles with an inorganic zinc undercoat 
and epoxy finish coats prior to pile installation. 

Whenever the Standard Specifications refer to "Steel Structures Painting Council," the reference shall be replaced with 
"SSPC: The Society for Protective Coatings." 

Prior to performing any painting or paint removal, the Contractor shall submit to the Engineer, in conformance with the 
provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications, 3 copies of a separate Painting 
Quality Work Plan (PQWP) for each item of work for which painting or paint removal is to be performed.  As a minimum, 
each PQWP shall include the following: 

 
A. The name of each Contractor or subcontractor to be used. 
B. One copy each of all current "SSPC: The Society for Protective Coatings" specifications or qualification procedures 

which are applicable to the painting or paint removal to be performed.  These documents shall become the 
permanent property of the Department. 

C. Proposed methods and equipment to be used for any paint application. 
D. Proof of each of any required certifications, SSPC-QP  or SSPC-QP 3. 

1. In lieu of certification in conformance with the requirements in SSPC-QP 1 for this project, the Contractor may 
submit written documentation showing conformance with the requirements in Section 3, "General Qualification 
Requirements," of SSPC-QP 1. 

 
The Engineer shall have 10 working days to review the PQWP submittal after a complete plan has been received.  No 

painting or paint removal shall be performed until the PQWP for that work is reviewed by the Engineer.  Should the Engineer 
fail to complete the review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling 
operation is delayed or interfered with by reason of the delay in reviewing the PQWP, the delay will be considered a right of 
way delay in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

It is expressly understood that the Engineer's review of the Contractor's PQWP shall not relieve the Contractor of any 
responsibility under the contract for the successful completion of the work in conformity with the requirements of the plans 
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and specifications.  The Engineer's  review shall not constitute a waiver of any of the requirements of the plans and 
specifications nor relieve the Contractor of any obligation thereunder, and defective work, materials, and equipment may be 
rejected notwithstanding review of the PQWP. 

Open joints between concrete and painted or galvanized metal surfaces shall be caulked with non-silicone type sealing 
compound conforming to the requirements in Federal Specification TT-S-230, Type II, or other approved material.  The 
sealing compound shall be applied no sooner than 24 hours after the high pressure cleaning has been applied.  The sealing 
compound shall be allowed to cure as recommended by the manufacturer prior to the water rinsing and application of the first 
finish coat. 

 
CLEANING 
All designated piling surfaces to be blast cleaned shall be dry blast cleaned in conformance with the requirements of 

Surface Preparation Specification No. 10, "Near White Blast Cleaning," of the "SSPC: The Society for Protective Coatings."  
Blast cleaning shall leave all surfaces with a dense, uniform, angular, anchor pattern of not less than 40 µm nor more than 
86 µm as measured in conformance with the requirements in ASTM Designation:  D 4417. 

Mineral and slag abrasives used for blast cleaning steel shall conform to the requirements in Abrasive Specification 
No. 1, "Mineral and Slag Abrasives," of the "SSPC: The Society for Protective Coatings," and shall not contain hazardous 
material.  Mineral and slag abrasives shall comply with the requirements for Class A, Grade 2 to 3 as defined therein. 

A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the 
Standard Specifications and a Material Safety Data Sheet shall be furnished prior to use for each shipment of blast cleaning 
material to be used on steel. 

 
PAINTING 
Blast cleaned surfaces shall receive a single undercoat and a minimum of 2 finish coats of an exterior grade epoxy paint 

supplied by the manufacturer of the inorganic zinc coating. 
The single undercoat shall consist of a waterborne inorganic zinc coating conforming to the requirements in AASHTO 

Designation M 300, Type II, except that:  1) the first 3 sentences of Section 4.7, "Primer Field Performance Requirements," 
and the entire Section 4.7.1 shall not apply, and 2) zinc dust shall be Type II in conformance with the requirements in ASTM 
Designation:  D 520.  The inorganic zinc coating shall be listed on the qualified products list which may be obtained from the 
Transportation Laboratory. 

Inorganic zinc coating shall be used within 12 hours of initial mixing. 
Application of inorganic zinc coating shall conform to the provisions for applying zinc-rich coating in Section 59-2.13, 

"Application of Zinc-Rich Primer," of the Standard Specifications. 
Inorganic zinc coating shall not be applied when the atmospheric or surface temperature is less than 7°C nor more than 

29°C nor when the relative humidity exceeds 85 percent. 
The single undercoat of inorganic zinc coating shall be applied to the required dry film thickness in 2 or more 

applications within 4 hours after blast cleaning. 
The total dry film thickness of all applications of inorganic zinc coating, where finish coats are specified, shall be not 

less than 100 µm nor more than 200 µm. 
Areas where mudcracking occurs in the inorganic zinc coating shall be blast cleaned and repainted with inorganic zinc 

coating to the specified thickness. 
Dry spray, or overspray, as defined in  the Steel Structures Painting Manual, Volume 1, "Good Painting Practice,"  of the 

"SSPC: The Society for Protective Coatings," shall be removed prior to application of subsequent coats or final acceptance.  
Removal of dry spray shall be by screening or other methods that minimize polishing of the inorganic zinc surface.  The dry 
film thickness of the coating after removal of dry spray shall be in conformance with the provisions for applying the single 
undercoat, as specified herein. 

The inorganic zinc coating shall be tested for adhesion and cure.  The locations of the tests will be determined by the 
Engineer.  The sequence of the rinsing and testing operations shall be determined by the Contractor.  The testing for adhesion 
and cure will be performed no sooner than 72 hours after application of the single undercoat of inorganic zinc coating.  At the 
Contractor's expense, satisfactory access shall be provided to allow the Engineer to determine the location of the tests and to 
test the inorganic zinc coating cure.  The inorganic zinc coating shall pass the following tests: 

 
Adhesion 

�� The inorganic zinc coating shall have a minimum adhesion to steel of 4 MPa when measured at no more than 3 locations 
on each pile using a self-aligning adhesion tester in conformance with the requirements in ASTM Designation:  D 4541.  
The Contractor, at the Contractor's expense, shall:  (1) verify compliance with the adhesion requirements, (2) furnish test 
results to the Engineer, and (3) repair the coating after testing. 
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Cure 
�� The inorganic zinc coating, when properly cured, shall exhibit a solid, hard, and polished metal surface when firmly 

scraped with the knurled edge of a quarter.  Inorganic zinc coating that is powdery, soft, or does not exhibit a polished 
metal surface, as determined by the Engineer, shall be repaired by the Contractor, at the Contractor's expense, by blast 
cleaning and repainting with inorganic zinc coating to the specified thickness. 

�� The surface pH of the inorganic zinc primer shall be checked in conformance with ASTM Designation:  D4262 by 
wetting the surface with deionized water and applying pH paper with a capability of measuring in increments of 0.5 pH 
units.  Application of finish coats will not be permitted until the surface pH is less than 8.  Surfaces that do not reach a 
pH of less than 8 within one week of application, shall be repaired by the Contractor, at the Contractor's expense. 
 
Except as approved by the Engineer, a minimum curing time of 72 hours shall be allowed between applications of 

inorganic zinc coating and water rinsing. 
Exposed areas of inorganic zinc coating at locations to receive finish coats, as shown on the plans, shall be water rinsed.  

Areas of the coating that are removed by the water rinsing shall be reapplied in conformance with the provisions for applying 
zinc-rich coating in Section 59-2.13, "Application of Zinc-Rich Primer," of the Standard Specifications and the provisions 
specified herein. 

Surfaces of steel piling shall receive a minimum of 2 finish coats of an exterior grade epoxy paint supplied by the 
manufacturer of the inorganic zinc coating. 

The first finish coat shall be applied within 48 hours following water rinsing. 
 

The first finish coat shall be applied in 2 applications.  The first application shall consist of a spray applied mist 
application.  The second application shall be applied after the mist application has dried to a set to touch condition.  The first 
finish coat color shall match Federal Standard 595B No. 34272.  The total dry film thickness of both applications of the first 
finish coat shall be not less than 50 µm. 

Except as approved by the Engineer, a minimum drying time of 12 hours shall be allowed between finish coats. 
The second finish coat color shall match Federal Standard 595B, No. 14090.  The total dry film thickness of the 

applications of the second finish coat shall be not less than 50 µm. 
The 2 finish coats shall be applied in 3 or more applications to a total dry film thickness of not less than 100 µm nor 

more than 200 µm. 
The total dry film thickness of all applications of inorganic zinc coating and finish coat paint shall be not less than 

200 µm nor more than 350 µm. 
 
REPAIR 
Shop waterborne inorganic zinc coated surfaces of piling that are abraded or damaged at any time after the application of 

the shop coat shall be repaired prior to installation.  If the repair area exceeds 1 percent of the total coated surface as 
determined by the Engineer, the Contractor shall repair the surface by blast cleaning and painting the surface with waterborne 
inorganic zinc coating as previously specified.  If the repair area is less than 1 percent of the total coated surface, the 
Contractor will be permitted to repair the area by thoroughly wire brushing the damaged areas and removing all loose and 
cracked coating, after which the cleaned areas shall be painted with 2 applications of unthinned zinc-rich primer (organic 
vehicle type) conforming to the provisions in Section 91, "Paint," of the Standard Specifications.  Repair of abraded or 
damaged surfaces shall be at the Contractor's expense.  Aerosol cans shall not be used. 

The Contractor shall take precautions in order to protect the exposed exterior flange and flange edges of the piles from 
surface contamination in order to minimize the work required to prepare the surface for the finish coats. 

After pile installation areas where the inorganic zinc coating has been damaged or has deteriorated shall be thoroughly 
cleaned, foreign substances shall be removed, and surfaces shall be spot painted with the same inorganic zinc coating to the 
specified thickness.  Damaged areas of inorganic zinc coating shall be blast cleaned and painted as specified in these special 
provisions. 

 
PAYMENT 
The contract lump sum price paid for clean and paint steelpiling shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in cleaning and painting piling, complete in 
place, including water rinsing, adhesion testing of inorganic zinc coating, and the protecting, cleaning and repair of surfaces 
prior to and after pile installation, as shown on the plans, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 
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10-1.30  BUILDING  WORK 
This work shall consist of furnishing and installing platform and stairway material consisting of treated timber, 

composite decking, and hardware in conformance with the details shown on the plans and these special provisions. 
Treated timber shall be preservative treated, Douglas fir timber conforming to the details shown on the plans and the 

provisions in Sections 57, "Timber Structures," and 58, "Preservative Treatment of Lumber, Timber and Piling," of the 
Standard Specifications and these special provisions. 

Attention is directed to the section, "Order of Work," in these special provisions regarding ordering treated timber. 
Solid stock lumber and timber shall be of the grades shown on the plans. 
The treatment shall be with both creosote and waterborne preservative.  Treatment shall conform to the requirements for 

dual treatment of structural lumber and timbers in salt water use in the American Wood Preservers Association 
Standard C-14, "Wood for Highway Construction--Preservative Treatment." 

Bolt holes in lumber that is treated with ammoniacal copper arsenate, ammoniacal copper zinc arsenate, or chromated 
copper arsenate shall be filled with grease before the bolts are inserted.  The grease shall be recommended by the 
manufacturer for corrosion protection and shall not melt or run at a temperature of 66°C. 

Removal of existing bolts and hardware with flame type or air-arc cutting equipment will not be permitted. 
Holes for new bolts and drift pins may be relocated, as approved by the Engineer, to avoid conflicts with existing 

hardware that is still embedded in existing wood. 
Predrilling existing timbers and new planking for bridge spikes is required within 300 mm of the ends of the members 

and may be necessary elsewhere to avoid splitting of the timber or bending of spikes. 
Timber elements that are split, broken, or otherwise damaged by the Contractor's operations or misfitting timber 

elements in the new installation shall be replaced at the Contractor's expense. 
Composite decking material shall be a commercial quality plastic lumber applicable for deck construction which has a 

20-year minimum manufacturer’s warranty. 
 
PAYMENT 
The contract lump sum price paid for building work shall include full compensation for furnishing all labor, materials, 

tools, equipment, and incidentals, and for doing all the work involved in furnishing and installing material, including 
hardware and composite decking, for the platform and stairway, as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

 
10-1.31  PLASTIC PIPE 

Plastic pipe shall conform to the provisions in Section 64, "Plastic Pipe," of the Standard Specifications and these special 
provisions. 

Existing plastic pipes shown on the plans to be adjusted, shall be adjusted to drain. 
The Contractor shall provide temporary supports, protection or anchors to protect existing facilities from damage.  

Existing facilities include, but are not limited to facilities that will remain in place and require adjustment.  Damage resulting 
from the Contractor's operations, as determined by the Engineer, shall be replaced immediately, as directed by the Engineer, 
at Contractor's expense   

Full compensation for adjusting plastic pipe shall be considered as included in the contract price paid per meter for 
300 mm plastic pipe and no separate payment will be made therefor. 

Full compensation for adjusting timber flumes or ditches, cradles, timber supports and wood planks shall be considered 
as included in the contract price paid per meter for 300 mm plastic pipe and no separate payment will be made therefor. 

 
10-1.32  REINFORCED CONCRETE PIPE 

Reinforced concrete pipe shall conform to the provisions in Section 65, "Reinforced Concrete Pipe," of the Standard 
Specifications and these special provisions. 

450 mm reinforced concrete pipe shall be fabricated using a concrete mix containing not less than 400 kg of cementitious 
material per cubic meter consisting of 75 per cent (75%) Type II Modified or 25 per cent (25%) Type V mineral admixture.  
Mineral admixtures shall conform to ASTM Designation: C618 and Section 1 of these special provisions.  The amount of 
free water used in concrete shall not exceed 160 kg per cubic meter plus 40 kg for each required 100 kg of cementitious 
material in excess of 400 kg/m3 (0.40 maximum water-to-cementious material ratio). 

Exterior dampproofing or waterproofing conforming to the requirements of Sections 54-1.01, "Description," 54-1.02, 
"Materials" and 54-1.03, "Application" of the Standard Specifications may be used as alternatives to the above requirements, 
except primer conforming to ASTM Designation:D-41 will not be allowed.  Where ASTM Designation: D-41 is specified a 
slow curing asphaltic emulsion conforming to the requirements for SS1h or CSS1h asphaltic emulsions in Section 94 of the 
Standard Specifications may be used. 
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Where embankment will not be placed over the top of the pipe, a relative compaction of not less than 85 percent shall be 
required below the pipe spring line for pipe installed using Method 1 backfill in trench, as shown on Standard Plan A62D.  
Where the pipe is to be placed under the traveled way, a relative compaction of not less than 90 percent shall be required 
unless the minimum distance between the top of the pipe and the pavement surface is the greater of 1.2 m or one half of the 
outside diameter of the pipe. 

Except as otherwise designated by classification on the plans or in the specifications, joints for culvert and drainage 
pipes shall conform to the plans or specifications for standard joints. 

When reinforced concrete pipe is installed in conformance with the details shown on Revised Standard Plan A62DA, the 
fifth paragraph of Section 19-3.04, "Water Control and Foundation Treatment," of the Standard Specifications shall not 
apply. 

When solid rock or other unyielding material is encountered at the planned elevation of the bottom of the bedding, the 
material below the bottom of the bedding shall be removed to a depth of 1/50 of the height of the embankment over the top of 
the culvert, but not less than 150 mm nor more than 300 mm.  The resulting trench below the bottom of the bedding shall be 
backfilled with structure backfill material in conformance with the provisions in Section 19-3.06, "Structure Backfill," of the 
Standard Specifications. 

Reinforced concrete pipe shall be either cast or spun.  Cast reinforced concrete pipe shall be manufactured by placing the 
concrete into stationary, vertical, cylindrical metal forms.  Spun reinforced concrete pipe shall be manufactured by 
introducing the concrete into a rotating, horizontal, cylindrical metal form. 

Special reinforced concrete pipe, having concrete cover over the steel reinforcement greater than the cover specified in 
AASHTO Designation:  M 170M, shall conform to the provisions in Section 65-1.02, "Materials," and Section 65-1.02A, 
"Circular Reinforced Concrete Pipe," of the Standard Specifications, except the width of crack produced by the D-load test 
specified in AASHTO Designation:  M 170M shall be the width determined by the following formula: 

 
t - 3 / 8d 

b = 
t - 3 / 8d - C 

x 0.3-mm 

 
Where: 
b = Width of crack to be produced in lieu of the 0.3-mm crack specified in AASHTO Designation:  M 170M 
t = Wall thickness of pipe, mm  
d = Effective depth of the section to be tested, m 
C = Concrete cover over steel reinforcement in excess of cover specified in AASHTO Designation:  M 170M 
 
Reinforced concrete pipe that is to be hydrostatically tested shall be strength tested by the 3-edge bearing method to a 

maximum D-load of 10 percent greater than the 0.3-mm cracking D-load specified in AASHTO Designation:  M 170M or to 
the actual D-load required to produce a 0.3-mm crack, whichever is the lesser. 

Concrete cover over reinforcing steel shall be increased by 10 mm beyond the necessary wall thickness needed in 
conformance with the provisions in Section 65-1.02A, "Circular Reinforced Concrete Pipe" of the Standard Specifications.  
Portland cement for reinforced concrete pipe shall be Type V Portland cement in conformance with the provisions in Section 
90-2, "Materials" of the Standard Specifications. 

Oval shaped reinforced concrete pipe that is to be hydrostatically tested shall be strength tested by the 3-edge bearing 
method to a maximum D-load of 10 percent greater than the 0.3-mm cracking D-load specified in AASHTO Designation:  
M 207M or to the actual D-load required to produce a 0.3-mm crack, whichever is the lesser. 

 
10-1.33  CORRUGATED METAL PIPE 

Corrugated aluminum spiral rib pipes shall conform to the provisions in Section 66, "Corrugated Metal Pipe," of the 
Standard Specifications and these special provisions. 

Joints and trunk lines for drainage system 1j and 1k shall be watertight and conform to the specifications for standard 
joints. 

The last outlet pipe for drainage system 1k where the Automatic Corrosion Resistant Drainage Gate is installed shall be 
provided with a downdrain slip joint in accordance with Standard Plan D87B. 

Full compensation for downdrain slip joint shall be considered as included in the contract price paid per meter for 
525 mm corrugated aluminum spiral rib pipe and no separate payment will be made therefor.  

 
10-1.34  PERMEABLE MATERIAL 

Permeable material blanket shall be constructed in conformance with the details shown on the plans and these special 
provisions. 
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Permeable material for permeable material blanket shall be Class 1 and 2 as shown on the plans for drainage systems 1 
and 2 and shall conform to the provisions in Section 68-1, "Underdrains," of the Standard Specifications, except for payment. 

Filter fabric for use with permeable material blanket shall conform to the provisions for filter fabric for underdrain 
trenches in Section 88, "Engineering Fabrics," of the Standard Specifications and the following: 

 
A. The subgrade to receive the filter fabric, immediately prior to placing, shall conform to the compaction and elevation 

tolerance specified for the material involved. 
B. Filter fabric shall be handled and placed in conformance with the manufacturer's recommendations. 
C. The fabric shall be aligned and placed in a wrinkle-free manner. 
D. Adjacent borders of the fabric shall be overlapped from 300 mm to 450 mm or stitched.  The preceding roll shall 

overlap the following roll in the direction the material is being spread or shall be stitched.  When the fabric is joined 
by stitching, the fabric shall be stitched with yarn of a contrasting color.  The size and composition of the yarn shall 
be as recommended by the fabric manufacturer.  The stitches shall number 5 to 7 per 25 mm of seam. 

E. Within 24 hours after the filter fabric has been placed, the fabric shall be covered with the planned thickness of 
permeable material or aggregate subbase material as shown on the plans. 

F. During spreading and compaction of the permeable material and aggregate subbase material, a minimum of 150 mm 
of the material shall be maintained between the fabric and the Contractor's equipment.  Where embankment material 
is to be placed on the filter fabric, a minimum of 450 mm of embankment material shall be maintained between the 
fabric and the Contractor's equipment.  Equipment or vehicles shall not be operated or driven directly on the filter 
fabric. 

 
Permeable material of the classes shown on the engineers estimate will be measured by the cubic meter.  Quantities of 

permeable material to be paid for as permeable material of the classes shown on the engineers estimate will be determined 
from the dimensions shown on the plans or such other dimensions as may be ordered in writing by the Engineer.  Permeable 
material constructed in excess of these dimensions will not be paid for. 

The contract price paid per cubic meter for permeable material of the classes shown on the engineers estimate shall 
include full compensation for furnishing all labor, materials (including filter fabric), tools, equipment, and incidentals, and 
for doing all the work involved in constructing a permeable material and placing filter fabric, complete in place, as shown on 
the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. 

 
10-1.35  PIPE SUPPORT 

Pipe supports shall be installed, as shown on the plans and in conformance with  these special provisions. 
 Threaded rods, bolts, nuts and washers shall conform to the provisions for similar materials in Section 83-1.02B, "Metal 

Beam Guard Railing," of the Standard Specifications.  Wood plank shall conform to the provisions for similar description, 
grading rules and requirements in Section 57-2, "Structural Timber" of the Standard Specifications. 

Steel frames shall conform to the provisions for similar materials in Section 56-2.02 A "Metal Posts," of the Standard 
Specifications. 

Concrete footings shall be constructed of Class 4 concrete conforming to the provisions in Section 90-1.01, 
"Description," of the Standard Specifications. 

Pipe supports will be measured by the unit from actual count. 
The contract unit price paid for pipe supports  shall include full compensation for furnishing all labor, materials, tools, 

equipment, and incidentals, and for doing all of the work involved in furnishing and installing pipe support, including 
removing and disposing existing timber support, wood planks and cradles, complete in place,  as shown on the plans, as 
specified in these special provisions, and as directed by the Engineer. 

 
10-1.36  TIMBER FLUME SUPPORT 

Timber flume supports shall be installed, as shown on the plans and in conformance with  these special provisions. 
 Threaded rods, bolts, nuts and washers shall conform to the provisions for similar materials in Section 83-1.02B, "Metal 

Beam Guard Railing," of the Standard Specifications.  Wood plank shall conform to the provisions for similar description, 
grading rules and requirements in Section 57-2, "Structural Timber" of the Standard Specifications. 

Steel frames shall conform to the provisions for similar materials in Section 56-2.02 A "Metal Posts," of the Standard 
Specifications. 

Concrete footings shall be constructed of Class 4 concrete conforming to the provisions in Section 90-1.01, 
"Description," of the Standard Specifications. 

Timber flume supports will be measured by the unit from actual count. 
The contract unit price paid for timber flume supports shall include full compensation for furnishing all labor, materials, 

tools, equipment, and incidentals, and for doing all of the work involved in furnishing and installing timber flume support, 
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including removing and disposing existing timber support, wood planks and cradles, complete in place,  as shown on the 
plans, as specified in these special provisions, and as directed by the Engineer. 

 
10-1.37  AUTOMATIC CORROSION RESISTANT DRAINAGE GATE 

Automatic corrosion resistant drainage gates shall conform to the provisions in Section 70, "Miscellaneous Facilities," of 
the Standard Specifications and these special provisions. 

Automatic corrosion resistant drainage gates shall be installed in accordance with the Manufacturer’s recommendations 
The gate shall be 525 mm fiberglass drainage gate with slip over mounting unit manufactured by Plasti-Fab, Inc. or 

equal. Arrangements have been made to insure the successful bidder can obtain the automatic corrosion resistant gate from 
the manufacturer, Plasti-Fab, Inc., telephone (503) 692-5460, Tualatin, Oregon.  The price quoted by the Manufacturer for 
the automatic corrosion resistant drainage gate, FOB Tualatin, Oregon is $2,200.00, not including sales tax, provided delivery 
is accepted within 6 to 8 weeks after the order is placed. 

The Contractor shall furnish the Engineer one copy of the manufacturer’s plan and parts list. 
Automatic corrosion resistant drainage gate will be measured and paid for by the unit as determined from actual count in 

place in the completed work. 
The contract unit price paid for automatic corrosion resistant drainage gate shall include full compensation for furnishing 

all labor, materials, tools, equipment, incidentals, and for doing all the work involved in automatic corrosion resistant 
drainage gate, complete in place, as shown on the plans, as specified in these special provisions, in accordance with 
manufacturers recommendations and as directed by the Engineer. 

 
10-1.38  MISCELLANEOUS FACILITIES 

 Catch basin filter insert shall conform to the provisions in Section 70, "Miscellaneous Facilities," of the Standard 
Specifications and these special provisions. 

Catch basin filter insert shall be furnished and installed inside drainage inlets, as shown on the plans and in accordance 
with manufacturer recommendations. 

Catch basin filter inserts shall be Ultra-Urban Filter, manufactured by AbTech Industries or equal. 
Arrangements have been made to insure the successful bidder can obtain the catch basin filter insert from the 

manufacturer, AbTech Industries, telephone (800) 545-8999, Scottsdale, Arizona.  The price quoted by the manufacturer for 
the catch basin filter insert, FOB Scottsdale, Arizona is $300.00, not including sales tax and shipping and handling, provided 
delivery is accepted within 1 to 2 weeks after the order is placed. 

The Contractor shall furnish the Engineer one copy of the manufacturer’s plan and parts list. 
Catch basin filter insert will be measured and paid for by the unit as determined from actual count in place in the 

completed work for each drainage inlet. 
The contract unit price paid for catch basin filter insert shall include full compensation for furnishing all labor, materials, 

tools, equipment, incidentals, and for doing all the work involved in catch basin filter insert, complete in place, as shown on 
the plans, as specified in these special provisions, in accordance with manufacturer recommendations and as directed by the 
Engineer. 

 
10-1.39  MISCELLANEOUS CONCRETE CONSTRUCTION 

Concrete gutter depressions shall conform to the provisions in Section 73, "Concrete Curbs and Sidewalks," of the 
Standard Specifications and these special provisions. 

 
10-1.40  MISCELLANEOUS IRON AND STEEL 

Miscellaneous iron and steel shall conform to the provisions in Section 75, "Miscellaneous Metal," of the Standard 
Specifications. 

 
10-1.41  CABLE RAILING 

Cable railing shall conform to the provisions in Section 83-1, "Railings," of the Standard Specifications. 
 

10-1.42  THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING 
Thermoplastic traffic stripes (traffic lines) and pavement markings shall be applied in conformance with the provisions in 

Section 84, "Traffic Stripes and Pavement Markings," of the Standard Specifications and these special provisions. 
Where striping joins existing striping, as shown on the plans, the Contractor shall begin and end the transition from the 

existing striping pattern into or from the new striping pattern a sufficient distance to ensure continuity of the striping pattern. 
Thermoplastic material shall conform to the requirements in State Specification 8010-19A. 
Thermoplastic material for traffic stripes shall be applied at a minimum thickness of 2.0 mm. 
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At the option of the Contractor, permanent traffic striping and pavement marking tape conforming to the provisions in 
"Prequalified and Tested Signing and Delineation Materials" of these special provisions may be placed instead of the 
thermoplastic traffic stripes and pavement markings specified herein.  Permanent tape, if used, shall be installed in 
conformance with the manufacturer's specifications.  If permanent tape is placed instead of thermoplastic traffic stripes and 
pavement markings, the tape will be measured and paid for by the meter as thermoplastic traffic stripe and by the square 
meter as thermoplastic pavement marking. 

 
10-1.43  PAVEMENT MARKERS 

Pavement markers shall be placed in conformance with the provisions in Section 85, "Pavement Markers," of the 
Standard Specifications and these special provisions. 

Attention is directed to "Traffic Control System For Lane Closure" of these special provisions regarding the use of 
moving lane closures during placement of pavement markers with bituminous adhesive. 

Retroreflective pavement markers shall comply with the specific intensity provisions for reflectance after abrading the 
lens surface in conformance with the "Steel Wool Abrasion Procedure" specified for pavement markers placed in pavement 
recesses in Section 85-1.05, "Retroreflective Pavement Markers," of the Standard Specifications. 

 
SECTION 11.  (BLANK) 

 
SECTION 12.  (BLANK) 

 
SECTION 13.  (BLANK) 
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SECTION 14  FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION 
PROJECTS 

GENERAL.—The work herein proposed will be financed in whole or in part with Federal funds, and therefore all of the 
statutes, rules and regulations promulgated by the Federal Government and applicable to work financed in whole or in part 
with Federal funds will apply to such work.  The "Required Contract Provisions, Federal-Aid Construction Contracts, "Form 
FHWA 1273, are included in this Section 14.  Whenever in said required contract provisions references are made to "SHA 
contracting officer", "SHA resident engineer", or "authorized representative of the SHA", such references shall be construed 
to mean "Engineer" as defined in Section 1-1.18 of the Standard Specifications. 

 
PERFORMANCE OF PREVIOUS CONTRACT.—In addition to the provisions in Section II, "Nondiscrimination," 

and Section VII, "Subletting or Assigning the Contract," of the required contract provisions, the Contractor shall comply with 
the following: 

 
The bidder shall execute the CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS 

CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY CLAUSE AND THE FILING OF 
REQUIRED REPORTS located in the proposal.  No request for subletting or assigning any portion of the contract in excess 
of $10,000 will be considered under the provisions of Section VII of the required contract provisions unless such request is 
accompanied by the CERTIFICATION referred to above, executed by the proposed subcontractor. 

 
NON-COLLUSION PROVISION.—The provisions in this section are applicable to all contracts except contracts for 

Federal Aid Secondary projects. 
Title 23, United States Code, Section 112, requires as a condition precedent to approval by the Federal Highway 

Administrator of the contract for this work that each bidder file a sworn statement executed by, or on behalf of, the person, 
firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, association, or 
corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken 
any action in restraint of free competitive bidding in connection with the submitted bid.  A form to make the non-collusion 
affidavit statement required by Section 112 as a certification under penalty of perjury rather than as a sworn statement as 
permitted by 28, USC, Sec. 1746, is included in the proposal. 

 
PARTICIPATION BY MINORITY BUSINESS ENTERPRISES IN SUBCONTRACTING.—Part 23, Title 49, 

Code of Federal Regulations applies to this Federal-aid project.  Pertinent sections of said Code are incorporated in part or in 
its entirety within other sections of these special provisions. 

 
Schedule B—Information for Determining Joint Venture Eligibility 
 
(This form need not be filled in if all joint venture firms are minority owned.) 
 
1. Name of joint venture  _________________________________________________________________________ 
2. Address of joint venture  ________________________________________________________________________ 
3. Phone number of joint venture  __________________________________________________________________ 
4. Identify the firms which comprise the joint venture.  (The MBE partner must complete Schedule A.)  __________ 
 ____________________________________________________________________________________________ 
 

a. Describe the role of the MBE firm in the joint venture.  ___________________________________________ 
 _________________________________________________________________________________________ 
b. Describe very briefly the experience and business qualifications of each non-MBE joint venturer: ___________ 
 _________________________________________________________________________________________ 
 

5. Nature of the joint venture's business  _____________________________________________________________ 
 ____________________________________________________________________________________________ 
6. Provide a copy of the joint venture agreement. 
7. What is the claimed percentage of MBE ownership?  _________________________________________________ 
8. Ownership of joint venture:  (This need not be filled in if described in the joint venture agreement, provided by 

question 6.). 
 

a. Profit and loss sharing. 
b. Capital contributions, including equipment. 
c. Other applicable ownership interests. 
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9. Control of and participation in this contract.  Identify by name, race, sex, and "firm" those individuals (and their 

titles) who are responsible for day-to-day management and policy decision making, including, but not limited to, 
those with prime responsibility for: 

 
a. Financial decisions  ________________________________________________________________________ 
b. Management decisions, such as: 
 
 (1) Estimating  ___________________________________________________________________________ 
 (2). Marketing and sales  ____________________________________________________________________ 
 (3). Hiring and firing of management personnel  _________________________________________________ 
  _____________________________________________________________________________________ 
 (4) Purchasing of major items or supplies  _____________________________________________________ 
  _____________________________________________________________________________________ 
 
c. Supervision of field operations  _______________________________________________________________ 
 

Note.—If, after filing this Schedule B and before the completion of the joint venture's work on the contract covered by 
this regulation, there is any significant change in the information submitted, the joint venture must inform the grantee, either 
directly or through the prime contractor if the joint venture is a subcontractor. 

 
Affidavit 

"The undersigned swear that the foregoing statements are correct and include all material information necessary to 
identify and explain the terms and operation of our joint venture and the intended participation by each joint venturer in the 
undertaking.  Further, the undersigned covenant and agree to provide to grantee current, complete and accurate information 
regarding actual joint venture work and the payment therefor and any proposed changes in any of the joint venture 
arrangements and to permit the audit and examination of the books, records and files of the joint venture, or those of each 
joint venturer relevant to the joint venture, by authorized representatives of the grantee or the Federal funding agency.  Any 
material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under 
Federal or State laws concerning false statements." 

 
 
 
____________________________________________________________________________ 
 Name of Firm       Name of Firm 
 
____________________________________________________________________________ 
 Signature       Signature 
 
____________________________________________________________________________ 
 Name        Name 
 
____________________________________________________________________________ 
 Title        Title 
 
____________________________________________________________________________ 
 Date        Date 
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Date _______________________________________________ 
 

State of ____________________________________________ 
 

County of __________________________________________ 
 
 

On this  ____ day of _______________, 19 __, before me appeared (Name) _________________, to me personally known, 
who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by  (Name of 
firm) ________________________________ to execute the affidavit and did so as his or her free act and deed. 
 

Notary Public __________________________________________ 
 

Commission expires _____________________________________ 
 

[Seal] 
 
 
 
 
 
 
 
 

Date _______________________________________________ 
 

State of ____________________________________________ 
 

County of __________________________________________ 
 

On this  ___ day of   _______________, 19 __, before me appeared (Name) _________________ to me personally known, 
who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (Name of 
firm) ___________________________ to execute the affidavit and did so as his or her free act and deed. 
 

Notary Public __________________________________________ 
 

Commission expires _____________________________________ 
 

[Seal] 
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REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. GENERAL 
1. These contract provisions shall apply to all work performed on the contract by the contractor's own organization and 

with the assistance of workers under the contractor's immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

 
2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the stipulations 

contained in these Required Contract Provisions, and further require their inclusion in any lower tier subcontract or 
purchase order that may in turn be made.  The Required Contract Provisions shall not be incorporated by reference 
in any case.  The prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with these Required Contract Provisions. 

 
3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds for 

termination of the contract. 
 
4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as 

provided in 29 CFR 5.12: 
 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 
 

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these 
Required Contract Provisions shall not be subject to the general disputes clause of this contract.  Such disputes shall 
be resolved in accordance with the procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, 
and 7.  Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the DOL, or the contractor's employees or their representatives. 

 
6. Selection of Labor:  During the performance of this contract, the contractor shall not: 
 

a. discriminate against labor from any other State, possession, or territory of the United States (except for 
employment preference for Appalachian contracts, when applicable, as specified in Attachment A), or 

 
b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts 

who are on parole, supervised release, or probation. 
 

II. NONDISCRIMINATION 
 (Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
 
1. Equal Employment Opportunity:  Equal employment opportunity (EEO) requirements not to discriminate and to 

take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules, regulations 
(28 CFR 35, 29 CFR 1630, and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions 
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action 
standards for the contractor's project activities under this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract.  
In the execution of this contract, the contractor agrees to comply with the following minimum specific requirement 
activities of EEO: 

 
a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying out 

EEO obligations and in their review of his/her activities under the contract. 
 
b. The contractor will accept as his operating policy the following statement: 
 

 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, national origin, age or disability.  Such action shall 
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include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, 
preapprenticeship, and/or on-the-job training." 

 
2. EEO Officer:  The contractor will designate and make known to the SHA contracting officers an EEO Officer who 

will have the responsibility for and must be capable of effectively administering and promoting an active contractor 
program of EEO and who must be assigned adequate authority and responsibility to do so. 

 
3. Dissemination of Policy:  All members of the contractor's staff who are authorized to hire, supervise, promote, and 

discharge employees, or who recommend such action, or who are substantially involved in such action, will be made 
fully cognizant of, and will implement, the contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 

 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and 

then not less often than once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be conducted by the EEO Officer. 

 
b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, 

covering all major aspects of the contractor's EEO obligations within thirty days following their reporting for 
duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the 

contractor's procedures for locating and hiring minority group employees. 
 
d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to 

employees, applicants for employment and potential employees. 
 
e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of 

employees by means of meetings, employee handbooks, or other appropriate means. 
 

4. Recruitment:  When advertising for employees, the contractor will include in all advertisements for employees the 
notation:  "An Equal Opportunity Employer."  All such advertisements will be placed in publications having a large 
circulation among minority groups in the area from which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct 

recruitment through public and private employee referral sources likely to yield qualified minority group 
applicants.  To meet this requirement, the contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures whereby minority group applicants may be 
referred to the contractor for employment consideration. 

 
b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is 

expected to observe the provisions of that agreement to the extent that the system permits the contractor's 
compliance with EEO contract provisions.  (The DOL has held that where implementation of such agreements 
have the effect of discriminating against minorities or women, or obligates the contractor to do the same, such 
implementation violates Executive Order 11246, as amended.)  

 
c. The contractor will encourage his present employees to refer minority group applicants for employment.  

Information and procedures with regard to referring minority group applicants will be discussed with 
employees. 

 
5. Personnel Actions:  Wages, working conditions, and employee benefits shall be established and administered, and 

personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, 
shall be taken without regard to race, color, religion, sex, national origin, age or disability.  The following 
procedures shall be followed:  

 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee 

facilities do not indicate discriminatory treatment of project site personnel. 
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b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is 

evidence of discrimination.  Where evidence is found, the contractor will promptly take corrective action.  If the 
review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall 
include all affected persons. 

 
d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in 

connection with his obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the investigation indicates that the discrimination may 
affect persons other than the complainant, such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every complainant of all of his avenues of appeal. 

 
6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women 
employees, and applicants for employment. 

 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, 

the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for 
the geographical area of contract performance.  Where feasible, 25 percent of apprentices or trainees in each 
occupation shall be in their first year of apprenticeship or training.  In the event a special provision for training 
is provided under this contract, this subparagraph will be superseded as indicated in the special provision. 

 
c. The contractor will advise employees and applicants for employment of available training programs and 

entrance requirements for each. 
 
d. The contractor will periodically review the training and promotion potential of minority group and women 

employees and will encourage eligible employees to apply for such training and promotion. 
 

7. Unions:  If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use 
his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority groups and women 
within the unions, and to effect referrals by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor's association acting as agent will include the procedures set forth 
below:  

 
a. The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed 

toward qualifying more minority group members and women for membership in the unions and increasing the 
skills of minority group employees and women so that they may qualify for higher paying employment. 

 
b. The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such 

union will be contractually bound to refer applicants without regard to their race, color, religion, sex, national 
origin, age or disability. 

 
c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to 

the extent such information is within the exclusive possession of the labor union and such labor union refuses to 
furnish such information to the contractor, the contractor shall so certify to the SHA and shall set forth what 
efforts have been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor with a reasonable flow of minority and women 

referrals within the time limit set forth in the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, 
national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minority group 
persons and women.  (The DOL has held that it shall be no excuse that the union with which the contractor has 
a collective bargaining agreement providing for exclusive referral failed to refer minority employees.)  In the 
event the union referral practice prevents the contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such contractor shall immediately notify the SHA. 
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8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:  The contractor shall not 
discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and 
retention of subcontractors, including procurement of materials and leases of equipment. 

 
a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this 

contract. 
 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete 

for and perform subcontracts which the contractor enters into pursuant to this contract.  The contractor will use 
his best efforts to solicit bids from and to utilize DBE subcontractors or subcontractors with meaningful 
minority group and female representation among their employees.  Contractors shall obtain lists of DBE 
construction firms from SHA personnel. 

 
c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations. 
 

9. Records and Reports:  The contractor shall keep such records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of three years following completion of the contract work 
and shall be available at reasonable times and places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
a. The records kept by the contractor shall document the following: 
 
 (1) The number of minority and non-minority group members and women employed in each work 

 classification on the project; 
 
 (2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment 

 opportunities for minorities and women; 
 
 (3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and 

 female employees; and  
 
 (4) The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with 

 meaningful minority and female representation among their employees. 
 
b. The contractors will submit an annual report to the SHA each July for the duration of the project, indicating the 

number of minority, women, and non-minority group employees currently engaged in each work classification 
required by the contract work.  This information is to be reported on Form FHWA-1391.  If on-the-job training 
is being required by special provision, the contractor will be required to collect and report training data. 

 
III. NONSEGREGATED FACILITIES 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
 

a. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material 
supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor, 
subcontractor, material supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide 
for its employees any segregated facilities at any of its establishments, and that the firm does not permit its 
employees to perform their services at any location, under its control, where segregated facilities are 
maintained.  The firm agrees that a breach of this certification is a violation of the EEO provisions of this 
contract.  The firm further certifies that no employee will be denied access to adequate facilities on the basis of 
sex or disability. 

 
b. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms 

and washrooms, restaurants and other eating areas, time clocks, locker rooms, and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive, or are, in fact, segregated on the basis of 
race, color, religion, national origin, age or disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility override (e.g. disabled parking). 
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c. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or 
material suppliers prior to award of subcontracts or consummation of material supply agreements of $10,000 or 
more and that it will retain such certifications in its files. 

 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural minor collectors, which are exempt.) 

 
1. General: 

a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week and without subsequent deduction or rebate on any account [except such payroll 
deductions as are permitted by regulations (29 CFR 3)] issued by the Secretary of Labor under the Copeland 
Act (40 U.S.C. 276c) the full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due 
at time of payment.  The payment shall be computed at wage rates not less than those contained in the wage 
determination of the Secretary of Labor (hereinafter "the wage determination") which is attached hereto and 
made a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
contractor or its subcontractors and such laborers and mechanics.  The wage determination (including any 
additional classifications and wage rates conformed under paragraph 2 of this Section IV and the DOL poster 
(WH-1321) or Form FHWA-1495) shall be posted at all times by the contractor and its subcontractors at the site 
of the work in a prominent and accessible place where it can be easily seen by the workers.  For the purpose of 
this Section, contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or mechanics are considered wages paid 
to such laborers or mechanics, subject to the provisions of Section IV, paragraph 3b, hereof.  Also, for the 
purpose of this Section, regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to 
be constructively made or incurred during such weekly period.  Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in paragraphs 4 and 5 of this Section IV. 

 
b. Laborers or mechanics performing work in more than one classification may be compensated at the rate 

specified for each classification for the time actually worked therein, provided, that the employer's payroll 
records accurately set forth the time spent in each classification in which work is performed. 

 
c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are 

herein incorporated by reference in this contract. 
 

2. Classification: 
a. The SHA contracting officer shall require that any class of laborers or mechanics employed under the contract, 

which is not listed in the wage determination, shall be classified in conformance with the wage determination. 
 
b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the 

following criteria have been met: 
 
 (1) the work to be performed by the additional classification requested is not performed by a classification in 

 the wage determination; 
 
 (2) the additional classification is utilized in the area by the construction industry;  
 
 (3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 

 rates contained in the wage determination; and 
 
 (4) with respect to helpers, when such a classification prevails in the area in which the work is performed. 
 
c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the 

additional classification or their representatives, and the contracting officer agree on the classification and wage 
rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the DOL, Administrator of the Wage and Hour Division, Employment 
Standards Administration, Washington, D.C. 20210.  The Wage and Hour Administrator, or an authorized 
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representative, will approve, modify, or disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary. 

 
d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the 

additional classification or their representatives, and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Wage and Hour Administrator for determination.  Said 
Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so 
advise the contracting officer or will notify the contracting officer within the 30-day period that additional time 
is necessary 

 
e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d of this 

Section IV shall be paid to all workers performing work in the additional classification from the first day on 
which work is performed in the classification. 

 
3. Payment of Fringe Benefits: 

a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an 
hourly case equivalent thereof. 

 
b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person, 

he/she may consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, provided, that the Secretary of Labor 
has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have 
been met.  The Secretary of Labor may require the contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers: 

a. Apprentices: 
 
 (1) Apprentices will be permitted to work at less than the predetermined rate for the work they performed when 

 they are employed pursuant to and individually registered in a bona fide apprenticeship program registered 
 with the DOL, Employment and Training Administration, Bureau of Apprenticeship and Training, or with 
 a State apprenticeship agency recognized by the Bureau, or if a person is employed in his/her first 90 days 
 of probationary employment as an apprentice in such an apprenticeship program, who is not individually 
 registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
 State apprenticeship agency (where appropriate) to be eligible for probationary employment as an 
 apprentice. 

 
 (2) The allowable ratio of apprentices to journeyman-level employees on the job site in any craft classification 

 shall not be greater than the ratio permitted to the contractor as to the entire work force under the registered 
 program.  Any employee listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
 employed as stated above, shall be paid not less than the applicable wage rate listed in the wage 
 determination for the classification of work actually performed.  In addition, any apprentice performing 
 work on the job site in excess of the ratio permitted under the registered program shall be paid not less than 
 the applicable wage rate on the wage determination for the work actually performed.  Where a contractor or 
 subcontractor is performing construction on a project in a locality other than that in which its program is 
 registered, the ratios and wage rates (expressed in percentages of the journeyman-level hourly rate) 
 specified in the contractor's or subcontractor's registered program shall be observed. 

 
 (3) Every apprentice must be paid at not less than the rate specified in the registered program for the 

 apprentice's level of progress, expressed as a percentage of the journeyman-level hourly rate specified in 
 the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance with the 
 provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe benefits, 
 apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
 applicable classification.  If the Administrator for the Wage and Hour Division determines that a different 
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 practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
 determination. 

 
 (4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by the 

 Bureau, withdraws approval of an apprenticeship program, the contractor or subcontractor will no longer be 
 permitted to utilize apprentices at less than the applicable predetermined rate for the comparable work 
 performed by regular employees until an acceptable program is approved. 

 
b. Trainees: 
 
 (1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 

 rate for the work performed unless they are employed pursuant to and individually registered in a program 
 which has received prior approval, evidenced by formal certification by the DOL, Employment and 
 Training Administration. 

 
 (2) The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted 

 under the plan approved by the Employment and Training Administration.  Any employee listed on the 
 payroll at a trainee rate who is not registered and participating in a training plan approved by the 
 Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 
 determination for the classification of work actually performed.  In addition, any trainee performing work 
 on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
 applicable wage rate on the wage determination for the work actually performed. 

 
 (3) Every trainee must be paid at not less than the rate specified in the approved program for his/her level of 

 progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage 
 determination.  Trainees shall be paid fringe benefits in accordance with the provisions of the trainee 
 program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
 fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division 
 determines that there is an apprenticeship program associated with the corresponding journeyman-level 
 wage rate on the wage determination which provides for less than full fringe benefits for apprentices, in 
 which case such trainees shall receive the same fringe benefits as apprentices. 

 
 (4) In the event the Employment and Training Administration withdraws approval of a training program, the 

 contractor or subcontractor will no longer be permitted to utilize trainees at less than the applicable 
 predetermined rate for the work performed until an acceptable program is approved. 

 
c. Helpers: 
 
 Helpers will be permitted to work on a project if the helper classification is specified and defined on the 

applicable wage determination or is approved pursuant to the conformance procedure set forth in Section IV.2.  
Any worker listed on a payroll at a helper wage rate, who is not a helper under an approved definition, shall be 
paid not less than the applicable wage rate on the wage determination for the classification of work actually 
performed. 

 
5. Apprentices and Trainees (Programs of the U.S. DOT): 
 Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the 

Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs are 
not subject to the requirements of paragraph 4 of this Section IV.  The straight time hourly wage rates for 
apprentices and trainees under such programs will be established by the particular programs.  The ratio of 
apprentices and trainees to journeymen shall not be greater than permitted by the terms of the particular program. 

 
6. Withholding: 
 The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, or 

cause to be withheld, from the contractor or subcontractor under this contract or any other Federal contract with the 
same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements which is held by the same prime contractor, as much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or 
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part of the wages required by the contract, the SHA contracting officer may, after written notice to the contractor, 
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds 
until such violations have ceased. 

 
7. Overtime Requirements: 
 No contractor or subcontractor contracting for any part of the contract work which may require or involve the 

employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in 
paragraphs 4 and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any workweek in 
which he/she is employed on such work, to work in excess of 40 hours in such workweek unless such laborer, 
mechanic, watchman, or guard receives compensation at a rate not less than one-and-one-half times his/her basic 
rate of pay for all hours worked in excess of 40 hours in such workweek. 

 
8. Violation: 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the clause set forth in paragraph 

7 above, the contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her 
unpaid wages.  In addition, such contractor and subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such territory) for liquidated 
damages.  Such liquidated damages shall be computed with respect to each individual laborer, mechanic, watchman, 
or guard employed in violation of the clause set forth in paragraph 7, in the sum of $10 for each calendar day on 
which such employee was required or permitted to work in excess of the standard work week of 40 hours without 
payment of the overtime wages required by the clause set forth in paragraph 7. 

 
9. Withholding for Unpaid Wages and Liquidated Damages: 
 The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, or 

cause to be withheld, from any monies payable on account of work performed by the contractor or subcontractor 
under any such contract or any other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime 
contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 8 above. 

 
V. STATEMENTS AND PAYROLLS 

 (Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural collectors, which are exempt.) 

 
1. Compliance with Copeland Regulations (29 CFR 3): 
 
 The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein incorporated 

by reference. 
 
2. Payrolls and Payroll Records: 
 

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor during 
the course of the work and preserved for a period of 3 years from the date of completion of the contract for all 
laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards working at the site of the work. 

 
b. The payroll records shall contain the name, social security number, and address of each such employee; his or 

her correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated for 
bona fide fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon 
Act); daily and weekly number of hours worked; deductions made; and actual wages paid.  In addition, for 
Appalachian contracts, the payroll records shall contain a notation indicating whether the employee does, or 
does not, normally reside in the labor area as defined in Attachment A, paragraph 1.  Whenever the Secretary of 
Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a plan or program described in Section 
1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, that the plan or program is financially responsible, 
that the plan or program has been communicated in writing to the laborers or mechanics affected, and show the 
cost anticipated or the actual cost incurred in providing benefits.  Contractors or subcontractors employing 



Contract No.  07-166104 
124 

apprentices or trainees under approved programs shall maintain written evidence of the registration of 
apprentices and trainees, and ratios and wage rates prescribed in the applicable programs. 

 
c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the 

SHA resident engineer a payroll of wages paid each of its employees (including apprentices, trainees, and 
helpers, described in Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work during the 
preceding weekly payroll period).  The payroll submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph 2b of this Section V.  This information may be 
submitted in any form desired.  Optional Form WH-347 is available for this purpose and may be purchased 
from the Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing 
Office, Washington, D.C. 20402.  The prime contractor is responsible for the submission of copies of payrolls 
by all subcontractors. 

 
d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or 

subcontractor or his/her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify the following: 

 
 (1) that the payroll for the payroll period contains the information required to be maintained under paragraph 

 2b of this Section V and that such information is correct and complete; 
 
 (2) that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

 during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
 indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, 
 other than permissible deductions as set forth in the Regulations, 29 CFR 3; 

 
 (3) that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits or 

 cash equivalent for the classification of worked performed, as specified in the applicable wage 
 determination incorporated into the contract. 

 
e. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-

347 shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph 2d of 
this Section V. 

 
f. The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution 

under 18 U.S.C. 1001 and 31 U.S.C. 231. 
 
g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V available 

for inspection, copying, or transcription by authorized representatives of the SHA, the FHWA, or the DOL, and 
shall permit such representatives to interview employees during working hours on the job.  If the contractor or 
subcontractor fails to submit the required records or to make them available, the SHA, the FHWA, the DOL, or 
all may, after written notice to the contractor, sponsor, applicant, or owner, take such actions as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds.  Furthermore, failure 
to submit the required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 

 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 

1. On all Federal-aid contracts on the National Highway System, except those which provide solely for the installation 
of protective devices at railroad grade crossings, those which are constructed on a force account or direct labor basis, 
highway beautification contracts, and contracts for which the total final construction cost for roadway and bridge is 
less than $1,000,000 (23 CFR 635) the contractor shall: 

 
a. Become familiar with the list of specific materials and supplies contained in Form FHWA-47, "Statement of 

Materials and Labor Used by Contractor of Highway Construction Involving Federal Funds," prior to the 
commencement of work under this contract. 

 
b. Maintain a record of the total cost of all materials and supplies purchased for and incorporated in the work, and 

also of the quantities of those specific materials and supplies listed on Form FHWA-47, and in the units shown 
on Form FHWA-47. 
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c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form FHWA-47 together with 

the data required in paragraph 1b relative to materials and supplies, a final labor summary of all contract work 
indicating the total hours worked and the total amount earned. 

 
2. At the prime contractor's option, either a single report covering all contract work or separate reports for the 

contractor and for each subcontract shall be submitted. 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a 

greater percentage if specified elsewhere in the contract) of the total original contract price, excluding any specialty 
items designated by the State.  Specialty items may be performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total original contract price before computing the amount of 
work required to be performed by the contractor's own organization (23 CFR 635). 

 
a. "Its own organization" shall be construed to include only workers employed and paid directly by the prime 

contractor and equipment owned or rented by the prime contractor, with or without operators.  Such term does 
not include employees or equipment of a subcontractor, assignee, or agent of the prime contractor. 

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, 

or equipment not ordinarily available in the type of contracting organizations qualified and expected to bid on 
the contract as a whole and in general are to be limited to minor components of the overall contract. 

 
2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes the 

cost of material and manufactured products which are to be purchased or produced by the contractor under the 
contract provisions. 

 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full 

authority to direct performance of the work in accordance with the contract requirements, and is in charge of all 
construction operations (regardless of who performs the work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the SHA contracting officer determines is necessary to 
assure the performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the 

SHA contracting officer, or authorized representative, and such consent when given shall not be construed to relieve 
the contractor of any responsibility for the fulfillment of the contract.  Written consent will be given only after the 
SHA has assured that each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 

 
VIII. SAFETY: ACCIDENT PREVENTION 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635).  The contractor shall provide all safeguards, safety devices 
and protective equipment and take any other needed actions as it determines, or as the SHA contracting officer may 
determine, to be reasonably necessary to protect the life and health of employees on the job and the safety of the 
public and to protect property in connection with the performance of the work covered by the contract. 

 
2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into 

pursuant to this contract, that the contractor and any subcontractor shall not permit any employee, in performance of 
the contract, to work in surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health standards (29 CFR 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. 333). 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative 

thereof, shall have right of entry to any site of contract performance to inspect or investigate the matter of 
compliance with the construction safety and health standards and to carry out the duties of the Secretary under 
Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 
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IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high 

degree of reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or misrepresentation with respect to any facts related to the project 
is a violation of Federal law.  To prevent any misunderstanding regarding the seriousness of these and similar acts, the 
following notice shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily 
available to all persons concerned with the project: 

 
Notice To All Personnel Engaged On Federal-Aid Highway Projects 

 
18 U.S.C. 1020 READS AS FOLLOWS: 
 
"Whoever being an officer, agent, or employee of the United States, or any State or Territory, or whoever, whether a 

person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the 

character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or 

report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and 
supplemented; 

 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 

 (Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid 

construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 
1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under 

the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water 
Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, 
and regulations in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the U.S. 
Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

 
2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean Air 

Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines listed thereunder. 
 
3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of 

Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is under consideration to 
be listed on the EPA List of Violating Facilities. 

 
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section X 

in every nonexempt subcontract, and further agrees to take such action as the government may direct as a means of 
enforcing such requirements. 

 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY 

EXCLUSION 
1. Instructions for Certification - Primary Covered Transactions: 
 
(Applicable to all Federal-aid contracts - 49 CFR 29) 
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a. By signing and submitting this proposal, the prospective primary participant is providing the certification set out 

below. 
 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of 

participation in this covered transaction.  The prospective participant shall submit an explanation of why it 
cannot provide the certification set out below.  The certification or explanation will be considered in connection 
with the department or agency's determination whether to enter into this transaction.  However, failure of the 
prospective primary participant to furnish a certification or an explanation shall disqualify such a person from 
participation in this transaction. 

 
c. The certification in this clause is a material representation of fact upon which reliance was placed when the 

department or agency determined to enter into this transaction.  If it is later determined that the prospective 
primary participant knowingly rendered an erroneous certification, in addition to other remedies available to the 
Federal Government, the department or agency may terminate this transaction for cause of default. 

 
d. The prospective primary participant shall provide immediate written notice to the department or agency to 

whom this proposal is submitted if any time the prospective primary participant learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

 
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 

"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing 
Executive Order 12549.  You may contact the department or agency to which this proposal is submitted for 
assistance in obtaining a copy of those regulations. 

 
f. The prospective primary participant agrees by submitting this proposal that, should the proposed covered 

transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency entering into this transaction. 

 
g. The prospective primary participant further agrees by submitting this proposal that it will include the clause 

titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," provided by the department or agency entering into this covered transaction, without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions. 

 
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 

covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and 
frequency by which it determines the eligibility of its principals.  Each participant may, but is not required to, 
check the nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or 
Nonprocurement Programs" (Nonprocurement List) which is compiled by the General Services Administration. 

 
i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this clause.  The knowledge and information of participant is 
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
j. Except for transactions authorized under paragraph f of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available 
to the Federal Government, the department or agency may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Primary Covered 

Transactions 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 
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a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions by any Federal department or agency; 

 
b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgement rendered 

against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, 
or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph 1b of this certification; and 
 
d. Have not within a 3-year period preceding this application/proposal had one or more public transactions 

(Federal, State or local) terminated for cause or default. 
 

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 

 
2. Instructions for Certification - Lower Tier Covered Transactions: 
 
(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29) 
 

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below. 
 
b. The certification in this clause is a material representation of fact upon which reliance was placed when this 

transaction was entered into.  If it is later determined that the prospective lower tier participant knowingly 
rendered an erroneous certification, in addition to other remedies available to the Federal Government, the 
department or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide immediate written notice to the person to which this 

proposal is submitted if at any time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 

 
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered transaction," 

"participant," "person," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the 
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.  You 
may contact the person to which this proposal is submitted for assistance in obtaining a copy of those 
regulations. 

 
e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 

transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency with which this transaction originated. 

 
f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause 

titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for 
lower tier covered transactions. 

 
g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 

covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A participant may decide the method and 
frequency by which it determines the eligibility of its principals.  Each participant may, but is not required to, 
check the Nonprocurement List. 

 
h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this clause.  The knowledge and information of participant is 
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not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

 
i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available 
to the Federal Government, the department or agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — Lower Tier Covered 

Transactions 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is 

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any Federal department or agency. 

 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such 

prospective participant shall attach an explanation to this proposal. 
 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 (Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 20) 
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that: 
 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding 
of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of 
any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing 

or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon which reliance was placed when this transaction was made 

or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed 
by 31 U.S.C. 1352.  Any person who fails to file the required certification shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for each such failure. 

 
3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the 

language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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FEDERAL-AID FEMALE AND MINORITY GOALS 
In accordance with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-aid Construction 

Contracts" the following are the goals for female utilization: 
 

Goal for Women (applies nationwide)..............(percent)   6.9 
 

The following are goals for minority utilization: 
 
 

  
CALIFORNIA ECONOMIC AREA 

 

   Goal 
(Percent) 

174  Redding, CA:  
 Non-SMSA Counties  6.8 
  CA  Lassen; CA  Modoc;CA  Plumas;CA Shasta; CA  Siskiyou; CA  Tehama.  
    
175 Eureka, CA  
 Non-SMSA Counties 6.6 
  CA  Del Norte; CA  Humboldt; CA  Trinity.  
    
176 San Francisco-Oakland-San Jose, CA:  
 SMSA Counties:  
 7120 Salinas-Seaside-Monterey, CA 28.9 
  CA  Monterey.  
 7360 San Francisco-Oakland 25.6 
  CA  Alameda; CA  Contra Costa; CA  Marin; CA  San Francisco; CA  San Mateo.  
 7400 San Jose, CA 19.6 
  CA  Santa Clara.  
 7485 Santa Cruz, CA. 14.9 
  CA  Santa Cruz.  
 7500 Santa Rosa, CA 9.1 
  CA  Sonoma.  
 8720 Vallejo-Fairfield- Napa, CA 17.1 
  CA  Napa; CA  Solano  
 Non-SMSA Counties 23.2 
  CA  Lake; CA  Mendocino; CA  San Benito  
    
177 Sacramento, CA:  
 SMSA Counties:  
 6920  Sacramento, CA 16.1 
  CA  Placer; CA  Sacramento; CA  Yolo.  
 Non-SMSA Counties 14.3 
  CA  Butte; CA  Colusa; CA  El Dorado; CA  Glenn; CA  Nevada; CA  Sierra; CA  

Sutter; CA  Yuba. 
 

    
178 Stockton-Modesto, CA:  
 SMSA Counties:  
 5170  Modesto, CA 12.3 
  CA  Stanislaus.  
 8120  Stockton, CA 24.3 
  CA  San Joaquin.  
 Non-SMSA Counties 19.8 
  CA  Alpine; CA  Amador; CA  Calaveras; CA  Mariposa;CA  Merced; CA  Tuolumne.  
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   Goal 

(Percent) 
179 Fresno-Bakersfield, CA  
 SMSA Counties:  
 0680  Bakersfield, CA 19.1 
  CA  Kern.  
 2840  Fresno, CA 26.1 
  CA  Fresno.  
 Non-SMSA Counties 23.6 
  CA  Kings; CA  Madera; CA  Tulare.  
 
    
180 Los Angeles, CA:  
 SMSA Counties:  
 0360  Anaheim-Santa Ana-Garden Grove, CA 11.9 
  CA  Orange.  
 4480  Los Angeles-Long Beach, CA 28.3 
  CA  Los Angeles.  
 6000  Oxnard-Simi Valley-Ventura, CA 21.5 
  CA  Ventura.  
 6780  Riverside-San Bernardino-Ontario, CA. 19.0 
  CA  Riverside; CA  San Bernardino.  
 7480  Santa Barbara-Santa Maria-Lompoc, CA 19.7 
  CA  Santa Barbara.  
 Non-SMSA Counties 24.6 
  CA  Inyo; CA  Mono; CA  San Luis Obispo.  
    
181 San Diego, CA:  
 SMSA Counties  
 7320  San Diego, CA. 16.9 
  CA  San Diego.  
 Non-SMSA Counties 18.2 
  CA  Imperial.  
 

In addition to the reporting requirements set forth elsewhere in this contract the Contractor and subcontractors holding 
subcontracts, not including material suppliers, of $10,000 or more, shall submit for every month of July during which work is 
performed, employment data as contained under Form FHWA PR-1391 (Appendix C to 23 CFR, Part 230), and in 
accordance with the instructions included thereon. 
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FEDERAL REQUIREMENT TRAINING SPECIAL PROVISIONS  
As part of the Contractor's equal employment opportunity affirmative action program, training shall be provided as 

follows: 
 
The Contractor shall provide on-the-job training to develop full journeymen in the types of trades or job classification 

involved. 
The goal for the number of trainees or apprentices to be trained under the requirements of this special provision will be 1. 
In the event the Contractor subcontracts a portion of the contract work, he shall determine how many, if any, of the 

trainees or apprentices are to be trained by the subcontractor, provided however, that the Contractor shall retain the primary 
responsibility for meeting the training requirements imposed by this special provision.  The Contractor shall also insure that 
this Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent of trainees or apprentices 
in each occupation shall be in their first year of apprenticeship or training. 

The number of trainees or apprentices shall be distributed among the work classifications on the basis of the Contractor's 
needs and the availability of journeymen in the various classifications within a reasonable area of recruitment.  Prior to 
commencing work, the Contractor shall submit to the Department for approval the number of trainees or apprentices to be 
trained in each selected classification and training program to be used.  Furthermore, the Contractor shall specify the starting 
time for training in each of the classifications.  The Contractor will be credited for each trainee or apprentice employed by 
him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed for 
such trainees or apprentices as provided hereinafter. 

Training and upgrading of minorities and women toward journeymen status is a primary objective of this Training 
Special Provision.  Accordingly, the Contractor shall make every effort to enroll minority and women trainees or apprentices 
(e.g., by conducting systematic and direct recruitment through public and private sources likely to yield minority and women 
trainees or apprentices) to the extent such persons are available within a reasonable area of recruitment.  The Contractor will 
be responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the 
Contractor is in compliance with this Training Special Provision.  This training commitment is not intended, and shall not be 
used, to discriminate against any applicant for training, whether a member of a minority group or not. 

No employee shall be employed as a trainee or apprentice in any classification in which he has successfully completed a 
training course leading to journeyman status or in which he has been employed as a journeyman.  The Contractor should 
satisfy this requirement by including appropriate questions in the employee application or by other suitable means.  
Regardless of the method used the Contractor's records should document the findings in each case. 

The minimum length and type of training for each classification will be as established in the training program selected by 
the Contractor and approved by both the Department and the Federal Highway Administration. The Department and the 
Federal Highway Administration will approve a program if it is reasonably calculated to meet the equal employment 
opportunity obligations of the Contractor and to qualify the average trainee or apprentice for journeyman status in the 
classification concerned by the end of the training period.   Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with the State of California, Department of Industrial 
Relations, Division of Apprenticeship Standards recognized by the Bureau and training programs approved but not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training 
shall also be considered acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the intention of these provisions 
that training is to be provided in the construction crafts rather than clerk-typists or secretarial-type positions.  Training is 
permissible in lower level management positions such as office engineers, estimators, timekeepers, etc., where the training is 
oriented toward construction applications.  Training in the laborer classification may be permitted provided that significant 
and meaningful training is provided and approved by the division office.  Some offsite training is permissible as long as the 
training is an integral part of an approved training program and does not comprise a significant part of the overall training. 

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training given an employee on 
this contract in accordance with an approved training program.  As approved by the Engineer, reimbursement will be made 
for training of persons in excess of the number specified herein.  This reimbursement will be made even though the 
Contractor receives additional training program funds from other sources, provided such other source does not specifically 
prohibit the Contractor from receiving other reimbursement.  Reimbursement for offsite training indicated above may only be 
made to the Contractor where he does one or more of the following and the trainees or apprentices are concurrently employed 
on a Federal-aid project; contributes to the cost of the training, provides the instruction to the trainee or apprentice or pays the 
trainee's or apprentice's wages during the offsite training period. 

No payment shall be made to the Contractor if either the failure to provide the required training, or the failure to hire the 
trainee or apprentice as a journeyman, is caused by the Contractor and evidences a lack of good faith on the part of the 
Contractor in meeting the requirements of this Training Special Provision.  It is normally expected that a trainee or apprentice 
will begin his training on the project as soon as feasible after start of work utilizing the skill involved and remain on the 
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project as long as training opportunities exist in his work classification or until he has completed his training program.  It is 
not required that all trainees or apprentices be on board for the entire length of the contract.  A Contractor will have fulfilled 
his responsibilities under this Training Special Provision if he has provided acceptable training to the number of trainees or 
apprentices specified.  The number trained shall be determined on the basis of the total number enrolled on the contract for a 
significant period. 

Only trainees or apprentices registered in a program approved by the State of California's State Administrator of 
Apprenticeship may be employed on the project and said trainees or apprentices shall be paid the standard wage specified 
under the regulations of the craft or trade at which they are employed. 

The Contractor shall furnish the trainee or apprentice a copy of the program he will follow in providing the training.  The 
Contractor shall provide each trainee or apprentice with a certification showing the type and length of training satisfactorily 
completed. 

The Contractor will provide for the maintenance of records and furnish periodic reports documenting his performance 
under this Training Special Provision. 

 
 


